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Completion of civil and interior works for
37 class rooms identified for smart class
room project in Gwalior

Tender Reference Number: [GSCDCL/027/2017]
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OFFICE OF THE EXECUTIVE DIRECTOR
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EXECUTIVE DIRECTOR
Gwalior Smart City Development Corporation Limited

Disclaimer

Gwalior has been selected by the Government of India to implement the Smart Cities Mission, a
Centrally assisted scheme as per which the Gwalior Smart City Development Corporation Limited
(“GSCDCL”), a special purpose vehicle, constituted as per the provisions of the Companies Act,
2013, jointly owned by the Nagar Nigam, Gwalior and the Madhya Pradesh Urban Development
Corporation, is responsible for identification and implementation of certain projects approved by

the competent authorities pursuant to the implementation of the Mission.

To this effect, one of the projects identified for implementation, and for which approvals have been
accorded by the competent authorities, is the “Completion of civil and interior works for 37
class rooms identified for smart class room project in Gwalior”, hereinafter referred to the

“the Project”.

This tender document, pertaining to the project has been prepared by GSCDCL specifying the
terms and conditions which every bidder is expected to familiarize himself or herself with. It shall
be assumed that by placing the bid, the bidder is in agreement with such terms and conditions

as has been set forth in this document.

Although GSCDCL has made every reasonable effort at ensuring that the information contained
within this document is accurate, neither GSCDCL or any of its authorities or agencies nor any
of their respective officers employees, agents, or advisors give any warranty or make any
representations, express or implied as to the completeness or accuracy of the information
contained in this document or any information which may be provided in connection or arising

out of it.

The purpose of the information provided in this document is to assist the bidder(s) for preparing
their proposals. However, this information is not intended to be exhaustive. Interested parties are
expected to make their own inquiries to supplement and verify information in this document. The
information is provided on the basis that it is non-binding on GSCDCL or any of its authorities
or agencies, or any of their respective officers, employees, agents, or advisors. Each bidder is
advised to consider this document as per his or her understanding and capacity. The bidders are
also advised to do appropriate examination, enquiry and scrutiny of all aspects mentioned in this
document before bidding. Bidders may seek professional help of experts on financial, legal,
technical, taxation, and any other matters/ sectors appearing in the document or specified work.
The bidders are expected to scrutinize this document in detail and bring to notice of GSCDCL any

kind of error, misprint, inaccuracy, or omission.

GSCDCL reserves the right not to proceed with the project, to alter the timetable reflected in this
document, or to change the process or procedure to be applied. It also reserves the right to decline

to discuss the project further with any party submitting a proposal. No reimbursement of cost of




any type will be paid to persons, entities, or consortiums submitting a proposal by under or

pursuant to this tender document.




[ON NON-JUDICIAL STAMP PAPER OF RUPEES HUNDRED DENOMINATION ISSUED WITHIN
THE STATE OF MADHYA PRADESH, DULY NOTARISED)]

{Location, Date}

The Executive Director,
Gwalior Smart City Development Corporation Limited (GSCDCL)
Nagar Nigam Mukhyalay, City Center, Gwalior, Madhya Pradesh

Reference: GSCDCL tender document No. [insert tender reference number here] dated [insert
date here]

Dear Sir/Madam:

Over and above all our earlier confirmations and submissions as per the requirements of the

tender document, I/ we hereby declare, confirm and undertake that:

1 I/ We have quoted Lump Sum price considering all items as requested by GSCDCL in the
tender document and stand committed to deliver to the highest standards and quality as
required by GSCDCL to meet the timelines of the project. My/ Our bid submission is in line
with the requirements of GSCDCL as stated in the tender document.

2 1/ We confirm that we have factored in all costs and expenses for meeting the complete scope
and deliverables of the tender document.

3 I/ We are completely aware of the service level requirements and timelines specified by
GSCDCL and are committed to adhering to the same. I/ We have also clearly taken note of the
service level requirements of GSCDCL and expectations from us and wish to confirm that we

have taken care of every aspect to meet the same.

4 1/We have gone through the bid documents and its terms and conditions and fully understood

it. All the terms and conditions are acceptable to me / us.

5 1/ We have clearly understood GSCDCL’s requirements and wish to confirm that I/ we shall
abide by the terms and conditions of the tender document.

6 I/ We confirm and understand that all arithmetical totaling errors will be corrected for the
purpose of evaluation only and the consideration of that error for payment would be completely
according to GSCDCL'’s discretion. I/ We also confirm and understand that for all other errors
which we have made in the bid, GSCDCL, for the purpose of evaluation will take the corrected
amount based on the price quoted by me/ us in the price sheets but the payment of such
amounts would be completely according to GSCDCL’s discretion.

7 1/ We confirm that I/ we will provide the best of my/ our resources and the people proposed
by me/ us will be dedicated to GSCDCL for the sake of resource continuity. Further, I/ We
also confirm that GSCDCL may interview the key resources proposed by me/ us and confirm
its acceptability. In any event if a resource is found unfit by GSCDCL I/ we agree to change
the same and provide GSCDCL with a replacement within reasonable time so as to not affect
the services/ project timelines.

8 I/ We confirm and understand that GSCDCL has an aggressive rollout schedule and I/ we will
adhere to the rollout schedule at no additional cost/burden to GSCDCL.
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11

12

13

14

15

I/ We confirm that all the proposed solution components are compatible and interoperable
with each other and the solution will meet the functional and technical requirements of
GSCDCL.

I/ We confirm that the prices and values quoted by me/ us encompass the complete scope of
the project and I/ we will ensure that the quality of deliverables for the project is not affected
due to any pricing pressures.

There has been no conviction by a Court of Law or indictment / adverse order by a regulatory
authority for a grave offence against me/ us. It is further certified that there is no investigation

pending against me/us or the CEO, Directors/ Manager/ key employees of my/ our concern.

That the decision of GSCDCL will be final and undisputable in accepting a rejection my / our

offer.
That the self-certified information given in the bid document is fully true and authentic.

That:

a) Term deposit receipt deposited as earnest money, demand draft for cost of bid document
and other relevant documents provided by the Bank are authentic.

b) Information regarding financial qualification and annual turnover is correct.
¢) Information regarding various physical qualifications is correct.

No close relative of the undersigned and our firm/company is employed with GSCDCL or any
of its affiliates, shareholders or such other agencies that may influence the outcomes of this
tender.

Dated this [insert day of the month]th day of [insert month] of the year Two Thousand and

Seventeen.

[Signature of the authorized signatory]

[Name of the authorized signatory]

[Designation]

Phone no, [insert phone number]

Address: [insert postal address for correspondencel]

E-mail [insert e-mail for correspondence]
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SECTION 1

Gwalior Smart City Development Corporation Limited

gWALrDE NOTICE INVITING TENDER

Smurt Gty

Tender Reference no. [GSCDCL/027/2017] Dated [29%" Dec. 2017)

Gwalior Smart City Development Limited (GSCDCL) invites online Lump Sum for the following
works (estimated as per schedule of rates) are invited from registered contractors and firms of
repute, fulfilling eligibility criteria from eligible bidders through www.mpeproc.gov.in for
“Completion of civil and interior works for 37 class rooms identified for smart class room
project in Gwalior”.

The details are as under:

Sr. No. Event’s Name Information
1 Rs 10,000 Only (Rupees Ten Thousand Only)
Tender document Fee payable online only through e-Tendering Payment
Gateway

2 Earnest Money Deposit (EMD) Rs 80,000 Only (Rupees Eighty Thousand Only)

3 Last date for sending pre-bid By 08/01/2018 till 17:00 hrs. electronically at
queries gscdcltender@gmail.com.

4 . . 09/01/2018 at 16:00 hrs.
Date, Time & Place of Pre-bid Venue: Gwalior Smart City Development

Meeting Corporation Limited

5 .
Last date for Online Purchase of 29/01/2018 till 17:30 hrs.
Tender Document

6 Last. date of Online Submission 30/01/2018 till 17:30 hrs.
of Bids

7 02/02/2018 till 17:30 hrs

Two printed copies of the entire proposal, one
marked ORIGINAL and the second one as
DUPLICATE and a soft copy on non-rewriteable
electronic storage media with all the contents of

Last date of EMD + Hard Copy
(Pre-Qualification and Technical
Proposal) Submission of Bids

your proposal.
8 Date & Time for Opening of Pre-
Qualification and Technical 03/02/2018 at 14:00 hrs.
Proposal
9 Date & Time for Opening of Will be intimated later to the technically qualified
Financial Proposals bidders
10 | Project Award Criteria Lowest Bidding (L1 basis)

Note: The bidders shall have to submit their bids online and upload the relevant documents as
per key schedule (key dates).

1. The bidders intending to participate in this tender are required to get enrolled/ registered on
the e-procurement web site https://www.mpeproc.gov.in/. Enrolment /registration on the
above portal is mandatory.

2. Tender documents can be purchased only online from https://www.mpeproc.gov.in/ by
making online payment as specified above as per key dates. The Bidders shall have to submit
their Bids online and upload the relevant documents from as per time schedule (key Dates).

3. At the time of submission of the Bid the eligible bidder shall be required to:




Pay the cost of Bid Document;
Deposit the Earnest Money;
Submit a check list; (As required in Clause 12 of Bid Data Sheet)

Submit an affidavit duly Notarized as per Annexure — B

Details can be seen in the Bid Data Sheet

Amendment to NIT, if any, would be published on website only, and not in Newspaper.

Conditional tender will not be accepted and liable to be rejected. GSCDCL reserves the right
to accept or reject any or all tender without assigning any reasons thereof.

Since the online bidders are required to sign their bids online using Digital Certificates.

Contractors are advised to obtain the same at the earliest.

All details relating to the Bid Document(s) can be viewed and downloaded free of cost from the

website mentioned in NIT.

a.
b.
c.
d.

4.

7.

8.

9.

Bid document can be purchased after making online payment of portal fees through

Credit/Debit/Cash Card or via internet banking.
10. ELIGIBILTY FOR BIDDERS:

(2)

(b)

Contractor should have valid registration (i.e. valid on the date of submission of tender)
in Madhya Pradesh Public Works department (MP PWD register in SINGLE CATEGORY
or CATEGORY A, B, C). However, such bidders who are not registered with the
Department, but meet the criteria for submit their bid after having applied for
registration with Department, provided that such application should have been made
prior to the last date of submission of this tender. However, such bidders must ensure
that the Public Works Department accepts their registration prior to the award of the
contract. Failure to have successfully registered with the Public Works Department shall
result in automatic disqualification of the bid.

Failure to sign the contract by the selected bidder, for any reason that cannot be
attributed to (i) Force Majeure, and/or (ii) inability of GSCDCL to pursue the course of
signing the contract for any reason, and/or (iii) inability of the bidder or GSCDCL to
reach a consensus on any contractual issue not already included in this tender
document shall result in forfeiture of the earnest money deposit.

11. Pre-qualification — Prequalification conditions, wherever applicable, are given in the Bid Data
Sheet

EXECUTIVE DIRECTOR
Gwalior Smart City Development Corporation
Limited, Gwalior




SECTION 2
INSTRUCTIONS TO BIDDERS (ITB)
A. GENERAL
1. SCOPE OF BID

The detailed scope of work, hereinafter referred to as “Work” is “Completion of civil and
interior works for 37 class rooms identified for smart class room project in Gwalior”. The
initial period of three years after physical completion of work shall be treated as Defect Liability
Period (DLP).

Background

Pursuant to the selection of Gwalior as a city designated to implement the Smart Cities Mission,
GSCDCL is mandated to ensure the development and execution of a number of projects,
distributed into specific modules. One such module pertains to Recreation and Social Up-
gradation showcasing projects to upgrade the quality of life of the citizen to introduced more
planned green areas, smart education and digital education campaign and smart health facilities
etc. 37 Government schools are identified under this plan to have one smart class room for each
of the schools.

Project brief

An inventory of the 37 schools were carried out to understand the situation of the building
structure. The condition of the buildings were found to be varied in condition. The detailed list of
the existing condition of the building and the amount of work required to be taken up, is placed
at Section 4.

The selected bidder, based on the initial inventory attached with this RFP document, shall develop
required drawings for construction works in discussion with Client and shall execute the work at
sites (37 schools).

The various works to be performed as part of the tender include:
e Repair of the class room includes:
e Repair of walls
o Floor area
e Coloring and painting
e Electrical works including light points and switch boards

e Repair/replacement of doors and windows to have a secure environment for the IT
equipment to be installed inside the class room.

e Plumbing, drainage and Drinking water facility etc.
2. GENERAL QUALITY OF WORK:

The work shall proceed as per approved drawings & direction of a competent professional
and/or official deputed by the GSCDCL. The work is to be complete in all respects
including labour, tools-tackles and materials, technical specifications specified in the Bid
Data Sheet/Contract Data. The work shall have to meet high standards of workmanship,
as well as meet the statutory requirements for safety and security of workmen.

3. PROCEDURE FOR PARTICIPATION IN E-TENDERING
The procedure for participation in e-tendering is given in the Bid Data Sheet.
ONE BID PER BIDDER

4.1 The bidder shall be a single legal entity, viz. (i) a company incorporated as per the
provisions of the Companies Act, 2013 or Companies Act, 1956, (ii) a sole proprietorship
firm, (iii) a partnership firm constituted as per the provisions of the Partnership Act, 1932,
(iv) a Limited Liability Partnership firm constituted as per the provisions of the Limited
Liability Partnership Act, 2008, (v) A Cooperative Society constituted under any law within
any State of India enacted pursuant to entry 32, list II, Schedule 7 of the Constitution of
India, or (vi) a Society registered under Societies Registration Act, 1860 or any analogous
law enacted by any State Government pursuant to entry 32, list II, Schedule 7 of the
Constitution of India.




4.2

10.

No bidder shall be entitled to submit more than one bid. If he does so, all bids wherein the
bidder has participated shall stand disqualified.

Cost of Bidding

The bidder shall bear all costs associated with the preparation and submission of its bid,
and no claim whatsoever for the same shall lie on the GSCDCL.

Site Visit and Examination of Site of Works

The bidder is advised to visit and examine the Site of Works and its surroundings and
obtain for itself on its own responsibility all information that may be necessary for
preparing the bid and entering into a contract for construction of the work. All costs shall
have to be borne by the bidder and no claim whatsoever for the same shall lie on the
GSCDCL.

B. BID DOCUMENTS
CONTENT OF BID DOCUMENTS
The Bid Document comprises of the following documents:
1. NIT with all amendments.
2. Instructions to Bidders, Bid Data Sheet with all the Annexures.
3. Conditions of Contract:
i. Part I General Conditions of Contract (GCC) and Contract Data; and
ii. Part IT Special Conditions of Contract (SCC)
. Specifications
. Drawings,
. Priced Bill of Quantities
. Technical and Financial Bid

. Letter of Acceptance

O© 00 N O U »

. Agreement and
10. Any other document(s), as specified.

The bidder is expected to examine carefully all Instructions, Conditions of Contract, the
Contract Data, Bid Data, Terms and Specifications, Bill of Quantities, forms and drawings
in the Bid Document. Bidder shall be solely responsible for his failure to do so.

Pre-Bid Meeting

9.1 Details of venue, date and time shall be as mentioned in the Bid Data Sheet. Any
change in the schedule of pre-bid meeting would be communicated on the website
only, and intimation to bidders would not be given separately.

9.2 Any prospective bidder may raise his queries and/or seek clarifications in writing
before or during the pre-bid meeting. The purpose of such meeting is to clarify
issues and answer questions on any matter that may be raised at that stage.
GSCDCL may, at its option, give such clarifications as are felt necessary.

9.3 Minutes of the pre-bid meeting including the list of the questions raised and the
responses given together with any response prepared after the meeting will be
hosted on the website.

9.4 Pursuant to the pre-bid meeting, if GSCDCL deems it necessary to amend the Bid
Document, it shall be done by issuing amendment to the online NIT.

Amendment of Bid Documents

10.1 Before the deadline for submission of bids, GSCDCL may amend or modify the Bid
Documents by publication of the same on the website only.

10.2  All amendments shall form part of the Bid Document.

10.3 GSCDCL may, at its discretion, extend the last date for submission of bids by
publication of the same on the website.
9




11.

12.

13.

14.

15.

16.

17.

C. PREPARATION OF BID

The bidders have to prepare their bids online, encrypt their Bid Data in the Bid Forms and
submit Bid Seals (Hashes) of all the Covers and documents related to the Bid required to
be uploaded as per the time schedule mentioned in the key dates of the NIT after signing
of the same digitally by its authorized representative.

DOCUMENTS COMPRISING THE BID
The bid submitted online by the bidder shall be in the following parts:

Part 1 — This shall be known as Cover A and would apply for all bids. Cover A shall
contain the following as per details given in the Bid Data Sheet:

i) Registration number or proof of application for registration and organizational details
in format given in the Bid Data sheet.

i) Payment of the cost of Bid Document;
i) Earnest Money;

iv) EPF Registration

v) An affidavit duly notarized.

Part 2 — This shall be known as Cover B and required to be submitted only in works where
pre-qualification conditions and/or special eligibility conditions are stipulated in the Bid
Data Sheet. Online Cover B shall contain a self-certified sheet duly supported by
documents to demonstrate fulfillment of pre-qualification conditions.

Part 3 — This shall be known as Cover C and would apply to all bids. Cover C shall contain
financial offer in the format prescribed enclosed with the Bid Data Sheet.

LANGUAGE

The bid as well as all correspondence and documents relating to the bid exchanged by the
Bidder and GSCDCL shall be in English or Hindi. Supporting documents and printed
literature that are part of the Bid may be in another language provided they are
accompanied by an accurate translation of the relevant passages in English. In such case,
for the purposes of interpretation of the bid, such translation shall govern.

TECHNICAL PROPOSAL

14.1 Only, in case of bids with pre-qualification conditions defined in the Bid data sheet,
the Technical Proposal shall comprise of formats and requirements given in the Bid
Data Sheet.

14.2 All the documents / information enclosed with the technical proposals should be
self-attested and certified by the Bidder. The Bidder shall be liable for forfeiture of
his Earnest Money Deposit, if any document / information are found
false/fake/untrue before and after acceptance of Bid. GSCDCL may at its sole
discretion forfeit the performance security/guarantee, security deposit, enlistment
deposit and take any other suitable action, as applicable.

FINANCIAL BID
i. The bidder shall have to quote Lump Sum rates in format referred in Bid Data sheet.
ii.  Lump Sum offer shall be quoted in figures as well as in words. If any difference in

figures and words found, lower of the two shall be taken as valid and correct.

iii. The bidder shall have to quote rates inclusive of all duties, taxes, royalties and other
levies; and GSCDCL shall not be liable for the same.

PERIOD OF VALIDITY OF BIDS

The bids shall remain valid for a period specified in Bid Data Sheet after the date of “close
for biding” as prescribed by GSCDCL. The validity of the bid can be extended by mutual
consent in writing.

EARNEST MONEY DEPOSIT (EMD)

10




17.1

17.2

17.3
17.4

17.5

17.6

The Bidder shall furnish, as part of the Bid, Earnest Money Deposit (EMD), of the amount
specified in the Bid Data Sheet.

The EMD shall be in the form of Fixed Deposit Receipt of a scheduled commercial bank
OR, Interest bearing securities of post office OR, Demand Draft issued in favor of the name
given in the Bid Data Sheet. The Fixed Deposit Receipt and interest-bearing securities of
post office shall be valid for six months or more after the last date of receipt of bids.

Bid not accompanied by EMD shall be liable for rejection as non-responsive.

EMD of bidders whose bids are not accepted will be returned within ten working days of the
decision on the bid.

EMD of the successful Bidder will be discharged when the Bidder has signed the
Agreement and furnished the Bank Guarantee of required value as Performance Security.

Failure to sign the contract by the selected bidder, for whatsoever reason, shall result in
forfeiture of its EMD.

D. SUBMISSION OF BID

18. The bidder is required to submit bid online under the digital signature of authorized

19
19.1

19.2

19.3

19.4

19.5

19.6

20.
20.1

20.2

21.

22.
22.1

signatory, and also the physical copy of Cover ‘A’ and Cover ‘B’ at the place prescribed in
the Bid Data Sheet.

E. OPENING AND EVALUATION OF BID
PROCEDURE

Cover ‘A’ shall be opened first online at the time and date notified and its contents shall
be checked. In cases where ‘A’ does not contain all requisite documents, such bid shall
be treated as non-responsive, and Cover B and/or C of such bid shall not be opened.

Wherever Cover ‘B’ (Technical Bid) is required to be submitted, the same shall be opened
online at the time and date notified. The bidder shall have freedom to witness opening of
the Cover B’. Cover ‘C’ (Financial Bid) of bidders who are not qualified in Technical Bid
(Cover ‘B’) shall not be opened.

Cover ‘C’ (Financial Bid) of the qualified bidders shall be opened online at the time and
date notified. The bidder shall have freedom to witness opening of the Cover ‘C’.

After opening Cover ‘C’ all responsive bids shall be compared to determine the lowest
evaluated bid.

GSCDCL reserves the right to accept or reject any bid, and to annul the biding process
and reject all the bids at any time prior to contract award, without incurring any liability.
In all such cases reasons shall be recorded.

GSCDCL reserves the right of accepting the bid for the whole work or for a distinct part of
it.

Confidentiality

Information relating to examination, evaluation, comparison and recommendation of
contract award shall not be disclosed to bidders or any other person not officially
concerned with such process until final decision on the bid.

Any attempt by a bidder to influence the Employer in the evaluation of the bids or contract
award decisions may result in the rejection of its bid.

F. AWARD OF CONTRACT
Award of Contract

GSCDCL shall notify the successful bidder by issuing a ‘Letter of Acceptance’ (LOA) that
his bid has been accepted.

Performance and Additional Performance Security

Prior to signing of the Contract the bidder to whom LOA has been issued shall have to
furnish performance security and Additional Performance Security (if applicable) of the
amount, form and duration, etc. as specified in the Bid Data Sheet.

11




22.2

22.3

23.
23.1

23.2

23.3

24.

If the Bid, which results in the lowest evaluated Bid price, is seriously unbalanced or front
loaded in the opinion of GSCDCL, GSCDCL after evaluation, taking in to consideration the
schedule of the estimated contract price may require Additional Performance Security from
the successful bidder for such unbalanced Bid price.

If the lowest evaluated Bid price is lower by 15% or more of the SOR amount, such Bid
will be deemed as unbalanced Bid price and classified as unworkable rate. For such
unbalanced bids which classify as unworkable rate, the bidder to whom LOA has been
issued, shall furnish, in addition to the performance security, an Additional Performance
Security of an amount, which will be equal to the difference between the unworkable rate
calculated with reference to the SOR amount and agreement amount. By way of
illustration, if the lowest evaluated Bid price is lower by 22% of the SOR amount, the
Additional Performance Security for the unworkable rate that shall be required from the
successful bidder shall be calculated as 7% of the SOR amount, being the difference
between 22% of the SOR amount and 15% as the benchmark for classification as
unworkable rate.

Signing of Contract Agreement

The successful bidder shall have to furnish Performance security & Additional
Performance Security and sign the contract agreement within 15 days of issue of LOA.

The signing of contract agreement shall be reckoned as intimation to commencement of
work. No separate work order shall be issued by GSCDCL to the contractor/ successful
bidder for commencement of work.

In the event of failure of the successful bidder to submit Performance Security and
additional performance security, if any or sign the Contract Agreement, its EMD shall
stand forfeited without prejudice to the right of GSCDCL for taking action against the
bidder.

CORRUPT PRACTICES

GSCDCL requires that bidders observe the highest standard of ethics during the
procurement and execution of contracts. In pursuance of this policy, GSCDCL:

i. may reject the bid for award if it determines that the bidder recommended for award
has, directly or through an agent, engaged in corrupt, fraudulent, collusive, or
coercive practices in competing for the Contract.

ii. may debar the bidder if he is being blacklisted by any Department of State Government
or Government of India for non-performance/ sub- standard execution or any other
reason whatsoever in similar type of works.

iii. may debar the bidder declaring ineligible, either indefinitely or for a stated period of
time, to participate in bids, if it at any time determines that the bidder has, directly
or through an agent, engaged in corrupt, fraudulent, collusive, or coercive practices
in competing for, or in executing, a contract.

For the purposes of this provision, the terms set forth above are defined as follows:

a. “corrupt practice” means the offering, giving, receiving, or soliciting, directly
or indirectly, anything of value to influence improperly the actions of another
party;

b. “fraudulent practice” means any act or omission, including a

misrepresentation, that knowingly or recklessly misleads, or attempts to
mislead, a party to obtain a financial or other benefit or to avoid an obligation,;

C. “coercive practice” means impairing or harming, or threatening to impair or
harm, directly or indirectly, any party or the property of the party to influence
improperly the actions of a party;

d. “Collusive practice” means an arrangement between two or more parties
designed to achieve an improper purpose, including influencing improperly the
actions of another party.

[End of ITB]
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Bid Data Sheet

General
S. No. Particulars Data
1 Office inviting Tender EXECUTIVE DIRECTOR, GWALIOR SMART CITY
DEVELOPMENT CORPORATION LIMITED

2 NIT No GSCDCL/027/2017

3 Date of NIT 29/12/2017

4 Bid document download | 30/12/2017, 10:30 hrs | To 29/01/2018
available from date & till 17:30 hrs
time

5 Website link http:/ /www.mpeproc.gov.in

For Section 1 - NIT

Clause Particulars Data
reference
2 Portal fees shall be reflected on the portal
3 Cost of bid document (in the | Rs. 10,000 (Rupees Ten Thousand
form of Demand Draft) only)
Cost of bid document Bidders shall be directed to the
payable to payment gateway through the portal
Cost of bid document in
favour of
Affidavit Annexure B
11 Pre-qualifications required Yes
If Yes, details As per Annexure C
2 Key Dates Annexure A
For Section 2 - ITB
Clause Particulars Data
reference
1 Name of work Completion of civil and interior
works for 37 class rooms identified
for smart class room project in
Gwalior
2 Specifications Annexure D
3 Procedure for participation in | Annexure E
e-tendering
4 Whether Joint-venture is No
allowed
9 Pre bid meeting to be held Yes
If Yes, Date, Time & Place 09/01/2018, 16:00 hrs
Place -
Office of the Chief Executive
Officer, Gwalior Smart City
Development Corporation Ltd.
Nagar Nigam Mukhyalaya, City
Centre, Gwalior
12 (Part 1) Cover -A containing : At Office of the Chief Executive
i. Copy of Registration or | Officer, Gwalior Smart City
proof of application for | Development Corporation Ltd.
registration and | Nagar Nigam Mukhyalaya, City
Centre, Gwalior

13




organizational details as
per Annexure ‘F’
ii. Cost of Bid Document
iii. EMD
iv. An affidavit duly notarized
as per Annexure —-B
Should reach in physical
form

12(Part 2) Cover-B Technical Proposal Annexure — G (Format G -1 to G -3)
12 (Part 3) Cover-C Financial Bid Annexure - H
16 Period of Validity of Bid 180 Days
17 Earnest Money Deposit Rs. 80,000 only
Forms of Earnest Money i. FDR/e-FDR
Deposit ii. Demand draft of
National/Scheduled
Commercial Bank
iii. Interest bearing securities of
post office
EMD valid for a period of Not less than 180 days from the
last date of bid submission
FDR (Fixed Deposit Receipt) / | Executive Director, Gwalior Smart
Demand Draft and Interest City Development Corporation
bearing securities of post Limited
office must be in favour of
21 Letter of Acceptance (LoA) Annexure I
22 Amount of Performance 5 % of contract amount

Security

Additional Performance
Security, if any

As per provision of clause 22.2 of
ITB

Performance Security &
Additional Performance
Security in the format

Annexure J

Performance Security &
Additional Performance
Security in favour of

Executive Director, Gwalior Smart
City  Development Corporation
Limited

Performance security &
Additional Performance
Security

After Physical Completion
Certificate as per clause 35.1,shall
be valid up to DLP plus 180 Days
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Annexure - A

(See clause 7 of Section 1 NIT)

Works

Bidder's q
Department Stage Covers
Purchase of
1 Tender | ..30/12/2017 | 1030 | 29/01 1730
. Hours | /2018 Hours
(Online)
. 16:00 (09/01/2018 |[17:00
5 Pre-Bid Meeting 09/01/10°8 Hrs Hrs
Bid 30/01/2018 17:30 [30/01/2018 ([17:30
3 Submission Hrs Hrs
(Online)
' 02/02/2018 17:30 [02/02/2018 ([17:30
Bid Hrs Hrs
4 Submission
(Hard Copy)
Technical
5 Proposal 03/02/2018 | 1430 Cover A+
. Hours B
Opening
To be
Intimated
6 Financial Bid Later to Cover C
Opening Technical
Quualified
Bidder
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Annexure - B

(See clause 3 of Section 1-NIT)
| | AFFIDAVIT | |

(To be contained in Cover A)

(On Non Judicial Stamp Paper of non-judicial stamp paper of appropriate amount)

I/we who is/ are
(status in the firm/ company) and competent for submission of the
affidavit on behalf of M/S (contractor) do solemnly affirm an oath and state

that:

I/we are fully satisfied for the correctness of the certificates/records submitted in support
of the following information in bid documents which are being submitted in response to notice
inviting e-tender No. for (name of work) dated
issued by the Gwalior Smart City Development Corporation Limited.

I/we are fully responsible for the correctness of following self-certified information/
documents and certificates:

1. That the self-certified information given in the bid document is fully true and authentic.
2. That:

a. Term deposit receipt deposited as earnest money, demand draft for cost of bid

document and other relevant documents provided by the Bank are authentic.

b. Information regarding financial qualification and annual turn-over is correct.

c. Information regarding various physical qualifications is correct.
3. No close relative of the undersigned and our firm/company is working in the department.

OR
Following close relatives are working in the department:
Name Post Present Posting

Signature with Seal of the Deponent (bidder)

I/ We, above deponent do hereby certify that the facts mentioned in
above paras 1 to 3 are correct to the best of my knowledge and belief.
Verified today (dated) at (place).

Signature with Seal of the Deponent (bidder)
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Annexure - C

(See clause 11 of Section 1 NIT)

PRE-QUALIFICATIONS CRITERIA

The bidder should have:

Experience of having successfully executed (Successfully executed would mean
successful completion and commissioning of the project),

a)
b)

)

three similar works each costing not less than the amount equal to 15.68 Lakh
(20% of the probable amount of contract) during the last 7 financial years; or

two similar works each costing not less than the amount equal to 23.53 lakh (30%
of the probable amount of contract) during the last 7 financial years; or

one similar work of aggregate cost not less than the amount equal to 39.22 Lakh
(50% of the probable amount of contract) during the last 7 financial years;

Similar works means the bidder must have successfully executed any civil works along
with finishing works for interior / exterior surface of any School / Office / Residential
building

Bidders are required to submit the corresponding Work Order copies & Execution/
Completion Certificates issued by the respective clients. The Certificates should be
issued by respective authority (Not below the rank of Executive Engineer) of client.
GSCDCL may call for original certificates for verification.

Note: Work execution/ Completion Certificate shall include detailed scope of work,
actual cost of work completed with date of commencement and date of
completion of the work.
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Annexure - D

(See clause 2 of Section 2-ITB & clause 10 of GCC)

Specifications

Specifications in four parts namely

shall form part of the technical specifications of this work and shall follow specifications as
mentioned in the Schedule of Rates.

The provisions of General/ Special Conditions of Contract, those specified elsewhere in the bid
document, as well as execution drawings and notes, details mentioned in the Bill of Quantities,
or other specifications issued in writing by GSCDCL shall form part of the technical specification
of this work.

For items not covered under any of the schedule of rates, specifications with correction slips or
those specifications are not given in the technical specifications appended or not incorporated in
the nomenclature of the individual item, the work shall be done as per latest relevant BIS Codes
of Practice or as per approval of Engineer-in-charge.
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ANNEXURE - E

(See clause 3 of Section 2-
ITB

Procedure for participation in E-Tendering
1. Registration of Bidders on e-Tendering System

All the PWD registered bidders are already registered on the new e-procurement portal
https:/ /www,mpeproc.gov.in. The user id will be the contractor ID provided to them by
MP Online. The password for the new portal has been sent to the bidders registered email
ID. For more details may contact M/s Tata consultancy Services Corporate Block, 5t floor,
DB city Bhopal-462011, email id: eprochelpdesk@mpsdc.gov.in. Helpdesk phone numbers
are available on website.

2. Digital Certificate:

The bids submitted online should be signed electronically with a class III Digital Certificate
to establish the identity of the bidder submitting the bid online. The bidders may obtain
class III Certificate issued by an approved certifying authority authorized by the Controller
of Certifying Authorities, Government of India. A class III digital Certificate is issued upon
receipt of the required proofs along with an application. Only upon the receipt of the
required documents, a digital certificate can be issued. For details please visit
http:cca.gov.in.

Note:

i. It may take up to 7 working days for issuance of class III digital certificate; hence the
bidders are advised to obtain the certificate at the earliest. Those bidders who already
have valid 7 class III digital certificate need not obtain another Digital Certificate for
the same.

The bidders may obtain more information and the APPLICATION FORM REQUIRED
TO BE SUBMITTED FOR THE ISSUANCE OF DIGITAL CERTIFICATE FROM
http:cca.gov.in.

ii Bids can be submitted till bid submission end date. Bidder will require digital signature
for the bid submission. The digital certificate issued to the authorized user of a partnership
firm /Private limited company/Public Limited Company and user for online bidding will be
considered as equivalent to a no-objection certificate/power of attorney to that user.

In case of Partnership firm, majority of the partners have to authorize a specific
individual through authority letter signed by majority of partners of the firm.

In case of Private Limited Company, Public Limited Company, the Managing Director
may authorize a specific individual through Authority Letter. Alternatively a Board
resolution may be passed authorizing such individual. Unless the certificate is
revoked, it will be assumed to represent adequate authority of the specific individual
to bid on behalf of the organization for online bids as per Information Technology Act
2008. This Authorized Representative/ User will be required to obtain a digital
certificate. The Digital Signature executed through the use of the responsibility of
Management/Partners of the concerned firm to inform the Certifying Authority, if the
authorized user changes, and apply for a fresh Digital Certificate for the new
Authorized user.

3. Set Up of Bidder’s Computer System:

In order for a bidder to operate on the e-tendering System, the Computer system of the
bidder is required to be set up for Operating System, Internet Connectivity, Utilities, Fonts,
etc. The details are available at https://www.mpeproc.gov.in.

4. Key Dates:
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The bidders are strictly advised to follow the time schedule (Key dates as mentioned in
Annexure - A) of the bid of their side for tasks and responsibilities to participate in the
bid, as all the stages of each bid are locked before the start time and date and after the
end time and date for the relevant stage if the bid as set by the Department.

Preparation and Submission of Bids

The bidders have to prepare their online, encrypt their bid data in the Bid forms and
submit Bid of all the Covers and documents related to the Bid required to be uploaded as
per the time schedule mentioned in the key dates of the NIT after signing of the same by
the Digital Signature of their authorized representative.

Purchase of Bid Document

For purchasing of the bid document, bidders have to pay Service Charge online only which
is [as per Bid Data Sheet]. The cost of Bid document is separately mentioned in the detailed
NIT. The Bid Document shall be available for purchase to concerned eligible bidders
immediately after online release of the bids and up to scheduled time and date as set in
the key dates. The payment for the cost of bid document shall be made online through
Credit/Debit/Cash Card or via internet banking.

Withdrawal, Substitution and Modification of Bids
Bidder can withdraw and modify the bid before submission end date.
Note :

e Bidders are requested to visit our e-tendering website regularly for any clarifications
and/or due date extension or corrigendum.

e Bidder must positively complete online e-tendering procedure at
WWW.mpeproc.gov.in

. GSCDCL shall not be responsible in any way for delay/ difficulties/ inaccessibility
of the downloading facility from the website for any reason whatsoever.

o In case, due date for submission and opening of tender happens to be a holiday, the
due date shall be shifted to the next working day for which no prior intimation will
be given

. GSCDCL reserves the right for extension of due date of opening of technical bid.
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ANNEXURE-F
ORGANIZATIONAL DETAILS

To be contained in Cover - A
S.No. Particulars Details

1. Valid registration of Bidder registered in | Scanned copy of valid registration;

the appropriate category with the Public | In case of applications under process, copy of
Works  Department, Government of | acknowledgement receipt of application clearly
Madhya Pradesh, Central Public Works | showing date applied on.

Department, Government of India or proof
of application for registration if applied for
2. Name of Organization/ Individual/ /
Partnership  Firm  Registered under
Partnership Act/ Limited Company
(Registered under the Companies Act—
1956/ 2013)

3. Proof of incorporation or registration Certificate of incorporation from Registrar of
Companies in the State where incorporated, in
case of Companies and limited liability
partnerships;

Registration  Certificate/  Certificate  of
incorporation from Registrar of Firms &
Societies or analogous authority in the State
where registered, in case of partnership firms,
societies, cooperative societies.

4 Address of Communication

S Telephone Number with STD Code
6. Fax Number with STD Code

7. PAN No.
8

9

10

GST No.

TAN No.

EPF Registration

11 Mobile Number

12 E-mail Address for all communications

13 Details of Authorized Representative

Name

14 Designation

15 Postal Address with pin code

16 | Telephone Number with STD Code

17 | Fax Number with STD Code

20 | Mobile Number

21 E-mail Address

Note: In the case of partnership firms, a declaration jointly sighed by all partners designating the
authorized representative in terms of signing all agreements for and on behalf of the firm as regards
the bid submission shall be provided. In the case of companies, limited liability partnerships, copy
of board resolution or joint resolution by all partners authorizing signatories of proposals in addition
to general power of attorney executed in favour of signatory of the current proposal by such
signatories(if applicable) may be provided.

Signature of Bidder with Seal
Date:
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Annexure - G

See clause 14 of Section 2 of ITB)

Cover - B, Technical Proposal

Technical Proposal shall comprise the following documents:

Particulars Details to be submitted

1 Experience - Financial and Physical Annexure — G (Format : G - 1)

2 List of technical personnel for the Annexure — G (Format : G - 2)
key positions

3 List of Key equipment/ machines for | Annexure — G (Format : G - 3)
construction work

Note:
1. Technical Proposal should be uploaded duly page numbered and indexed.
2. Technical Proposal uploaded without page numbering and indexing will not be considered.
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Annexure - G (Format: G-1)

(See clause 14 of Section 2 of ITB

FINANCIAL & PHYSICAL EXPERIENCE DETAILS

Bidders to furnish details of minimum requirement for Scope of Work
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S.No.

LIST OF TECHNICAL PERSONNEL FOR THE KEY POSITIONS

Contractor will have to appoint at least the following key personnel during the execution and
entire contract period.
Discipline

Annexure — G (Format: G -2)

See clause 14 of Section 2 of ITB)

Minimum Qualification

Required

Project
Manager

Seven years of progressive experience in similar works
with an appropriate technical qualification in
management of civil and/or interior works projects,
such as architecture, advanced civil
draughtsmanship or civil engineering, preferably with
a qualification in construction management from an
institution of repute such as NICMAR.

Nos.
One

Quantity
Surveyor

Seven years of progressive experience in similar works
with an appropriate qualification (certificate, diploma
or degree in quantity survey)

One

Clerk of
works

Diploma in a technical field related to construction,
with five years of progressive experience in
maintaining material inventory, field survey
measurement books.

One

Penalty for Non-deployment of above staff are as follows:
S.No. Discipline Penalty to be computed on
Per Day basis

1 Project manager Rupees 40,000/- Per Month
2 Quantity Surveyor Rupees 30,000/- Per Month
3 Clerk of Works Rupees 30,000/- Per Month

Note: In case the staff is unavailable for a part of the month, the penalty shall be pro-rata.
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Annexure - G (Format: G - 3)
(See clause 14 of Section 2 of ITB)

The Contractor shall carryout the construction work in such a way that the
requirements of the specifications of each item of work under the project are fully
satisfied. For achieving the quality parameters as per the specifications, the contractor
shall be required to deploy appropriate machinery and equipment for carrying out the
work. In this section, the Bidder is required to demonstrate his capacity with respect
to Key equipment and machinery that are required to carry out this work successfully.

LIST OF EQUIPMENTS / MACHINES FOR CONSTRUCTION WORK

Minimum Requirement

Name of
Equipment/
Machinery

Quantity

Available with the Bidder

Name of
Equipment/
Machine

Quantity

1 All machines and | As required
equipment’s in project
required to
furnish the job
efficiently in
stipulated time
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Annexure - H
(See clause 15 of Section 2 of ITB)

FINANCIAL BID
(TO BE CONTAINED IN COVER C)

TENDER FOR LUMP SUM RATE CONTRACT:

NAME OF WORK: (NAME OF THE WORK AS APPEARING IN THE BID FOR THE WORK)

We do hereby bid for the execution of the above work within the time specified at total Lump Sum
rate (in figures) ...........cooii (in words).....cccveviiiiiiiniiiin. excluding GST based on
the rates of each item mentioned in Annexure H-1 bill of quantities. The total rate given therein
in all respects are in accordance with the specifications, designs, drawings and instructions in
writing in all respects in accordance with such conditions so far as applicable.

We have visited the site of work and are fully aware of all the difficulties and conditions likely to
affect carrying out the work. We have fully acquainted ourselves about the conditions in regard
to accessibility of site and quarries/kilns, nature and the extent of ground, working conditions
including stacking of materials, installation of tools and plant conditions effecting accommodation
and movement of labour etc. required for the satisfactory execution of contract.

Should this bid be accepted, We hereby agree to abide by and fulfill all the terms and provisions
of the said conditions of contract annexed hereto so far as applicable, or in default thereof to
forfeit and pay to the EXECUTIVE DIRECTOR, GWALIOR SMART CITY DEVELOPMENT
CORPORATION LIMITED, GWALIOR; Madhya Pradesh or his successors in office the sums of
money mentioned in the said conditions.

Note:

i. Only one Lump Sum’ rate shall be quoted against Bill of Quantities.

ii. Rate shall be quoted in figures as well as in words. If any difference in figures and words is
found, lower of the two shall be taken as valid and correct rate. If the Bidder is not ready to accept
such valid and correct rate and declines to furnish performance security and/or fails to sign the
contract its earnest money deposit shall be forfeited.

iii. It shall be assumed that the quote provided by vendors are accounted for all the items
mentioned in BoQ- Annexure-H1

iv. Bidder is required to submit financial bid exclusive of applicable GST, but inclusive of all
duties, taxes, royalties and other levies; and the GSCDCL shall not be liable for the same. The
GST shall be paid separately as per applicable Government rules.

Signature of Bidder

Name of Bidder
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Annexure -1
(See clause 21 of Section 2 of ITB)

LETTER OF ACCEPTANCE (LOA)
No. Dated:
To,

M/s.

(Name and address of the contractor)

Subject:

(Name of the work as appearing in the bid for the work)
Dear Sir (s),

Your bid for the work mentioned above has been accepted on behalf of the GSCDCL at your Lump
Sum price against the bill of quantities.

You are requested to submit the following within 15 (Fifteen) days from the date of issue of this
letter:

a. The performance security/ performance guarantee of Rs. (in figures) (Rupees
in words) only (In prescribed Format as per
Annexure — J) being 5% of the accepted quoted cost. The performance security shall be in the
shape of Term Deposit Receipt/ Bank Guarantee of any nationalized / schedule commercial
bank valid up to Contract Period Plus Six months.

b. The Additional Performance Security/ Additional Performance Guarantee of Rs.
(in figures) (Rupees in words) only. (In
prescribed Format as per Annexure — J). The Additional Performance Security shall be in the
shape of Term Deposit Receipt/ Bank Guarantee of any nationalized / schedule commercial
bank valid up to Contract Period Plus Six months.

c. Duly signed Contract Agreement in Agreement Form as prescribed in Section - 5

Please note that the time allowed for carrying out the work as entered in the bid is
months including/excluding rainy season, shall be reckoned from the date of signing of the
Contract Agreement.

Signing the contract agreement shall be reckoned as intimation to commencement of work
and no separate letter for commencement of work is required.

Therefore, after signing of the agreement, you are directed to contact Engineer-in-charge for
taking the possession of site and necessary instructions to start the work.

Yours faithfully,

EXECUTIVE DIRECTOR
Gwalior Smart City Development
Corporation Limited
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Annexure - J

(See clause 22 of Section 2 of ITB)
PERFORMANCE SECURITY

To

[Name of Employer]

[Address of Employer]

WHEREAS [name and Address of Contractor]

(Hereinafter called “the Contractor”) has undertaken, in pursuance of Letter of Acceptance
No. Dated to execute [Name of Contract and brief description of
Works] (herein after called “the Contract”).

AND WHEREAS it has been stipulated by you in the said Contract that the contractor
shall furnish you with a Bank Guarantee by a recognized bank for the sum specified therein as
security for compliance with his obligation in accordance with the contract;

AND WHREREAS we have agreed to give the Contractor such a Bank Guarantee:

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you on
behalf of the Contractor, up to a total of [amount of Guarantee]* (in words),
such sum being payable in the types and proportions of currencies in which the contract price is
payable, and we undertake to pay you, upon your first written demand and without cavil or
argument, any sum or sums within the limits of [ amount of Guarantee| as aforesaid
without your needing to prove or to show grounds or reasons for your demand for the sum
specified therein.

We hereby waive the necessity of your demanding the said debt from the contractor before
presenting us with the demand. We also state that you are no way required to justify the demand
raised to us.

We further agree that no change or addition to or other modification of the terms of the
Contract of the Works to be performed there under or of any of the Contract documents which
may be made between you and the Contractor shall in any way release us from any liability under
this Guarantee, and we hereby waive notice of any such change, addition or modification.

This Guarantee shall be valid until 6(Six) months from the date of expiry of the Contract
Period.

Signature, Name and Seal of the Guarantor

Name of Bank

Address

Phone No., Fax No., E-mail Address, of Signing Authority

Date

* An amount shall be inserted by the Guarantor, representing the percentage the Contract Price
specified in the Contract including additional security for unbalanced Bids, if any and
denominated in Indian Rupees.
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SECTION 3

Conditions of Contract
Part — I General Conditions of Contract [GCC]

Table of Clauses of GCC

Clause Particulars Clause Particulars
no. no.
A. General 21 Payments for Variations and / or
Extra Quantities
1 Definitions 22 No compensation for alterations in
or restriction of work to be carried
out.
2 Interpretations and Documents 23 No Interest payable
3 Language and Law 24 Recovery from Contractors
4 Communications 25 Tax
5 Subcontracting 26 Check Measurements
6 Personnel 27 Termination by Engineer in charge
7 Force Majeure 28 Payment upon Termination
8 Contractor's Risks 29 Performance Security
9 Liability For Accidents To Person 30 Security Deposit
10 Contractor to Construct the Works 31 Intentionally Deleted
11 Discoveries 32 Intentionally Deleted
12 Dispute Resolution System 33 Intentionally Deleted
B. Time Control 34 Payment certificates
13 Programme E. Finishing the Contract
14 Extension of Time 35 Completion of Certificate
15 Compensation for Delay 36 Final Account
16 Intentionally Deleted F. Other Conditions of Contract
C. Quality Control 37 Currencies
17 Tests 38 Labour
18 Correction of Defects noticed 39 Compliance with Labour
during the Defect Liability Period Regulations& Construction Safety
D. Cost Control 40 Audit and Technical Examination
19 Variations - Change in original 41 Death and Permanent Invalidity of
Specifications, Designs, Drawings Contractor
etc.
20 Extra Items 42 Jurisdiction
43 Monthly RA bills
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1.2

1.3

1.4

1.5

1.6

1.7

1.8
1.9

1.20
1.21

1.22

1.23

A. General
DEFINITIONS

Bill of Quantities: means the priced and completed Bill of Quantities forming part of the
Bid.

CEO : means Chief Executive Officer of Gwalior Smart City Development Corporation
Limited

Completion: means completion of the work as certified by the Engineer-in-Charge, in

accordance with provisions of Contract.

Contract: means the Contract between GSCDCL and the Contractor to execute, complete
and/or maintain the work. Agreement is synonym of Contract and carries the same
meaning wherever used.

Contract Data Sheet: means the documents and other information which comprise of the
Contract.

Contractor: means a person or legal entity whose bid to carry out the work has been
accepted by the Employer.

Contractor's bid: means the completed bid document submitted by the Contractor to the
Employer.

Contract amount: means the amount of contract worked out on the basis of accepted bid.

Completion of work: means completion of the entire contracted work. Exhaustion of
quantity of any particular item mentioned in the bid document shall not imply completion
of work or any component thereof.

Day: means the calendar day.

Defect: means any part of the work not completed in accordance with the specifications
included in the contract.

Department: means departments GWALIOR SMART CITY DEVELOPMENT
CORPORATION LTD, GWALIOR, M.P. as the case may be.

Drawings: means drawings including calculations and other information provided or
approved by the Engineer-in-Charge.

Employer: means GSCDCL as defined in the Contract Data, who employs the Contractor
to carry out the work. The employer may delegate any or all functions to a person or body
nominated by him / her for specified functions. The word
Employer/Government/Department wherever used denote the Employer

Engineer / Engineer in Charge: means Engineer of PDMC / Engineer appointed by
Gwalior Smart City Development Corporation Ltd.

Competent Authority: means Chief Executive Officer, Gwalior Smart City Development
Corporation Limited or any person authorized by CEO, GSCDCL

GSCDCL: GWALIOR SMART CITY DEVELOPMENT CORPORATION LTD, GWALIOR, M.P.

Equipment: means the Contractor's machinery and vehicles brought temporarily to the
Site for execution of work.

Government: means Government of Madhya Pradesh.
In Writing: means communicated in written form and delivered against receipt.

Material: means all supplies, including consumables, used by the Contractor for
incorporation in the work.

Project Development & Management Consultants (“PDMC”): means such person or
persons appointed by GSCDCL to provide technical assistance in developing and
implementing the projects pertaining to the Smart City Scheme.

Schedule of Rates (SOR): shall mean any combination of:

a. the Schedule of Rates published by the Urban Administration & Environment
(formerly Urban Administration and Development) Department, Government of
Madhya Pradesh on 10th May 2012 as amended from time to time;
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1.24

1.25

1.26

1.27

1.28

1.29

1.30

1.31

1.32

1.33

2.2

b. the schedule of rates published by the Public Works Department, Government of
Madhya Pradesh as published on 01 August 2014 and amended from time to time;

c. the schedule of rates for Delhi, published by the Central Public Works Department,
Government of India on 01 July 016 and amended from time to time.

Provided that b will apply or be referred to if and only if a certain item or work and/or
material is not indicated in a above and c will apply or be referred to if and only if a
certain item or work and/or material is not indicated in either a or b above.

Superintending Engineer: means an engineer so nominated by Engineer-in-Charge to
oversee day to day aspects of the project as the case may be.

Stipulated date of completion: means the date on which the Contractor is required to
complete the work. The stipulated date/ period is specified in the Contract Data.

Specification: means the specification of the work included in the Contract and any
modification or addition made or approved by the Engineer-in-Charge.

Start Date: means the date 14 days after the signing of agreement for the work.

Sub-Contractor: means a person or corporate body who has a Contract (duly authorized
by the Employer) with the Contractor to carry out a part of the construction work under
the Contract.

Temporary Work: means work designed, constructed, installed, and removed by the
Contractor that are needed for construction or installation of the work.

Tender / Bid, Tenderer /Bidder: are the synonyms and carry the same meaning where
ever used.

UD&E: Urban Development and Environment (Formerly Urban Administration and
Development) Department, Government of Madhya Pradesh

Variation: means any change in the work which is instructed or approved as variation
under this contract.

Work: the expression "work" or "works" where used in these conditions shall unless there
be something either in the subject or context repugnant to such construction, be
construed and taken to mean the work by virtue of contract, contracted to be executed,
whether temporary or permanent and whether original, altered, substituted or additional.

INTERPRETATIONS AND DOCUMENTS

Interpretations

In the contract, except where the context requires otherwise:

a. words indicating one gender include all genders;

b. words indicating the singular also include the plural and vice versa.

” o«

c. provisions including the word “agree”, “agreed” or “agreement” require the agreement
to be recorded in writing;

d. written” or “in writing” means hand-written, type-written, printed or electronically
made, and resulting in a permanent record;

Documents Forming Part of Contract:
1. NIT with all amendments.
2. Instructions to Bidders
3. Conditions of Contract:
i. Part I General Conditions of Contract and Contract Data; with all Annexures

ii. Part II Special Conditions of Contract.

N

. Specifications

wu

. Drawings

@)}

. Bill of Quantities
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6.2

7. Technical and Financial Bid

8. Agreement

9. Any other document (s), as specified.
Language and Law

The language of the Contract and the law governing the Contract are stated in the Contract
Data.

Communications

All certificates, notice or instruction to be given to the Contractor by Employer/Engineer
shall be sent on the address or contact details given by the Contractor in [Annexure F of
ITB]. The address and contract details for communication with the Employer/Engineer
shall be as per the details given in Contract Data Sheet. Communication between parties
that are referred to in the conditions shall be in writing. The notice sent by facsimile (fax)
or other electronic means (email) shall also be effective on confirmation of the
transmission. The notice sent by registered post or speed post shall be effective on delivery
or at the expiry of the normal delivery period as undertaken by the postal service. In case
of any change in address for communication, the same shall be immediately notified to
Engineer-in-Charge

Subcontracting

Subcontracting shall be permitted for contracts value more than amount specified in the
Contract Data with following conditions.

a. The Contractor may subcontract up to 25 percent of the contract price, only with and
after the approval of the Employer in writing, but will not assign the Contract.
Subcontracting shall not alter the Contractor's obligations.

b. The following shall not form part of the sub-contracting:

i. hiring of labour through a labour contractor,
ii. the purchase of Materials to be incorporated in the works,
iii. hiring of plant & machinery

c. The sub-contractor will have to be registered in the appropriate category in the

centralised registration system for contractors of the GoMP.

Personnel

The Contractor shall employ for the construction work and routine maintenance the
technical personnel as provided in the Annexure I-3 of Bid Data sheet, if applicable. If the
Contractor fails to deploy required number of technical staff, recovery as specified in the
Contract Data will be made from the Contractor.

If the Engineer asks the Contractor to remove a person who is a member of the
Contractor's staff or work force, stating the reasons, the Contractor shall ensure that the
person leaves the Site within three days and has no further connection with the Works in
the Contract.

Force Majeure
The term "Force Majeure" means an exceptional event or circumstance:
a) Which is beyond a party’s control,

b) Which such party could not reasonably have provided against before entering into the
contract,

c) Which, having arisen, such party could not reasonably have avoided or overcome, and
d) Which is not substantially attributed to the other Party

Force Majeure may include, but is not limited to, exceptional events or circumstances of
the kind listed below, so long as conditions (a) to (d) above are satisfied:

(i) War, hostilities (whether war be declared or not), invasion, act of foreign enemies),

(ii) Rebellion, terrorism, sabotage by persons other than he contractor’s Personnel,
revolution, insurrection, military or usurped power, or civil war,
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7.2

7.3

7.4

8.2

10.
10.1

10.2

10.3

10.4

11.

(iii) Riot, commotion, disorder, strike or lockout by persons other than the Contractor’s
Personnel,

(iv) Munitions of war, explosive materials, ionising radiation or contamination by radio
activity, except ass may be attributed to the Contractor’s use of such munitions,
explosives, radiation or radio activity, and

(v) Natural catastrophes such as earthquake, hurricane, typhoon or volcanic activity,

In the event of either party being rendered unable by force majeure to perform any duty
or discharge any responsibility arising out of the contract, the relative obligation of the
party affected by such force majeure shall upon notification to the other party be
suspended for the period during which force majeure event lasts. The cost and loss
sustained by either party shall be borne by respective parties.

For the period of extension granted to the Contractor due to Force Majeure the price
adjustment clause shall apply but the penalty clause shall not apply. It is clarified that
this sub clause shall not give eligibility for price adjustment to contracts which are
otherwise not subject to the benefit of Price adjustment clause.

The time for performance of the relative obligation suspended by the force majeure shall
stand extended by the period for which such cause lasts. Should the delay caused by force
majeure exceed twelve months, the parties to the contract shall be at liberty to foreclose
the contract after holding mutual discussions.

Contractor's Risks

All risks of loss of or damage to physical property and of personal injury and death which
arise during and in consequence of the performance of the Contract are the responsibility
of the Contractor.

All risks and consequences arising from the inaccuracies or falseness of the documents
and/or information submitted by the contractor shall be the responsibility of the
Contractor alone, notwithstanding the fact that designs/drawings or other documents
have been approved by the department.

Liability for Accidents to Person

The contractor shall be deemed to have indemnified and saved harmless the Government
and/or the employer, against all action, suits, claims, demands, costs etc. arising in
connection with injuries suffered by any persons employed by the contractor or his
subcontractor for the works whether under the General law or under workman's
compensation Act, or any other statute in force at the time of dealing with the question of
the liability of employees for the injuries suffered by employees and to have taken steps
properly to ensure against any claim there under.

Contractor to Construct the Works

The Contractor shall construct, install, fix, test, and commission the Works in accordance
with the Specifications and Drawings as specified in the Contract Data

In the case of any class of work for which there is no such specification as is mentioned
in contract Data, such work shall be carried out as per best Engineering practice or as
directed by Engineer In Charge. In the event of any disparity between the written
specifications and BIS provisions, the provisions in BIS shall prevail.

The contractor shall supply and take upon himself the entire responsibility of the
sufficiency of the scaffolding, timbering, Machinery, tools implements and generally of all
means used for the fulfilment of this contract whether such means may or may not
approved of or recommended by the Engineer. Any delay caused due to insufficiency of
supply of aforesaid items is sole responsibility of the Contractor, for which Contractor
shall be liable for damages or consequences as mentioned in the Contract.

10.4 The Contractor shall be solely liable for execution of Works in accordance with the
prescribed timelines. It is clarified that this Work is a man and material job and
accordingly, the supply of requisite materials is also the responsibility of the Contractor.
In case there is any delay in supply of materials, no extension of time shall be allowed on
this account. In case such a delay leads to default in Milestones provided in Clause 40,
the Contractor shall be responsible for such delay and shall be liable to pay liquidated
damages under clause 41 and shall be liable for any other action as prescribed under the
Contract.

Discoveries

Anything of historical or other interest or of significant value unexpectedly discovered on




the Site shall be the property of the Employer. The Contractor shall notify the Engineer of
such discoveries and carry out the Engineer's instructions for dealing with them.

12. Dispute Resolution System

12.1 No dispute can be raised except before the Competent Authority as defined in Contract
data in writing giving full description and grounds of Dispute. It is clarified that merely
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12.2

12.3
12.4

12.5

12.6

13.
13.1

13.2

13.3

13.4

13.5
14.
14.1

14.2

14.3

15.
15.1

15.2

recording protest while accepting measurement and/or payment shall not be taken as
raising a dispute.

No issue of dispute can be raised after 45 days of its occurrence. Any dispute raised after
expiry of 45 days of its first occurrence shall not be entertained and the Employer shall
not be liable for claims arising out of such disputes.

The Competent Authority shall decide the matter within 45 days.

Appeal against the order of the Competent Authority can be preferred within 30 days to
the Appellate Authority as defined in the Contract data. The Appellate Authority shall
decide the dispute within 45 days.

Appeal against the order of the Appellate Authority can be preferred before the Madhya
Pradesh Arbitration Tribunal constituted under Madhya Pradesh Adhikaran Adhiniyam,
1983.

The contractor shall have to continue execution of the works with due diligence
notwithstanding pendency of a dispute before any authority or forum.

B. Time Control
Programme

Within the time stated in the Contract Data, the Contractor shall submit to the Engineer
for approval a Programme showing the general methods, arrangements, order, and timing
for all the activities in the Works.

The programme shall be supported with all the details regarding key personnel, equipment
and machinery proposed to be deployed on the works for its execution. The contractor
shall submit the list of equipment and machinery being brought to site, the list of key
personnel being deployed, along with the Programme

An update of the Programme shall be showing the actual progress achieved on each
activity and the effect of the progress achieved on the timing of the remaining Works,
including any changes to the sequence of the activities.

The Contractor shall submit to the Engineer for approval an updated Programme at
intervals no longer than the period stated in the Contract Data. If the Contractor does not
submit an updated Programme within this period, the Engineer may withhold the amount
stated in the Contract Data from the next payment certificate and continue to withhold
this amount until the next payment after the date on which the overdue Programme has
been submitted.

The Engineer's approval of the Programme shall not alter the Contractor's obligations
Extension of Time

If the Contractor desires an extension of time for completion of the work on the ground of
its having been unavoidably hindered in its execution or on any other grounds, it shall
apply, in writing, to the Engineer-in-charge, on account of which it desires such extension.
Engineer-in-charge shall forward the aforesaid application to the competent authority as
prescribed.

The competent authority shall grant such extension at each such occasion within a period
of 30 days of receipt of application from contractor and shall not wait for finality of work.
Such extensions shall be granted in accordance with provisions under clause -7 or clause-
15 of this agreement.

In case of the work already in progress, the contractor shall proceed with the execution of
the works, including maintenance thereof, pending receipt of the decision of the competent
authority as aforesaid with all due diligence.

Compensation for delay

The time allowed for carrying out the work, as entered in the agreement, shall be strictly
observed by the Contractor.

The time allowed for execution of the contract shall commence from the date of signing of
the agreement. It is clarified that the need for issue of work order is dispensed with.
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15.3

15.4

15.5

15.6

15.7

15.8

17.
17.1

17.2
17.3

18.
18.1

18.2

18.3

19.
19.1

19.2

In the event milestones are laid down in the Contract Data for execution of the works, the
Contractor shall have to ensure strict adherence to the same.

Failure of the Contractor to adhere to the timelines and/or milestones shall attract such
liquidated damages as is laid down in the Contract Data

In the event of delay in execution of the works as per the timelines mentioned in the
contract data the Engineer-in- charge shall retain from the bills of the Contractor amount
equal to the liquidated damages to be levied until the Contractor makes such delays good.
However, the Engineer-in-charge may accept bankable security in lieu of retaining such
amount.

If the Contractor is given extension of time after liquidated damages have been paid, the
engineer in charge shall correct any over payment of liquidated damages by the Contractor
in the next payment certificate.

In the event the Contractor fails to make good the delay until completion of the stipulated
contract period (including extension of time) the sum so retained shall be adjusted against
liquidated damages levied.

GSCDCL shall not be liable for any claim or damages for escalation of price of work under

Contract, and such escalation shall not be a ground for not performing the obligation of
Contractor.

C. Quality Control
Tests
The Contractor shall be responsible for:

a. Carrying out the tests prescribed in specifications shall be got carried out through
Laboratories accredited by National Accreditation Board of Laboratories (NABL) by
the Engineer-In —Charge at the cost of the Contractor or such testing charges will
be borne by the employer and will be recovered/deducted from the payments due
to the Contractor.

b. For the correctness of the test results, whether preformed in his laboratory or
elsewhere.

Deleted

Deleted

Correction of Defects noticed during the Defect Liability Period

The defect liability period of work in the contract shall be for a period of 3 (Three) year
after the completion of the work

The Contractor shall promptly rectify all defects pointed out by the Engineer well before
the end of the Defect Liability Period. The Defect Liability Period shall automatically stand
extended until the defect is rectified.

If the Contractor has not corrected a Defect pertaining to the Defect Liability Period to the
satisfaction of the Engineer, within the time specified by the Engineer, the Engineer will
assess the cost of having the Defect corrected, and the cost of correction of the Defect shall
be recovered from the Performance Security or any amount due or that may become due
to the contractor and other available securities.

D. Cost Control
Variations - Change in original Specifications, Designs, and Drawings etc.

The Engineer-in-charge shall have power to make any alterations, omissions or additions
to or substitutions for the original specifications, drawings, designs and instructions, that
may appear to him to be necessary during the progress of the work and the Contractor
shall carry out the work in accordance with any instructions which may be given to him
in writing signed by the Employer, and such alterations, omission, additions or
substitutions shall not invalidate the contract and any altered, additional or substituted
work, which the Contractor may be directed to do in the manner above specified, as part
of the work, shall be carried out by the Contractor on the same conditions in all respects
on which it had agreed to do the main work.

The time for the completion of the Work shall be extended in the proportion that the
altered, additional or substituted work bears to the original contract work and the

CCI I atc OTr taIc Euslucc1 TIT=CIiTAl SC S1IAll DT TCULICIUSIVE a5 TU SUCIT PDIOUOPUITIULL.




35



20.
20.1

21.
21.1

22.
22.1

22.2

22.3

22.4

23.

24.

(b)

Extra items

All such items which are not in the priced Bills of Quantities (BOQ) shall be treated as
extra items.

Payments for Variations and / or Extra Quantities

The rates for the additional (Extra Quantities), altered or substituted work/ extra items
under this clause shall be worked out in accordance with the following provisions in their
respective order:-

The contractor is bound to carry out the additional (Extra quantity), work at the same
rates as are specified in the contract for the work.

If the item is not in the priced BOQ and is included in the Schedule of Rate (SOR) of the
department, the rate shall be arrived at by applying the quoted SOR rate.

If the rates of the altered or substituted work are not provided in applicable SOR-such
rates will be derived from the rates for a similar class (type) of work as is provided in the
contract (priced BOQ) for the work.

If the rates are for the altered, substituted work cannot be determined in the manner
specified in the sub clause (c) above, then the rates for such composite work item shall be
worked out on the basis of the concerned schedule of rates of SoR.

If the rates of a particular part or parts of the item is not in the schedule of rates and the
rates for the altered, or substituted work item cannot be determined in the manner
specified in sub clause (b) to (d) above, the rate for such part or parts will be determined
by the Competent Authority as defined in the Contract data on the basis of the rate
analysis derived out of prevailing market rates when the work was done.

But under no circumstances, the Contractor shall suspend the work on the plea of
non-acceptability of rates on items falling under sub clause (a) to (e). In case the
Contractor does not accept the rate approved by Engineer-in-charge for a particular item,
the Contractor shall continue to carry out the item at the rates determined by the
Competent Authority. The decision on the final rates payable shall be arrived at through
the dispute settlement procedure.

No compensation for alterations in or restriction of work to be carried out.

If at any time after the commencement of the work, the Government, for any reason
whatsoever, not require the whole or any part of the work as specified in the bid to be
carried out, the Engineer-in-charge shall give notice in writing of the fact to the Contractor
and withdraw that whole or any part of the work.

In case of escalation of price or expenses of work under Contract for whatsoever reason,
GSCDCL shall not be liable to make payment of claims and damages.

The Contractor shall have no claim to any payments or compensation whatsoever, on
account of any profit or advantage which he might have derived from the execution of work
in full or on account of any loss incurred for idle men and machinery due to any alteration
or restriction of work for whatsoever reason.

The Engineer-in-charge may supplement the work by engaging another agency to execute
such portion of the work, without prejudice to its rights.

No Interest Payable

No interest shall be payable to the Contractor on any payment due or awarded by any
authority.

Recovery from Contractors

Whenever any claim against the Contractor for the payment arises under the contract, the
Department shall be entitled to recover such sum by:

Appropriating, in part or whole of the Performance Security and additional Performance
Security, if any; and/or Security deposit and/or any sums payable under the contract to
the Contractor.

If the amount recovered in accordance with (a) above is not sufficient, the balance sum
may be recovered from any payment due to the contractor under any other contract/
arrangement of the department, including the securities which become due for release.




(c) The department shall, further have an additional right to effect recoveries as arrears of

25.
25.1

25.2

land revenue under the M.P. Land revenue Code.
Tax

The rates quoted by the Contractor shall be deemed to be inclusive of the Goods & Service
Tax, levies, duties, cess, toll, taxes of Central and State Governments, local bodies and
authorities.

The liability, if any, on account of quarry fees, royalties, octroy and any other taxes and
duties in respect of materials actually consumed on public work, shall be borne by the
Contractor.

25.3 Any increase in price due to changes in the taxes due to change in legislation or for any

26.
26.1

26.2

other reason shall not be payable to the Contractor.
Check Measurements

The Employer reserves to itself the right to prescribe a scale of check measurement of work
in general or specific scale for specific works or by other special orders.

Checking of measurement by superior officer shall supersede measurements by
subordinate officer(s), and the former will become the basis of the payment.

26.3. Any over/ excess payments detected, as a result of such check measurement or otherwise

27.
27.1

27.2

b)

0)

d)

g

h)
27.3

27.4

28.
28.1

at any stage up to the date of completion of the defect liability period specified in this
contract, shall be recoverable from the Contractor, as per clause 24 above.

Termination by Engineer-in-Charge

If the Contractor fails to carry out any obligation under the Contract, the Engineer in
charge may by notice require the Contractor to make good the failure and to remedy it
within a specified reasonable time.

The Engineer in charge shall be entitled to terminate the contract if the Contractor

Abandons the works or otherwise plainly demonstrates the intention not to continue
performance of his obligations under the contract;

the Contractor is declared as bankrupt or goes into liquidation other than for approved
reconstruction or amalgamation,;

without reasonable excuse fails to comply with the notice to correct a particular defect
within a reasonable period of time;

the Contractor does not maintain a valid instrument of financial Security, as prescribed,;

the Contractor has delayed the completion of the Works by such duration for which the
maximum amount of liquidated damages is recoverable;

If the Contractor fails to deploy machinery and equipment or personnel or set up a field
laboratory as specified in the Contract Data.

if the Contractor, in the judgement of the Engineer-in-charge has engaged in corrupt or
fraudulent practices in competing for or in executing the contract;

Any other fundamental breaches as specified in the Contract Data.

In any of these events or circumstances, the Engineer-in-charge may, upon giving 14
(fourteen) days’ written notice to the contractor, terminate the contract and expel the
Contractor from the site. However, in the case of sub paragraph (b) or (g) of clause 27.2,
the Engineer-in-charge may terminate the contract immediately.

Notwithstanding the above, the Engineer-in-charge may terminate the contract for
convenience by giving notice to the contractor.

Payment upon Termination

If the contract is terminated under clause 27.3, the Engineer-in-Charge shall issue a
certificate for value of the work accepted on final measurements, less advance payments
and penalty as indicated in the Contract Data. The amount so arrived at shall be
determined by the Engineer-in-Charge and shall be final and binding on both the parties.
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28.2

28.3

29.

30.
30.1

30.2

30.3
31.
32.
33.
34.

(b

—

(©)

(d)

payment on termination under clause 27.4 above, the Engineer-in-Charge shall issue a
certificate for the value of the work done, the reasonable cost of removal of Equipment,
repatriation of the contractor’s personnel employed solely on the works, and the
contractor’s costs of protecting and securing the works and less advance payments
received up to the date of the certificate, less other recoveries due in terms of the contract
and less taxes due to be deducted at source as per applicable law.

If the total amount due to the Employer exceeds any payment due to the Contractor, the
difference shall be recovered as per clause 24 above.

Performance Security

The Contractor shall have to submit performance security and additional performance
security, if any, as specified in Bid data sheet at the time of signing of the contract. The
contractor shall have to ensure that such performance security and Additional
performance, if an, security remains valid for the period as specified in the Contract data.

Security Deposit

Security deposit shall be deducted from the each running bill at the rate as
specified in the contract data. The total amount of security deposit so deducted shall not
exceed the percentage of contract price specified in the Contract data.

The Security may be replaced by equivalent amount of bank guarantee or fixed deposit
receipt assigned to the Employer, with validity up to 6(Six) months beyond the completion
of defect Liability PERIOD/ extended Defect Liability.

The Security deposit shall be refunded on completion of defect liability period.
Deleted
Deleted
Deleted
Payment Certificates
The payment to the contractor will be as follows for construction work:

The contractor shall submit to the engineer monthly statement of the value of the work
executed less the cumulative amount certified previously, supported with detailed
measurement of the items of work executed as per the Billing Break-up in section 6.

The Engineer-in-Charge shall check the Contractor’s monthly statement and certify the
amount to be paid to the Contractor.

The value of work executed shall be determined, based on the measurements approved by
the Engineer in charge.

The value of work executed shall comprise the value of the quantities of the items in the
Billing Breakup given in Section 6.

The value of work executed shall also include the valuation of variations and compensation
events.

All payments shall be adjusted for deductions for advance payment, security deposit, other
recoveries in terms of contract and taxes at source as applicable under the law.

The Engineer-in-Charge may exclude any item certified in a previous certificate or reduce
the proportion of any item previously certified in any certificate in the light of later
information.

Payment of intermediate certificate shall be regarded as payments by way of advance
against the final payment and not as payments for work actually done and completed.

Intermediate payment shall not preclude the requiring of bad, unsound and imperfect or
unskilled work to be removed and taken away and reconstructed or be considered as an
admission of the due performance of the contractor any part thereof, in any respect or the
occurring of any claim.

The payment of final bill shall be governed by the provisions of clause 36 of General
Conditions of Contract.
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35.
35.1

35.2

36.
36.1

E. Finishing the Contract
Completion Certificate

A completion certificate in the prescribed format in Contract data shall be issued by the
Engineer-in-charge after physical completion of the work.

After final payment to the Contractor, a final completion certificate in the prescribed format
in the contract data shall be issued by the Engineer-in-charge.

Final Account

The Contractor shall supply the Engineer-in-Charge with a detailed account of the total
amount that the Contractor considers payable for works under the Contract within 21
days of issue of certificate of physical completion of works. The Engineer-in-Charge shall
issue a Defects Liability Certificate and certify any payment that is due to the Contractor
within 45 days of receiving the Contractor’s account if it is correct and complete. If the
account is not correct or complete, the Engineer-in-Charge shall issue within 45 days a
schedule that states the scope of the corrections or additions that are necessary. If the
Account is still unsatisfactory after it has been resubmitted, the matter shall be referred
to the Competent Authority as defined in the Contract Data, who shall decide on the
amount payable to the Contractor after hearing the Contractor and the Engineer in
Charge.

36.2In case the account is not received within 21 days of issue of Certificate of

37.

38.
38.1

38.2

39.
39.1

Completion as provided in clause 35.1 above, the Engineer shall proceed to finalize the
account and issue a payment certificate within 28 days.

G. Other Conditions of Contract
Currencies
All payments will be made in Indian Rupees.
Labour

The Contractor shall, unless otherwise provided in the Contract, make his own
arrangements for the engagement of all staff and labour, local or other, and for their
payment, housing, feeding and transport.

The Contractor shall, if required by the Engineer-in-Charge, deliver to the Engineer-in-
Charge a return in detail, in such form and at such intervals as the Engineer-in-Charge
may prescribe, showing the staff and the numbers of the several classes of labour from
time to time employed by the Contractor on the Site and such other information as the
Engineer-in-Charge may require.

Compliance with Labour Regulations and Construction Safety

During continuance of the Contract, the Contractor and his sub-Contractors shall abide
at all times by all existing labour enactments and rules made there under, regulations,
notifications and bye laws of the State or Central Government or local authority and any
other labour law (including rules), regulations, bye laws that may be passed or notification
that may be issued under any labour law in future either by the State or the Central
Government or the local authority. Salient features of some of the major labour laws that
are applicable to construction industry are given in the Contract data. The Contractor
shall keep the Employer indemnified in case any action is taken against the Employer by
the competent authority on account of contravention of any of the provisions of any Act or
rules made there under, regulations or notifications including amendments. If the
Employer is caused to pay or reimburse, such amounts as may be necessary to cause or
observe, or for mnon-observance of the provisions stipulated in the
notifications/byelaws/Acts/Rules/ regulations including amendments, if any, on the part
of the Contractor, the Engineer/Employer shall have the right to deduct any money due
to the Contractor including his amount of performance security. The Employer/Engineer-
in-Charge shall also have right to recover from the Contractor any sum required or
estimated to be required for making good the loss or damage suffered by the Employer.
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39.2

40.

41.

42.

The employees of the Contractor and the Sub-Contractor in no case shall be treated as
the employees of the Employer at any point of time.

I. The Contractor or its sub-Contractors shall be solely responsible for complying with all
statutory provisions relating to manpower engaged by, for, or through them. In the event
of any liability on GSCDCL by virtue of its being principal employer due to failure of the
Contractor or its sub-Contractors to comply with all applicable labour legislations, the
Contractor and its sub-Contractors Bidder shall indemnify and/or reimburse the amount
payable by GSCDCL, if any on this account.

II. If any accident, any injury or physical harm to any person is caused during operations
within the contract period, the Contractor and its sub-Contractors, as the case may be
the Contractor sub56 Contractors shall be solely responsible and shall bear all the cost
and consequences’ associated with such eventualities. The Contractor and its sub-
Contractors also agrees and undertakes to indemnify and keep indemnified GSCDCL, its
directors/ employees/ agents and its consultants.

Construction Safety

The Contractor should be well conversant with technical as well as administrative and
legal aspects of safety and judicial pronouncement. The Contractor shall all times take all
reasonable precautions and safety measures to maintain safety of personnel and property.
The Contractor shall, at its own expenses and throughout the period of the contract ensure
appropriate and suitable arrangements for health, safety and hygiene requirements for
the surroundings. The State and Central Government prevailing all Statues in this regard
must be complied in letter and spirit throughout the period of contract.

Audit and Technical examination

Government shall have the right to cause an audit and technical examination of the works
and the final bill of the contract including all supporting vouchers, abstract etc. To be
made after payment of the final bill and if as a result of such audit and technical
examination any sum is found to have been overpaid in respect of any work done by the
Contractor under the contract or any work claimed by him to have been done under the
contract and found not to, have been executed, the Contractor shall be liable to refund
the amount of overpayment and it shall be lawful for government to recover the same from
him in the manner prescribed in clause 24 above and if it is found that the contractor was
paid less than what was due to him, under the contract in respect of any work executed
by him under it, the amount of such under payment shall be duly paid by government to
the Contractor.

Death or permanent invalidity of Contractor

During continuance of the contract, the Contractor and his sub-contractors shall abide at
all times by all existing labour enactments and rules made there under, regulations,
notifications, and bye laws of the state or central government or local authority and any
other labour law (including rules), regulations, bye laws that may be passed or notification
that may be issued under any labour law in future either by the state or the major labour
laws that are applicable to construction industry are given in the contract data. The
Contractor shall keep the employer indemnified in case any action is taken against the
employer by the competent authority on account of contravention of any of the provisions
of any Act or rules made their under, regulations or notifications including amendments.
If the Employer is caused to pay or reimburse, such amounts as may be necessary to
cause or observe, or for non-observance of the provisions stipulated in the
notifications/bye laws/ Acts/ Rules regulations including amendments, if any, on the part
of the Contractor, the Engineer-in-Charge /employer shall have the right to deduct from
any money due to the Contractor including his amount of performance of security. The
Employer/ Engineer-in-Charge shall also have right to recover from the contractor any
sum required or estimated to be required for making good the loss or damage suffered by
the Employer. The employees of the contractor and the sub-contractor in no case shall be
treated as the employees of the employer at any point of time.

Jurisdiction

This contract has been entered into the State of Madhya Pradesh and its validity,
construction, interpretation and legal effect shall be subjected to the exclusive jurisdiction
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of the courts in Gwalior in the courts at the place where this contract is entered into. No
other jurisdiction shall be applicable.

43. Monthly RA Bills

The payment certificates shall be regulated as per the provisions of clause 34 of the
contract.

43.1 Upon the signing of agreement the Engineer-in-Charge shall decide the date of submission
of monthly statement (RA Bills) as mentioned in clause 34 (a)

43.2 The Engineer-in-Charge shall check the Contractor’s monthly statement (RA Bills) & certify
the amount to be paid to the contractor within 7 days of submission of monthly statement
(RA Bills).

43.3 The Employer shall ensure the payment to the Contractor as per clause 34 (d), (e), (f) & (g)
within 30 days of submission of monthly statement (RA Bills).

[End of GCC]
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Contract Data

Clause Particulars Data
reference
1.14 Employer GWALIOR SMART CITY DEVELOPMENT
CORPORATION LIMITED
Engineer-in-Charge/ Engineer as notified by Employer and as deputed
1.15 Superintending Engineer by the Engineer in Charge
1.25 Stipulated period of 60 days including rainy season
) completion
3 Language English
Law of Contract Indian Laws
Address & contact details of | As per Annexure F
4 the Contractor
Address & contact details of
the Employer/Engineer-
phone, Fax, E-mail.
) Subcontracting permitted 25% of the Contract value
for contract value
Technical Personnel to be As per Annexure G (Format 1-3)
provided by the contractor —
6 Requirement & Deployment
Committed
Penalty, if required As per Annexure G (Format 1 -3)
Technical personnel not
employed
1.26 Specifications Annexure D
Drawings As per Annexure H-2
1.16 Competent Authority for CEO, GSCDCL
deciding dispute under
Dispute Resolution System
Appellate Authority for Collector, Gwalior District / Executive Director
deciding dispute under (GSCDCL)
Dispute Resolution System
13 Period of submission of 15 days upon signing the Agreement and every
updated construction month thereafter
program
Amount to be withheld for 0.20% of the Contract Amount
not submitting construction
program in the prescribed
period
14 Competent Authority for Appropriate authority within the GSCDCL after
granting Time Extension scrutiny and recommendation by Chief Executive
Officer
13 Milestones laid down for the | -
contract
If Yes, details of milestones As per Annexure K
Liquidated Damages As per Annexure L
18 Defect Liability Period 36 Months after physical completion of work
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Clause Particulars Data
reference
15 Penalty Penalty shall be recovered from
(a)Security deposit as per clause 30 of General
conditions of contract and
(b) Liquidated damages imposed as per clause
15 or performance security (Guarantee)
including additional performance security
(Guarantee), if any, as per clause 29 of General
conditions of contract, whichever is higher.
29 Performance Guarantee 6(Six) months from the date of expiry of the
(security) shall be valid up to | contract Period.
Security deposit to be At the rate of 5 %
30 deducted from each running
bill
Maximum limit of deduction Up to 5 % of Final contract amount, Security
of security deposit Deposit will be returned after successful
completion of Defect Liability Period (DLP) plus
6(Six) months.
Clause Particulars Data
reference
35 Completion certificate- After As per Annexure - M
physical completion of the
work
Final Completion Certificate — | As per Annexure — N
after final payment on
completion of the work
39 39.1 Salient features of some As per Annexure — O

of the major labour laws that
are applicable

39.2 Salient features of some
Construction Safety laws that

are applicable

As per Annexure — P




Annexure - K
(See clause 15 of Section 3 of
GCC)

DETAILS OF MILESTONES

The time allowed for the carrying out the work as detailed below:

2 (seven) months including rainy season for construction and thereafter 3 (Three) years
of operation and maintenance period shall be strictly observed by the Contractor and
shall be deemed to be essence of the contract and shall be reckoned immediately from the
date of signing of Agreement to commence the work issued to the Contractor.

The work shall, throughout the stipulated period of contract, be proceeded with all due
diligence keeping in view that time is the essence of the contract. The contractor shall be
bound in all cases, to complete

- 1/8th of the whole work before 1/4th of the whole time (15t day from the day of
signing of Lol) allowed under the contract has elapsed,

- 3/8th of the work before 1/2 of such time has elapsed (30t day from the day of
signing of Lol)

- 3/4th of the work before 3/4 of such time has elapsed. (45t day from the day of
signing of Lol)

- Completion of the work for 37 schools before 60t day from the day of signing of
Lol
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Annexure - L

COMPENSATION FOR DELAY

(See clause 15 of Section 3 of GCC)

If the contractor fails to achieve the milestones, and the delay in execution of work is
attributable to the contractor, the Employer shall retain an amount from the sums

payable and due to the contractor as per following scale —

i.  Slippage up to 25% in financial target during the milestone under consideration —
2.5% of the work remained unexecuted in the related time span.

ii.  Slippage exceeding 25% but up to 50% in financial target during the milestone under
consideration — 5% of the work remained unexecuted in the related time span.

iii.  Slippage exceeding 50% but up to 75% in financial target during the milestone under
construction — 7.5% of the work remained unexecuted in the related time span.

iv.  Slippage exceeding 75% in financial target during the milestone under consideration
— 10% of the work remained unexecuted in the related time span.

Note: For arriving at the dates of completion of time span related to different milestones,
delays which are not attributable to the Contractor shall be considered. The slippage on
any milestone if made good in subsequent milestones or at the time of stipulated period
of completion, the amount retained as above shall be refunded. In case the work is not
completed within the stipulated period of completion along with all such extensions which
are granted to the Contractor for either Employer’s default or Force Majeure, the
compensation shall be levied on the contractor at the rate of 0.05% per day of delay limited

to maximum of 10% of contract price.

The decision of Engineer in Charge will be after scrutiny and recommendation by Chief
Executive Officer, GSCDCL shall be final and binding upon both the parties.
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Annexure - M

(See clause 35 of section 3 -GCC)
Physical Completion Certificate

Name of Work:

Agreement No. Date
Amount of Contract Rs

Name of Agency:
Used Measurement Book No.:
Last measurement recorded
a. Page No. & MB No.:

b. Date:
Certified that the above mentioned work was physically completed on................. (Date) and
taken over on.................... (Date) and that I have satisfied myself to best of my ability that the

work has been done properly.

Date of issue
Engineer-in-charge
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Annexure-N

(See clause 35 of section 3 -GCC)
Final Completion Certificate

Name of Work:

Agreement No. Date:

Name of Agency:

Used Measurement Book No.

Last Measurement recorded

b. Page No. & MB No.

c. Date
Certified that the above mentioned work was physically completed on (date)
And taken over on (date).

Agreement amount Rs.

Final amount paid to contractor Rs.

Incumbency of officers for the work

I have satisfied myself to best of my ability that the work has been done properly.

Date of Issue

Engineer-in-charge
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Annexure - O

(See clause 39 of Section 3 -GCC)
Salient Features of Some Major Labour Laws Applicable

Workmen Compensation Act 1923: - The Act provides for compensation in case of injury by
accident arising out of and during the course of employment.

Payment of Gratuity Act 1972: - Gratuity is payable to an employee under the Act on
satisfaction of certain conditions on separation if an employee has completed the prescribed
minimum years (say, five years) of service or more or on death the rate of prescribed
minimum days’ (say, 15 days) wages for every completed year of service. The Act is
applicable to all establishments employing the prescribed minimum number (say, 10) or
more employees.

Employees Provident Funds and Miscellaneous Provision Act 1952: The Act Provides for
monthly contributions by the Employer plus workers at the rate prescribed (say, 10% or
8.33%). The benefits payable under the Act are:

Pension or family pension on retirement or death as the case may be.
Deposit linked insurance on the death in harness of the worker.
Payment of provident fund accumulation on retirement/death etc.

Maternity Benefit Act 1951: - The Act provides for leave and some other benefits to women
employees in case of confinement or miscarriage etc.

Contract Labour (Regulation & Abolition) Act 1970: - The Act provides for certain welfare
measures to be provided by the Contractor to contract labour and in case the Contractor
fails to provide, the same are required to be provided, by the Principal Employer by Law.
The principal Employer is required to take Certificate of Registration and the Contractor is,
required to take license from the designated Officer. The Act is applicable to the
establishments or Contractor of Principal Employer if it employs the prescribed minimum
(say 20) or more contract labour.

Minimum Wages Act 1948: - The Employer is to pay not less than the Minimum Wages fixed
by appropriate Government as per provisions of the Act if the employment is a scheduled
employment. Construction of buildings, roads, runways is scheduled employment.

Payment of Wages Act 1936: - It lays down as to by what date the wages are to be paid,
when it will be paid and what deductions can be made from the wages of the workers.

Equal Remuneration Act 1979: - The Act provides for payment of equal wages for work of
equal nature to male and female workers and for not making discrimination against female
employees in the matters of transfers, training and promotions etc.

Payment of Bonus Act 1965: - The Act is applicable to all establishments employing
prescribed minimum (say, 20) or more workmen. The Act provides for payments of annual
bonus 'within the prescribed range of percentage of wages to employees drawing up to the
prescribed amount of wages, calculated in the prescribed manner. The Act does not apply
to certain establishments. The newly set-up establishments are exempted for five years in
certain circumstances. States may have different number of employment size.

() Industrial Disputes Act 1947: - The Act lays down the machinery and procedure for resolution

(k)

M

of industrial disputes, in what situations a strike or lock-out becomes illegal and what are
the requirements for laying off or retrenching the employees or closing down the
establishment.

Industrial Employment (Standing Orders) Act 1946: - It is applicable to all establishments
employing prescribed minimum (say, 100, or 50). The Act provides for laying down rules
governing the conditions of employment by the Employer on matters provided in the Act and
gets these certified by the designated Authority.

Trade Unions Act 1926: - The Act lays down the procedure for registration of trade unions of

workmen and Employers. The Trade Unions registered under the Act have been given certain
immunities from civil and criminal liabilities.
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(m) Child Labour (Prohibition & Regulation) Act 1986: - The Act prohibits employment of children
below 14 years of age in certain occupations and processes and provides for regulations of
employment of children in all other occupations and processes. Employment of child labour
is prohibited in building and construction industry.

(n) Inter-State Migrant Workmen's (Regulation of Employment & Conditions of Service) Act 1979:
- The Act is applicable to an establishment which employs prescribed minimum (say, five) or
more inter-state migrant workmen through an intermediary (who has recruited workmen in
one state for employment in the establishment situated in another state). The inter-state
migrant workmen, in an establishment to which this Act becomes applicable, are required to
be provided certain facilities such as Housing, Medical-Aid, Travelling expenses from home
up to the establishment and back etc.

(0) Building and Other Construction Workers’ Welfare Cess Act, 1996 and the Building and other
Construction workers (Regulation of Employment and Conditions of Service Act,1996 - All
the establishments who carry on any building or other construction work and employs the
prescribed minimum (say, 10) or more workers are covered under this Act. All such
establishments are required to pay cess at the rate not exceeding 2% of the cost of
construction as. may be modified by the Government., The Employer of the establishment-
is required to provide safety measures at the building or construction work and other welfare
measures, such as canteens, first-aid facilities, ambulance, housing accommodations for
workers near the-work place etc. The Employer to whom the Act applies has to obtain a
registration certificate from the Registering Officer appointed by the Government.

(p) Factories Act 1948: - The Act lays down the procedure for approval of plans before setting up
a factory, health and safety provisions, welfare provisions, working hours, annual earned
leave and rendering information regarding accidents or dangerous occurrences to designated
authorities. it is applicable to premises employing the prescribed minimum (say, 10) persons
or more with aid of power or another prescribed minimum (say, 20) or more persons without
the aid of power engaged in manufacturing process.
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Annexure - P
(See clause 39 of Section 3 -GCC)
CONSTRUCTION SAFETY
1) IS: 3696(Part-1, 2) Safety code for scaffolds and ladder

2) IS: 3764 Safety code for excavation work
3) IS: 7205 Safety code for erecting of structural steel work
4) SP: 70-2001 Handbook on Construction Safety Practices

1. On all excavation work, safety precautions for the protection of life and property are essential:
While measures to avoid inconveniences to the public are desirable. Such measures and
precautions include the erection and maintenance signs (to forewarn public), barricades, bridges,
and detours: placing and maintenance of lights both for illumination and also as danger signals,
provision of watchmen to exclude unauthorized persons particularly children, from trespassing
on the work: and such other precautions as local conditions may dictate.

2. Suitable scaffolds should be provided for workmen for all works that cannot safely be done
from the ground, or from solid construction except such short period work as can be done safely
from ladders. When a ladder is used, an extra mazdoor shall be engaged for holding the ladder
and if the ladder is used for carrying materials as well suitable footholds and hand-hold shall be
provided on the ladder and the ladder shall be given an inclination not steeper than % to 1(%
horizontal and 1 vertical.)

3. Scaffolding of staging more than 3.6 m (12ft.) above the ground or floor, swung or suspended
from an overhead support or erected with stationary support shall have a guard rail properly
attached or bolted, braced and otherwise secured at least 90 cm. (3ft.) high above the floor or
platform of such scaffolding or staging and extending along the entire length of the outside and
ends thereof with only such opening as may be necessary for the delivery of materials. Such
scaffolding or staging shall be so fastened as to prevent it from swaying from the building or
structure.

4. Working platforms, gangways and stairways should be so constructed that they should not sag
unduly or unequally, and if the height of the platform or the gangway or the stairway is more than
3.6m (12 ft.) above ground level or floor level, they should be closely boarded, should have
adequate width and should be suitably fastened as described in (2) above.

5. Every opening in the floor of a building or in a working platform shall be provided with suitable
means to prevent the fall of person or materials by providing suitable fencing or railing whose
minimum height shall be 90 cm. (3ft.)

6. Safe means of access shall be provided to all working platforms and other working places. Every
ladder shall be securely fixed. No portable single ladder shall be over 9m. (30ft.) in length while
the width between side rails in rung ladder shall in no case be less than 29 cm. (11%") for ladder
up to and including 3 m. (10 ft.) in length. For longer ladders, this width should be increased at
least %” for each additional 30 cm. (1 foot) of length. Uniform step spacing of not more than 30
cm shall be kept. Adequate precautions shall be taken to prevent danger from electrical
equipment. No materials on any of the sites or work shall be so stacked or placed as to cause
danger or inconvenience to any person or the public. The contractor shall provide all necessary
fencing and lights to protect the public from accident and shall be bound to bear the expenses of
defense of every suit, action or other proceedings at law that may be brought by any person for
injury sustained owing to neglect of the above precautions and to pay any damages and cost
which may be awarded in any such suit; action or proceedings to any such person or which may,
with the consent of the contractor, be paid to compensate any claim by any such person.

7. (a) Excavation and Trenching - All trenches 1.2 m. (4ft.) or more in depth, shall at all times be
supplied with at least one ladder for each 30 m. (100 ft.) in length or fraction thereof, Ladder shall
extend from bottom of the trench to at least 90 cm. (3ft.) above the surface of the ground. The
side of the trenches which are 1.5 m. (5ft.) or more in depth shall be stepped back to give suitable
slope or securely held by timber bracing, so as to avoid the danger of sides collapsing. The
excavated materials shall not be placed within 1.5 m. (5ft.) of the edges of the trench or half of
the depth of the trench whichever is more. Cutting shall be done from top to bottom. Under no
circumstances, undermining or undercutting shall be done.
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(b) Safety Measures for digging bore holes:-

(i) If the bore well is successful, it should be safely capped to avoid caving and collapse of the bore
well. The failed and the abandoned ones should be completely refilled to avoid caving and collapse;
(ii) during drilling, Sign boards should be erected near the site with the address of the drilling
contractor and the Engineer in-charge of the work.

(iii) Suitable fencing should be erected around the well during the drilling and after the installation
of the rig on the point of drilling, flags shall be put 50m all-round the point of drilling to avoid
entry of people;

(iv) After drilling the bore well, a cement platform (0.50m x 0.50m x 1.20m) 0.60m above ground
level and 0.60m below ground level should be constructed around the well casing;

(v) After the completion of the bore well, the contractor should cap the bore well properly by
welding steel plate, cover the bore well with the drilled wet soil and fix thorny shrubs over the
soil. This should be done even while repairing the pump;

(vi) after the bore well is drilled the entire site should be brought to the ground level.

8. Demolition - before any demolition work is commenced and also during the progress of the
work,

(i) All roads and open areas adjacent to the work site shall either be closed or suitably protected.
(ii) No electric cable or apparatus which is liable to be a source of danger or a cable or apparatus
used by the operator shall remain electrically charged.

(iii) All practical steps shall be taken to prevent danger to persons employed from risk of fire or
explosion or flooding. No floor, roof or other part of the building shall be so overloaded with debris
or materials as to render it unsafe.

9. All necessary personal safety equipment as considered adequate by the Engineer-in-Charge
should be kept available for the use of the person employed on the site and maintained in a
condition suitable for immediate use, and the contractor should take adequate steps to ensure
proper use of equipment by those concerned. The following safety equipment shall invariably be
provided:--.

(i) Workers employed on mixing asphaltic materials, cement and lime mortars shall be provided
with protective footwear and protective goggles

(ii) Those engaged in white washing and mixing or stacking of cement bags or any material which
is injurious to the eyes, shall be provided with protective goggles.

(iii) Those engaged in welding works shall be provided with welder’s protective eye shields.

(iv) Stone breaker shall be provided with protective goggles and protective clothing and seated at
sufficiently safe intervals.

(v) When workers are employed in sewers and manholes, which are in active use, the contractors
shall ensure that the manhole covers are opened and ventilated at least for an hour before the
workers are allowed to get into the manholes, and the manholes so opened shall be cordoned off
with suitable railing and provided with warning signals or boards to prevent accident to the public.
In addition, the contractor shall ensure that the following safety measure are adhered to:-

(a) Entry for workers into the line shall not be allowed except under supervision of the JE or any
other higher officer.

(b) At least 5 to 6 manholes upstream and downstream should be kept open for at least 2 to 3
hours before any man is allowed to enter into the manhole for working inside.

(c) Before entry, presence of Toxic gases should be tested by inserting wet lead acetate paper
which changes colour in the presence of such gases and gives indication of their presence.

(d) Presence of Oxygen should be verified by lowering a detector lamp into the manhole. In case,
no Oxygen is found inside the sewer line, workers should be sent only with Oxygen kit.

(e) Safety belt with rope should be provided to the workers. While working inside the manholes,
such rope should be handled by two men standing outside to enable him to be pulled out during
emergency.

(f) The area should be barricaded or cordoned off by suitable means to avoid mishaps of any kind.
Proper warning signs should be displayed for the safety of the public whenever cleaning works
are undertaken during night or day.

(g) No smoking or open flames shall be allowed near the blocked manhole being cleaned.
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(h) The malba obtained on account of cleaning of blocked manholes and sewer lines should be
immediately removed to avoid accidents on account of slippery nature of the malba.

(i) Workers should not be allowed to work inside the manhole continuously. He should be given
rest intermittently. The Engineer-in-Charge may decide the time up to which a worker may be
allowed to work continuously inside the manhole.

(j) Gas masks with Oxygen Cylinder should be kept at site for use in emergency.

(k) Air-blowers should be used for flow of fresh air through the manholes. Whenever called for,
portable air blowers are recommended for ventilating the manholes. The Motors for these shall be
vapour proof and of totally enclosed type. Non sparking gas engines also could be used but they
should be placed at least 2 meters away from the opening and on the leeward side protected from
wind so that they will not be a source of friction on any inflammable gas that might be present.

() The workers engaged for cleaning the manholes/sewers should be properly trained before
allowing to work in the manhole.

(m) The workers shall be provided with Gumboots or non-sparking shoes, bump helmets and
gloves, non-sparking tools, safety lights and gas masks and portable air blowers (when necessary).
They must be supplied with barrier cream for anointing the limbs before working inside the sewer
lines.

(n) Workmen descending a manhole shall try each ladder stop or rung carefully before putting his
full weight on it to guard against insecure fastening due to corrosion of the rung fixed to manhole
well.

(o) If a man has received a physical injury, he should be brought out of the sewer immediately
and
Adequate medical aid should be provided to him.

(p) The extent to which these precautions are to be taken depend on individual situation but the
decision of the Engineer-in-Charge regarding the steps to be taken in this regard in an individual
case will be final.

(vi) The Contractor shall not employ men and women below the age of 18 years on the work of
painting with products containing lead in any form. Wherever men above the age of 18 are
employed on the work of lead painting, the following precaution should be taken:-

(@) No paint containing lead or lead products shall be used except in the form of paste or
readymade paint.

(b) Suitable face masks should be supplied for use by the workers when paint is applied in the
form of spray or a surface having lead paint is dry rubbed and scrapped.

(c) Overall shall be supplied by the contractors to the workmen and adequate facilities shall be
provided to enable the working painters to wash during and on the cessation of work.

10. An additional clause of Safety Code

The Contractor shall not employ women and men below the age of 18 on the work of painting with
product containing lead in any form, wherever men above the age of 18 are employed on the work
of lead painting, the following principles must be observed for such use:

(i) White lead, sulphate of lead or product containing these pigment, shall not be used in painting
operation except in the form of pastes or paint ready for use.
(ii) Measures shall be taken, wherever required in order to prevent danger arising from the
application of a paint in the form of spray.
(iii) Measures shall be taken, wherever practicable, to prevent danger arising out of from dust
caused by dry rubbing down and scraping.
(iv) Adequate facilities shall be provided to enable working painters to wash during and on
cessation of work.
(v) Overall shall be worn by working painters during the whole of working period.
(vi) Suitable arrangement shall be made to prevent clothing put off during working hours being
spoiled by painting materials.
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(vii) Cases of lead poisoning and suspected lead poisoning shall be notified and shall be
subsequently verified by medical man appointed by competent authority.

(viii) The employer may require, when necessary medical examination of workers. (ix) Instructions
with regard to special hygienic precautions to be taken in the painting trade shall be distributed
to working painters.

11. When the work is done near any place where there is risk of drowning, all necessary equipment
should be provided and kept ready for use and all necessary steps taken for prompt rescue of any
person in danger and adequate provision, should be made for prompt first aid treatment of all
injuries likely to be obtained during the course of the work.

12. Use of hoisting machines and tackle including their attachments, anchorage and supports
shall conform to the following standards or conditions:-

(i) (a) These shall be of good mechanical construction, sound materials and adequate strength
and free from patent defects and shall be kept repaired and in good working order.

(b) Every rope used in hoisting or lowering materials or as a means of suspension shall be of
durable quality and adequate strength, and free from patent defects.

(ii) Every crane driver or hoisting appliance operator, shall be properly qualified and no person
under the age of 21 years should be in charge of any hoisting machine including any scaffolding
winch or give signals to operator.

(iii) In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley
block used in hoisting or as means of suspension, the safe working load shall be ascertained by
adequate means. Every hoisting machine and all gear referred to above shall be plainly marked
with the safe working load. In case of a hoisting machine having a variable safe working load each
safe working load and the condition under which it is applicable shall be clearly indicated. No
part of any machine or any gear referred to above in this paragraph shall be loaded beyond the
safe working load except for the purpose of testing.

(iv) In case of departmental machines, the safe working load shall be notified by the Electrical
Engineer-in-Charge. As regards contractor’s machines the contractors shall notify the safe
working load of the machine to the Engineer-in-Charge whenever he brings any machinery to site
of work and get it verified by the Electrical Engineer concerned.

13. Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting
appliances should be provided with efficient safeguards. Hoisting appliances should be provided
with such means as will reduce to the minimum the risk of accidental descent of the load.
Adequate precautions should be taken to reduce to the minimum the risk of any part of a
suspended load becoming accidentally displaced. When workers are employed on electrical
installations which are already energized, insulating mats, wearing apparel, such as gloves,
sleeves and boots as may be necessary should be provided. The worker should not wear any rings,
watches and carry keys or other materials which are good conductors of electricity.

14. All scaffolds, ladders and other safety devices mentioned or described herein shall be
maintained in safe condition and no scaffold, ladder or equipment shall be altered or removed
while it is in use. Adequate washing facilities should be provided at or near places of work.

15. To ensure effective enforcement of the rules and regulations relating to safety precautions the
arrangements made by the contractor shall be open to inspection by the Engineer-in-Charge or

their representatives.

16. Notwithstanding the above clauses from (1) to (14), there is nothing in these to exempt the
contractor from the operations of any other Act or Rule in force in the Republic of India.
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1.

Section 3
Conditions of Contract
Part-II Special Conditions of Contract [SCC]
GENERAL:

The special conditions are supplementary conditions to the TENDER and shall form the
part of the contract.

1.1 It shall be the responsibility of Contractor to co-ordinate with traffic authority, Railways,

2.0
2.1

2.2

3.0

4.0
4.1

4.2

4.3

MPRDC, M.P. Electricity Board, Telephone authority, various authorities including Public
Health Engineering, Water resource Department for obtaining necessary permissions
regarding crossing of road/railway tracks, shift of various types of public utilities like
existing pipe line, sewer line, cable etc. as may be required for the due fulfillment of the
obligations under this contract. GWALIOR SMART CITY DEVELOPMENT CORPORATION
LIMITED shall deposit all charges including charges for Electric Connection, Crossing of
Railway and Road way etc. as may be necessary for seeking required permissions from
different authorities but it shall be the primary responsibility of the Contractor to pursue
with various authorities and obtain the permissions at the earliest. If as a result of
excavation of trenches the underground services such as water main electric telephones
cable, sewer lines become naked and unsupported it shall be the responsibility of the
Contractor to make suitable and necessary arrangement as per direction of the Engineer-
in-Charge for their protection and no extra payment on this account will be made to the
Contractor. Any damages caused to the above mentioned underground services due to
negligence of the Contractor or otherwise the same shall be made good by the Contractor
at his own cost.

Accuracy of Lines, Levels and Grades

The various works shall be done true to line, level and grade. The periodical checking of
these by the Engineer or Engineer's representative shall not absolve the Contractor of his
responsibility regarding the accuracy. In case of any deviation or discrepancy in line, level
or grade at the meeting faces, the contractor shall make good the discrepancy at his own
cost and without any compensation for the additional work, if any involved. Whenever
such a discrepancy is found to arise at the junction of works being carried out by different
Contractors the responsibility to set right their respective discrepancies shall be fixed by
the Engineer-in-Charge whose decision shall be final and binding on the Contractors
concerned. Engineer-in-Charge shall further have the unquestioned right if need be to
rectify the discrepancies and recover the cost from the Contractor or Contractors according
to proportions as he may consider reasonable.

The details of location and the nearest permanent bench marks.

Reference Grid Marks shall be obtained by the Contractor in writing from the Engineer-
in-Charge. Temporary bench mark for day to day use shall be fixed with reference to above
permanent bench marks with double leveling. The Grid Co-ordinates and its references
may be obtained from the Engineer-in-Charge.

Arrangements of Water and Electric Power

Arrangement for water and electric power required by the Contractor for the works shall
be made by him at his own cost. Employer will however recommend to the State Electricity
Board for giving the connection and power to the Contractor. However, the Employer will
bear no responsibility in this respect.

Measures for Prevention of Fire

The Contractor shall not set fire to any standing Jungle, trees, brush wood or grass
without a written permission from the Engineer-in-Charge.

When such permission is given and also in all cases when destroying out of dug trees,
brush wood, grass etc. by fire, the Contractor shall take necessary measures to prevent
such fire spreading to or otherwise damaging surrounding property.

Any damage caused by the spreading of such fire, whether in or beyond limits of the
Employer's property, the amount of the damage shall be recovered by the Engineer-in-
Charge from the Contractor's Bills as damages or deducted by any other duly authorized
officer from any sums that May be due or become due from the Employer to the Contractor
under the contractor otherwise.
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4.4

5.0

6.0

7.0

8.0

2.0

10.0

11.0
(1)

(2)

12.0
(2)

(b)

The Contractor shall bear the expenses of defending any action or law proceedings that
may be brought by any person by injury sustained owing to neglect of precautions to
prevent the spread of fire and shall pay any damage and cost that may be awarded in
consequence.

Site Order Book

A site order book shall be kept at the Employer's office regarding the site of the work. As
far as possible all orders regarding the works are to be entered in this book. All entries
therein shall be signed by the Engineer-in-Charge on his representative and the
Contractor or its authorized representative. In important cases the Engineer-in-Charge
will countersign the entries which have been made. The site order book shall not be
removed from the work site except with written permission of the Engineer-in-Charge and
the Contractor or his representative shall be bound to take note of all instructions and
directions meant for the Contractor as entered in the site order book without having to be
called on separately to note them. The Engineer-in-Charge shall submit periodically copies
of the remarks in the site order book to the Employer for record and to the Contractor for
submitting compliance report.

Foundations Depth/Levels.

The drawings indicate the general foundation levels to be adopted for the different
conditions of the structures. During execution these levels may be modified to suit the site
conditions. The Contractor shall not be liable to any compensation for any minor delays
on this account. However, this may be considered for granting suitable extension in the
completion period if necessitated by such events.

Approach Road

Necessary approach roads for various constructions of components of the work shall be
satisfactorily constructed and maintained by the Contractor at its own cost.

Regulation and Bye-Laws

The Contractor shall conform to the regulations, bye laws or any other statutory rules
made by any local authorities or by the Government and shall protect and indemnify the
Employer against any claims or liability arising from or based on the violations of any such
laws, ordinance, regulations, orders and decrees etc.

Contractor to use Excavated Hard Rock

All useful materials like hard rock etc. excavated by the Contractor at site shall be the
property of Employer and shall be issued to the Contractor at the issue rate as decided by
Engineer-in-Charge at prevailing market rate. It shall be binding on the Contractor to use
it as rubble, metal aggregate etc. after breaking into the required size for concrete work
and as directed by the Engineer.

Income Tax

During the course of contract period, deductions of Income Tax shall be made at the
prevailing rate of Department of Income Tax Government of India and as revised from time
to time as per the advice of Income Tax authorities.

Supply and Arrangement of Materials

The Contractor shall make his own arrangement for supply of materials including cement
and steel. The Contractor shall be responsible for all transportation and storage of the
materials at site and shall bear all the related costs. The Engineer-in-Charge shall be
entitled at any time to inspect or examine all such materials. The contractor shall provide
reasonable assistance for such inspection or examination as may be required. The
Contractor cannot escape from its obligation of performance of Contract within time
frame on account of shortage or stoppage of supply, and

The Contractor shall keep an accurate record of use of materials like cement and steel
used in the works in a manner prescribed by the Engineers.

Cement

The Contractor shall stock his requirement so as to ensure utilization of cement within 60
days but in no case later than 90 days Cement older than the period aforesaid shall not
be used on any work except with the written permission of the Engineer-in-Charge, and
after satisfactorily passing such test as he may specify. The Contractor shall forthwith
remove from the work such cement that Engineer-in-Charge has not allowed. The final
disposal of such cement shall comply with the rules in force at the time and as the
Engineer-in-Charge may approve

Large stocks of cement shall not be kept at the works but only sufficient quantities shall
be kept to assure continuity of the work. The Contractor shall provide and maintain
efficient water proof storage sheds for cement on the site of work. It shall be stacked on
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the platform 30 cm above the floor level and shall be covered with tarpaulin or any other
impervious covering materials in order to protect the cement bags from moisture. The
cement shall be neatly stacked in an orderly manner so as to allow an easy access and
count. The arrangement of storage and utilization shall be such as to ensure the utilization
of cement in the order of its arrival at the stores and the Contractor shall maintain
satisfactory records which would at any time show the date of receipt and proposed
utilization of cement laying in the stores at site.

The Engineer-in-Charge shall at all times have access to the stores at sites of the
Contractor. He shall have authority to check and examine the method of storage, record
accounting and security provided by the Contractor. The Contractor shall comply with
instructions that may be issued by the Engineer in this connection. The Contractor shall
further at all times satisfy the Engineer-in-Charge on demand and by the production of
records and books or submission of returns and proforma or by other proofs that may be
demanded that the cement brought from the approved manufacturer with date of receipt
& consumption etc. The Contractor shall at all times keep his records up to date to enable
the Engineer-in-Charge to apply such checks as he may desire to impose.

The Contractor shall provide a double locking arrangement to the store the key of one of
the locks being with the Engineer-in-Charge or his representative at site. The Engineer-
in-Charge or his authorized agent will have the authority to verify the stocks and check
the consumption in any manner he thinks proper.

Special Condition Regarding Conditional TENDER
The BIDDER will have to give an undertaking with the instrument of Earnest Money to

the effect that there are no conditions in the TENDER and if any conditions are found the
same shall be ignored.

If such an under taking is not found with the Earnest Money the TENDER will not be
opened and not taken into consideration. However in case the Contractor gives such an
undertaking at the time of opening of TENDER the same may be considered.

Design and Drawings

The detailed project report made available by GSCDCL will comprise basic data for
guidance of Contractor. The contractor will not make any claims whatsoever on account
of deficiency in the data of Detailed Project Report.

The approved drawings shall remain in the sole custody of the Engineer-in-Charge. The
Contractor shall obtain and make at his own expense any further copies required by him.
At the completion of the contract the Contractor shall return to the Engineer-in-Charge
all Drawings provided under the Contract.

One copy of the Drawings to be kept on Site.

One copy of the Drawings furnished to the Contractor as aforesaid, shall be kept by the
Contractor on the site and the same shall at all reasonable times be available for inspection
and use by the Engineer-in-Charge and his representatives and by any other person
authorized by the Engineer-in-Charge in writing.

As-Built Drawings

The contractor shall submit to the Engineer-in-Charge within 21 days of Physical
completion, “Completion” Drawings as detailed below. These drawings shall be accurate
and correct in all respects and shall be shown to and approved by the Engineer-in-charge.

Completion drawings as below on two prints and one polyester copy shall be supplied by
the contractor along with a soft copy in CD. These drawings shall be readable on any
version of AutoCAD released after 2015. Drawings shall be of standard as stated below.

Site plan showing all features existing and as constructed under this contract with all
external dimensions of clear spaces among those, diameter and materials of pipeline etc.
complete.

Architectural, Civil and Structural details of all components of the plant including plans
at different levels, elevations from all sides as well as sectional etc. complete with all
dimensions including Structural Thickness, Concrete Grade, Reinforcement details,
finishing details, schedules of doors and windows, details of associated fittings and
features complete.

All piping, plumbing and electrical details with dimensions, diameters etc. complete at
specific cases isometric views of piping may be necessary.

Dimensioned details of all electrical, mechanical and instrumentation equipment’s
including accessories along with arrangement inside the buildings or enclosures,
connected piping and cabling layout etc. all complete.

Dimensioned details of all control and measuring device lined weirs, V-notches, probes,
valves, gates, consoles, panels, switch diagrams/Circuit diagrams shall be used wherever
applicable.
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L-sections for pipelines laid externally, showing pipe profile, ground profile, soil condition,
bedding, location of specials, valves and other accessories complete.

Dimensioned details of all site development works such as roads, drainage, cables
pipelines, landscaping etc. complete with layout, cross — sections, levels etc. complete.

All drawings shall be prepared in appropriate scale and with adequate notes, legends, titles
etc. for clarity.

Disruption of Progress

The Contractor shall give written notice to the Engineer-in-Charge whenever planning or
progress of the works is likely to be delayed or disrupted unless any further drawing or
order, including a direction, instruction or approval is issued by the Engineer-in-Charge
within a reasonable time. The notice shall include details of the drawing or order required
and of why and by when it is required and of any delay or disruption likely to be suffered
if it is late.

Delay and Cost of delay of Drawings

If, by reason of any failure or inability of the Engineer-in-Charge to issue within a time
reasonable in all the circumstances any drawing or order required by the Contractor in
accordance with sub-clause (3) of this Clause, the Contractor suffers delay then the
Engineer-in-Charge shall take such delay into account in determining any extension of
time to which the Contractor is entitled under Clause 44 hereof. However the Contractor
shall not be entitled to any compensation for such delay, except extension of time.

Further Drawings and Instructions

The Engineer-in-Charge shall have full power and authority to supply to the Contractor
from time to time during the progress of the Works such further drawings and instructions
as shall be necessary for the purpose of the proper and adequate execution and
maintenance of the Works The Contractor shall carry out and be bound by the same.
Operation and Maintenance: 3 years after completion of work

Sufficiency of the tender

The Contractor shall be deemed to have satisfied himself before tendering as to the
correctness and sufficiency of his tender for the Works and of the rates and prices of
various Quantities and the Schedule of Rates and Prices, if any, except in so for as it is
otherwise provide in the Contract, cover all his obligations under the Contract and all
matters and things necessary for the proper execution and maintenance of the Works. If,
however, during the execution of the Works the Contractor shall encounter physical
conditions, other than climatic conditions on the Site, or artificial obstructions, which
conditions or obstruction could, in his opinion, not have been reasonable foreseen by an
experienced contractor the Contractor shall forthwith give written notice thereof to the
representative of Engineer-in-Charge and if in the opinion of the Engineer-in-Charge, such
conditions or artificial obstructions could not have been reasonably foreseen by an
experienced Contractor, than the Engineer-in-Charge shall certify and the Employer shall
pay the additional cost to which the Contractor shall have been put by reason of such
conditions, including the proper and reasonable cost. However, the decision of Engineer-
in-charge shall be final and binding.

EXECUTIVE DIRECTOR
GWALIOR SMART CITY DEVELOPMENT CORPORATION LIMITED
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Section 4 Annexure H-1

Bill of Quantities (BOQ)

“Completion of civil and interior works for 37 class rooms identified for smart class room
project in Gwalior”

Probable Amount of Contract: (Rs. In Figure): Rs

(Rs. In Words): Rupees
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Bill of Quantities

Sr.

Summary of BoQ
Items Detail
Civil Works:
Earth Work and Filling
Masonry work
Damp Proof Course
Flooring
Roofing Repair
Repair / Replace of windows and Doors
Water Proofing
POP and painting
False Ceilling
Water Supply and Sanitary fittings
Drainage work

Amount Rs. ‘
81,47,350

Electrical Works:
Circuit Wiring
Provision for Lights and other points

5,68,960

3

Total

87,16,310

Net Estimated Cost derived by multiplying factor
0.9 as per Amendment No. 07/2017/13373 dated

24/11/2017, released by Directorate, Urban
Administration & Development, M.P., Bhopal

78,4/4,678

Sr

Su

Unit

Items Detail Unit Quantity Rate

Head- I : Civil Work

Item

Amount Rs. No.

1

Earth work in surface
excavation not exceeding 30
cm in depth but exceeding
1.5 m in width as well as 10
sqm on plan including
disposal of excavated earth
upto 50 m and lift upto 1.5
m, disposed soil to be levelled
and neatly dressed.

All kinds of soil Sgm 1000.00 27.00

27000.00 | 2.1.1

Earth work in excavation by
mechanical means
(Hydraulic excavator) /
manual means in foundation
trenches or drains (not
exceeding 1.5 m in width or
10 sgm on plan) including
dressing of sides and
ramming of bottoms, lift upto
1.5 m, including getting out
the excavated soil and
disposal of surplus excavated
soil as directed, within a lead
of 50 m.

All kinds of soil Cum | 50.00 127.00

6350.00 | 2.6.1
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Items Detail

Extra for every additional lift
of 1.5 m or part thereof in.

Unit Quantity

Unit
Rate

Amount Rs.

Item
No.

2.26.1 All kinds of soil.

Cum

24.00

2.26.1

Filling by available excavated
earth (excluding rock) in
trenches, plinth, sides
of foundations etc. in layers
not exceeding 20cm in depth,
consolidating each deposited
layer by ramming and
watering, lead up to 50 m and
lift upto 1.5 m.

Cum

40.00

59.00

2360.00

2.25

Loading and unloading of
stone boulder / stone
aggregates / sand / kanker /
moorum. (Placing tipper at
loading point, loading with
front end loader, dumping,
turning for return trip,
excluding time for haulage
and return trip)

d) Loose
moorum/sand/earth/surkhi

For a lead upto 3 Km.

Cum

10.00

88.00

880.00

1.1 (iii)

Supplying and filling in
plinth with Hard muram/
Hard copra wunder floors
including, watering, ramming
consolidating and dressing
complete

Cum

10.00

570.00

5700.00

2.27.3

Providing and laying in
position cement concrete of
specified grade excluding the
cost of centering and
shuttering - All work up to
plinth level : With 40mm
nominal size graded stone
aggregate.

PCC Grade M 7.5

Cum

10.00

3212.00

32120.00

4.1.6

Providing and laying damp-
proof course S50mm thick
with cement Cement concrete
grade M-15 (Nominal Mix)
with 20 mm maximum size of
stone aggregate

Sgm

100.00

226.00

22600.00

Providing and Ilaying in
position cement concrete of
specified grade excluding the
cost of centering and
shuttering - All work up to
plinth level : With 20mm
nominal size graded stone
aggregate.

PCC Grade M -20

Cum

20.00

4594.00

91880.00

4.1.1

10

Random rubble masonry
with hard stone in foundation
and plinth including levelling
up with cement concrete M-5
stone aggregate 20mm
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Items Detail

nominal size) at plinth level
with

Unit Quantity

Unit
Rate

Amount Rs.

Item
No.

Cement mortar 1:6

Cum

2.00

2971.00

5942.00

4.1.7

11

Cement concrete flooring M-
15 (nominal mix) finished
with a floating coat of neat
cement including cement
slurry, but excluding the cost
of mnosing of steps etc.
complete.

40mm thick with 20mm
maximum size of stone
aggregate.

Sgm

20.00

236.00

4720.00

11.3.1

12

Brick on edge (Depth) flooring
with bricks of class
designation 40 including
cement slurry etc. complete
in cement mortar with
chimney brick class
designation 40.

1:4 (1 cement : 4 coarse sand)

Sqm

20.00

591.00

11820.00

11.1.1

13

Coursed rubble masonry
(second sort) with hard stone
infoundation & plinth with :

Cement mortar 1:6

Cum

2.00

2798.00

5596.00

7.7.1

14

Providing sand stone slab for
roofing and laying them in
cement mortar 1 : 4 (1
cement : 4 coarse sand) over
wooden karries or R.C.C.
battens (Karries and battens
to be paid separately)
including pointing the ceiling
joints with cement mortar 1:3
(lcement 3 fine sand )
complete :

White sand stone slab :

40 to 50 mm thick

Sgm

20.00

360.00

7200.00

12.23.2.

15

Providing and laying in
position specified grade of
reinforced cement concrete
excluding the cost of
centering, shuttering,
finishing and reinforcement -
All work up to plinth level
with grade M-20 (Nominal
Mix) with 20 mm maximum
size of stone aggregate.:

Cum

10.00

4720.00

47200.00

5.1.1

16

Reinforced cement concrete
work in walls (any hickness),
i/c. attached pilasters,
buttresses, plinth and string
courses , fillets, columns,
pillars, piers, abutments,
posts and struts etc. up to
floor two level excluding cost
of centering, shuttering,
finishing and reinfor cement
with grade M-20 (Nominal

Cum

5.00

5050.00

25250.00

5.2.1
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Items Detail

Mix) with 20 mm maximum
size of stone aggregate.

Unit Quantity

Unit
Rate

Amount Rs.

Item
No.

17

Reinforced cement concrete
work in beams, suspended
floors, roofs having slope up
to 15° landings, balconies,
shelves, chajjas, lintels,
bands, plain window sills,
staircases and spiral stair
cases up to floor two level
excluding the cost of
centering, shuttering,
finishing and reinforcement
with Cement concrete grade
M-20 (Nominal Mix with 20
mm maximum size of stone
aggregate).

Cum

10.00

5120.00

51200.00

5.3

18

Reinforcement for R.C.C.
work including straightening,
cutting,bending, placing in
position and binding all
complete.

Thermo-Mechanically
Treated bars.

Kg

2943.75

60.00

176625.00

5.20.6

19

Centering and shuttering
including strutting, propping
etc. and removal of form work
for : Foundations, footings,
bases for columns.

Sqm

50.00

138.00

6900.00

20.1.1

Lintels, beams, plinth beams,
girders, bressumers and
cantilevers.

Sgm

20.00

203.00

4060.00

20.1.5

Suspended floors, roofs,
landings,balconies and
access platform.

Sqm

50.00

227.00

11350.00

20.1.3

Columns, Pillars, Piers,
Abutments, Posts and Struts.

Sgm

20.00

282.00

5640.00

20.1.6

Stairs, (excluding landings)
except spiral-staircases.

Sgm

20.00

278.00

5560.00

20.1.7

20

Brick work with well burnt
chimney bricks in bulls
patent trench kiln ,crushing
strength not less than 25kg
/sqcm and water absorption
not more than 20% in
foundation and plinth

Cement mortar 1:6-

Cum

20.00

3813.00

76260.00

6.2.2

21

Extra for brick work in
superstructure above floor 2
level for each floors or part
there of .

Cum

10.00

407.00

4070.00

6.5

22

Providing & Laying, jointing
& fixing of pipe with jointing
box and bend, elbow etc. in
slab before concrete work
excluding cost of junction
box, bend etc.

Each

5.00

4.00

20.00

23

Providing and fixing sloping
chajja of stone 40 mm thick
and upto 80 cm wide beyond
the wall as measured along
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Items Detail

the slope in
cement mortar 1:4 (1 cement
: 4 coarse sand) with 12mm
diameter anchoring steel bar
45 cm long fixed in each
stone and supported on and
including with bricks cover of
class designation 40 in
cement mortar 1:4 (1 cement
: 4 coarse sand) including
pointing in cement mortar
1:2 (1 white cement : 2 stone
dust) with an admixture of
pigment matching the stone
shade:

Unit Quantity

Unit
Rate

Amount Rs.

Item
No.

White sand stone: 7.28.2.1
With chimney bricks

Sqm

20.00

875.00

17500.00

24

Providing and laying brick
tiles of class designation 100
over mumty roofs grouted
with cement mortar 1:3 (1
cement : 3 fine
sand) mixed with 2% of
integral water proofing
compound by weight of
cement, over a 12 mm layer
of cement mortar 1:3 (1
cement : 3 fine sand) and
finished neat :

12.19.1 With chimney . brick
tiles

Sgm

20.00

378.00

7560.00

25

Half brick masonry with open
bhatta of class designation
25 in superstructure above
plinth level upto floor 2 level
including the cost of
scaffolding.

Cement mortar 1 : 3 (1
cement : 3 coarse sand)

Sgm

50.00

451.00

22550.00

6.44.1

26

Extra for half brick masonry
in superstructure, above
floor 2 level for every floors or
part thereof by mechanical
means by lifting material
using mobile crane.

Sgm

20.00

9.00

180.00

6.11

27

Extra for providing and
placing in position 2 Nos.
6émm dia. M.S. bars at every
third course of half brick
masonry (with of class
designation 40).

Sgm

50.00

68.00

3400.00

6.12

28

Providing and fixing M.S.
grills of required pattern in
frames of windows etc. with
M.S. flats, square or round
bars etc. all complete.

Fixed to steel windows by
welding.

Kg

350.00

80.00

28000.00

7.32.1

29

Providing wood work in
frames of doors, windows,
clerestory windows and other

Cum

2.00

65973.0
0

131946.00

9.1
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Items Detail

frames, wrought framed and
fixed in position :9.1.2 Other
then teak wood

Unit Quantity

Unit
Rate

Amount Rs.

Item
No.

30

Steel work welded in built up
sections/ framed work
including cutting, hoisting,
fixing in  position and
applying a priming coat of
approved steel primer using
structural steel etc. as
required.

10.25

In gratings, frames, guard
bar, ladder, railings,
brackets, gates and similar
works.

Kg

1000.00

67.00

67000.00

10.25.2

31

Providing and fixing hand rail
of approved size by welding
etc. to steel ladder railing,
balcony railing and staircase
railing including applying a
priming coat of approved
steel primer.

10.26.1 M.S. tube.

Kg

650.00

87.00

56550.00

10.26.1

32

Providing and fixing 16mm
thick gang saw cut mirror
polished premoulded and
prepolished) machine cut for
kitchen platforms, vanity
counters, window sills
facias and similar locations of
required size of approved
shade, colour and texture
laid over 20mm thick base
cement mortar 1:4 (1 cement
: 4 coarse sand) with joints
treated with white cement,
mixed with matching
pigment, epoxy touch ups,
including rubbing, curing,
moulding and polishing to
edge to give high gloss finish
etc. complete at all levels.

8.2

8.2.8.1 Area of slab upto 0.50
sqm

Sgm

20.00

2394.00

47880.00

8.2.8.1

8.2.8.2 Area of slab over 0.50
sqm.

Sgm

20.00

2544.00

50880.00

8.2.8.2

33

Providing and fixing 1lmm
thick M.S. sheet door with
frameof 40x40x6mm angle
iron and 3mm M.S. gusset
plates at thejunctions and
corners all necessary fittings
complete, including applying
a priming coat of approved
steel primer. Using flats
30x6mm for diagonal
braces and central cross
piece.

Sgm

18.90

2041.00

38574.90

10.5.2

34

Providing and fixing in
position  collapsible  steel
shutters with vertical

Sqm

30.50

3356.00

102358.00

10.3
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Items Detail

channels 20x10x2 mm and
braced with flat iron
diagonals20x5mm size with
top and bottom rail of T-iron
40x40x6 mm with 40mm dia,
steel pulleys complete with
bolts, nuts, locking
arrangement, stoppers,
handles, including applying a
priming coat of approved
steel primer.

Unit Quantity

Unit
Rate

Amount Rs.

Item
No.

35

Kota stone slab 25mm thick
flooring over 20 mm (average)
thick base laid over and
jointed with grey cement
slurry mixed with pigment to
match the shade of the slab
including rubbing and
polishing complete with base
of cement mortar (1 cement :
4 course sand) 1 : 4
(minimum size of kota stone
0.25 sqm)

Sqm

650.00

819.00

532350.00

11.26

36

Providing and fixing Ist
quality ceramic glazed wall
tiles conforming to IS :15622
(6 to 7mm thick) of approved
make in all colours, shades
except burgundy, bottle
green, black of any size as
approved by Engineer-in-
Charge in skirting, risers of
steps and dados over 12 mm
thick bed of cement Mortar
1:3 (1 cement : 3 coarse sand)
and jointing with grey cement
slurry @ 3.3kg per sgm
including pointing in white
cement mixed with pigment
of matching shade complete.

Sgqm

100.00

686.00

68600.00

11.34

37

Providing and laying polished
vitrified floor tiles in different
sizes  (thickness to be
specified by the
manufacturer) with water
absorption's less than 0.08%
and conforming to IS : 15622
of approved make in all
colours and shades, laid on
20mm thick cement mortar
1:4 (1 cement : 4 coarse sand)
including grouting the joints
with white cement and
matching pigments etc.,
complete.

Size of Tile 60x60 cm x 10
mm

Sgm

1625.00

1109.00

1802125.00

11.39.2

38

Providing and laying 60mm
thick factory made cement
concrete interlocking paver
block of M-30 grade

Sgm

10.00

570.00

5700.00

11.47
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Items Detail

reflective type rubber
molded glossy colour
paving block made by block
making machine with strong
vibratory compaction and of
approved size and shape laid
in required colour and
pattern over and including
60mm thick compacted bed
of stone dust filling the joints
with sand etc. all complete as
per the direction of Engineer
in charge including locking
edges wherever required
wihing cement concrete M15
grade or cement mortar 1:3
with pigment of required
shade to match the colour
/shade of block including
cost of labour, material , etc.
all complete.

Unit Quantity

Unit
Rate

Amount Rs.

Item
No.

39

Repairs to plaster of
thickness 12mm to 20mm in
patches of area 2.5 sq. meter
and under including cutting
the patch in proper shape,
raking out joints and
preparing and plastering the
surface of
the walls complete including
disposal of rubbish to the
dumping ground within 50
meters lead :

With cement mortar 1:4 (1
cement : 4 fine sand)

Sgm

425.00

158.00

67150.00

14.1.1

With cement mortar 1:4
(Lcement: 4 coarse sand).

375.00

138.00

51750.00

14.1.2

40

15 mm cement plaster of mix:
1:5 on rough face or half
brick

Sqm

425.00

119.00

50575.00

13.2.3

41

6 mm cement plaster of mix
-1:3

Sqm

341.25

83.00

28323.75

13.16.1

42

Grading roof for water
proofing treatment with:
(upto two floor level) Cement
concrete grade M-15
(Nominal Mix with 20mm
maximum size of stone
aggregate): Cement mortar
1:3 (1 cement : 3 coarse sand)

Cum

68.25

6535.00

446013.75

18.14.2

43

Applying one coat of cement
primer of approved brand
and manufacture on wall
surface : Cement primer.

Sqm

2730.00

22.00

60060.00

13.43.1

44

Providing and applying
plaster of paris putty of 2 mm
thickness over plastered
surface to prepare the
surface even and smooth
complete : For ceiling only

Sqm

2730.00

64.00

174720.00

13.26
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Sr

45

Items Detail

Distempering with oil bound
washable distemper of
approved brand and
manufacture to give an even
shade on New work (two or
more coats) over and
including priming coat with
cement primer.

Unit Quantity

Sqm

11130.00

Unit
Rate
52.00

Amount Rs.

578760.00

Item
No.
13.41.1

46

Painting Steel work with
Deluxe Multi Surface Paint to
give an even shade. Two or
more coat applied @0.90
Itr/10 sgqm over an under
coat of primer applied @ 0.80
Itr/ 10 sqm of approved
brand or manufacture

Sqm

3000.00

65.00

195000.00

13.48.3

47

Providing and fixing
aluminum work for doors,
windows, ventilators and
partitions with extruded built
up standard tubular
sections/ appropriate Z
sections and other sections of
approved make conforming to
IS: 733 and IS : 1285, fixed
with rawl plugs and screws or
with fixing clips, or

Engineer-in-charge. (Glazing
and paneling to be paid for
separately) :

For fixed portion

17.1.1

Polyester powder coated
aluminum (minimum
thickness of polyester powder
coating 50 micron)

Kg

150.00

374.00

56100.00

17.1.1.3

48

For shutters of doors,
windows & ventilators
including providing and
fixing hinges/ pivots and
making provision for fixing of
fittings wherever required
including the cost of PVC /
neoprene gasket required
(Fittings shall be paid for
separately).

Polyester = powder coated
aluminum (minimum
thickness of polyester powder
coating 50 micron)

Kg

100.00

396.00

39600.00

17.1.2.3

49

Providing and fixing anodised
aluminum anodised
transparent or dyed to
required shade according to
[S:1868. Minimum anodic
coating of grade AC 15) sub
frame work for windows and
ventilators a with extruded
built up standard tubular
sections of approved make
conforming to IS: 733 and IS

Kg

75.00

378.00

28350.00

17.14
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Items Detail

11285 fixed with rawl plugs
and stainless steel screws
etc.

Unit Quantity

Unit
Rate

Amount Rs.

Item
No.

50

Providing and fixing double
action hydraulic floor spring
of approved brand and
manufacture IS 6315
marked, for doors including
cost of cutting floors as
required, embedding in floors
and cover plates with brass
pivot and single piece M.S.
sheet outer box with slide
plate etc. complete as per the
direction of Engineer-in-
charge.

With stainless steel cover
plate

Each

2.00

1979.00

3958.00

17.4.1

51

Providing and fixing 12mm
thick pre-laminated particle
board flat pressed three layer
or graded wood particle board
conforming to IS: 12823
Grade 1 Type 1, in paneling
fixed in aluminum doors,
windows shutters and
partition frames with C.P.
brass / stainless steel screws
etc. complete as per
architectural drawings and
directions of Engineer-in-
charge

17.2

Pre-laminated particle board
with decorative lamination on
both sides.

Sgm

75.00

941.00

70575.00

17.2.2

52

Providing and fixing
chromium plated brass night
latch including necessary
screws etc. complete (Best
make of approved quality).

Each

10.00

622.00

6220.00

9.89

53

Providing and fixing
aluminum tower bolts ISI
marked anodised (anodic
coating not less than grade
AC 10 as per IS 1868)
transparent or dyed to
required colour or shade with
necessary screws etc.
complete : 250x10 mm

Each

40.00

76.00

3040.00

9.97.2

54

Providing and fixing glazing
in aluminum door, window,
ventilator shutters and
partitions etc. with PVC/
eoprene gasket etc. complete
as per the architectural
drawings and the directions
of engineer-in- charge (Cost
of aluminum snap beading
shall be paid in basic item):

17.3

With float glass panes of 4.0
mm thickness

Sgm

50.00

679.00

33950.00

17.3.1
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Items Detail

14.5 Renewing glass panes,
with putty and nails wherever
necessary:
Float glass
thickness 4 mm

panes of

Unit Quantity

Sqm

50.00

Unit
Rate
534.00

Amount Rs.

26700.00

Item
No.
14.5.1

55

Providing and fixing bright
finished brass 100 mm
mortice latch and lock with 6
levers and a pair of lever
handles with  necessary
screws etc. complete (best
make of approved quality).

Each

10.00

401.00

4010.00

9.76

56

Providing and fixing
aluminum tubular handle
bar 32 mm outer dia, 3.0 mm
thick & 2100mm long with
SS screws etc complete as per
direction of Engineer-in-
Charge.

Polyester = powder coated
minimum thickness 50
micron aluminum tubular
handle bar

Each

20.00

555.00

11100.00

17.12.3

57

Providing and fixing
aluminum sliding door bolts
ISI marked anodised (anodic
coating not less than grade
AC 10 as per IS 1868)
transparent or dyed to
required colour or shade with
nuts and SCrews etc.
complete : 250x16 mm

Each

10.00

165.00

1650.00

9.96.2

58

Providing and fixing
aluminum hanging floor door
stopper ISI marked anodised
(anodic coating not less than
grade AC 10 as per IS : 1868)
transparent or dyed to
required colour and shade
with necessary screws etc.
complete. Twin rubber
stopper

Each

20.00

65.00

1300.00

9.101.2

59

Providing and fixing ISI
marked flush door shutters
conforming to IS: 2202 (Part
I) decorative type, core of
block board construction
with frame of 1st class hard
wood and well matched teak
3 ply veneering with vertical
grains or cross bands and
face veneers on both faces of
shutters using following
hinges.

30 mm thick including ISI
marked Stainless Steel butt
hinges with necessary screws

Sgm

22.05

1926.00

42468.30

9.20.2

60

Providing and fixing IS

12817 marked stainless steel
butt hinges (heavy weight)
with stainless steel screws

Each

50.00

50.00

2500.00

9.71.2
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Items Detail

etc. complete :100x60x2.50
mm

Unit Quantity

Unit
Rate

Amount Rs.

Item
No.

61

25mm thick PVC flush door
shutters made out of a one
piece Multi chamber
extruded PVC section of the
size of 762mm X 25mm or
less as per requirement with
an average wall thickness of
1mm + 0.3mm. PVC foam end
cap of size 23x10mm are
provided on both vertical
edges to ensure the overall
thickness of 25mm. An M.S.
tube having dimensions
19mm x 19mm is inserted
along the hinge side of the
door. Core of the door shutter
should be filled with High
Density Polyurethane foam.
The Top & Bottom edges of
the shutter are covered with
an end-cap of the size 25MM
X 11MM. Door shutter shall
be reinforced with special
polymeric reinforcements as
per manufactures'
specification and direction of
Engineer-in-charge to take
up necessary hardware and
fixtures. Stickers indicating
the locations of hardware will
be pasted at appropriate
places

Sqm

18.90

2831.00

53505.90

9.118.3

62

Providing and fixing at all
height false ceiling including
providing and fixing of frame
work made of special sections
power pressed from M.S.
sheet and galvanised in
accordance with zinc coating
of grade 350 as per IS : 277
and consisting of angle cleats
of size 25mm wide x 1.6mm
thick with flanges of 22mm
and 37mm at 1200mm centre
to centre one flange fixed to
the ceiling with dash fastener
12.5mm dia and 40mm long
with 6mm dia bolts to the
angle hangers of
25x25x0.55mm of required
length, and other end of angle
hanger being fixed with nut
and bolts to G.I. channels
45x15x%0.9mm running at the
rate of 1200mm centre to
centre to which the ceiling
section 0.5mm thick button
wedge of 80mm with tapered
flanges of 26mm each having
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Items Detail

clips of 10.5mm at 450mm
centre to centre shall be fixed
in a direction perpendicular
to G.L channel  with
connecting clips made out of
2.64mm dia 230mm long G.I.
wire at every junction
including fixing the gypsum
board with ceiling section
and peri meter channels
0.5mm thick 27mm high
having flanges of 20mm and
30mm long, the perimeter of
ceiling fixed to wall/partition
with the help of rawl plugs at
450mm centre to centre with
25mm long drive-all screws @
230mm interval including
jointing and fixing to a flush
finish of tapered and square
edges of the board with
recommended filler, jointing
tapes, finisher and two coats
of primer suitable for board
as per manufactures
specification and also
including the cost of making
openings for light fittings,
grills, diffusers, cutouts
made with frame of perimeter
channels suitably fixed all
complete as per drawing and
specification and direction of
the Engineer in Charge but
excluding the cost of painting
with :

Unit Quantity

Unit
Rate

Amount Rs.

Item
No.

12.5 mm thick tapered edge
gypsum board conforming to
IS: 2095- Part I.

Sqm

1656.00

718.00

1189008.00

12.45.1

63

Sealing of crack / porous
concrete with Epoxy Grout by
injection through nipples
complete in R.C.C. roof after
cleaning the roof.

Kg

5.00

1147.00

5735.00

14.75

64

14.12 Providing and fixing 16
mm M.S. Fan box with
clamps of standard shape
and size in existing R.C.C.
slab including cutting chase
and making good and
painting exposed portion of
the clamps complete.

Each

10.00

104.00

1040.00

14.12

Water Supply and Sanitary Fittin,

65

P/F G.I. pipes (medium
grade) complete with G.IL
fittings i/c trenching and
refiling etc. (external works-
Exposed on Wall).

23.1

a) 15mm nominal Bore

RM

24.00

139.00

3336.00

23.10.1

b) 20mm nominal Bore

RM

172.00

23.10.2

¢) 25mm nominal Bore

RM

200.00

232.00

46400.00

23.10.3
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Items Detail Unit Quantity UL Amount Rs. i

Rate No.

d) 32mm nominal Bore RM 288.00 23.10.4

e) 40mm nominal Bore RM 500.00 347.00 173500.00 | 23.10.5

f) SOmm nominal Bore RM 441.00 0.00 | 23.10.6
66 | Providing and fixing G.I. 23.26

Union (ISI mark) in G.I. pipe

line including cutting and

threading the pipe and

making long screws etc

complete (new work) :
a 15 mm nominal bore Each | 10.00 92.00 920.00 | 23.26.1
b 20 mm nominal bore Each 117.00 0.00 | 23.26.2
c 25 mm nominal bore Each | 20.00 128.00 2560.00 | 23.26.3
d 32 mm nominal bore Each 147.00 0.00 | 23.26.4
e 40 mm nominal bore. Each | 20.00 193.00 3860.00 | 23.26.5
67 | Providing and fixing to the | Each | 10.00 121.00 1210.00 | 12.46

inlet mouth of rain water pipe

PTMT (an Engineering

Thermoplastic) grating

square (Slit) 150

mm square with a height of 8

mm and weighing not less

than 100gms.
68 | Painting G.I. pipes and 0.00

fittings with two coats of

anticorrosive bitumastic

paint of approved quality :
a 15 mm nominal bore Mtr. 3.00 0.00 | 23.25.1
b 20 mm nominal bore Mtr. 4.00 0.00 | 23.25.2
c 25 mm nominal bore Mtr. 5.00 0.00 | 23.25.3
d 32 mm nominal bore Mtr. 6.00 0.00 | 23.25.4
e 40 mm nominal bore. Mtr. 7.00 0.00 | 23.25.5
69 | Providing and fixing gun 0.00

metal gate valve with C.IL.

wheel of approved quality

(screwed end):
a 40 mm nominal bore Each | 20.00 493.00 9860.00 | 23.17.5
b 50 mm nominal bore Each 744.00 0.00 | 23.17.6
70 | Making connection of G.I. 0.00

distribution branch with G.I.

main of following sizes by

providing and fixing tee,

including cutting and

threading the pipe etc.

complete :
a 25 to 40 mm nominal bore Each | 20.00 219.00 4380.00 | 23.13.1
b 50 to 80 mm nominal bore Each 604.00 0.00 | 23.13.2
71 | Providing and applying 1.5 | Sqm. | 8455.25 82.00 693330.50 | 13.26.1

mm thick (in two coat) white

cement based wall putty of

best quality, over plastered

surface to prepare the

surface even and smooth

complete.
72 | P/F on wall face | RM. 136.00 0.00 | 12.41

unplasticised rigid PVC rain

water pipes conforming to IS:

13592

(i) single socketed pipes 4 Kg.

75mm diametre.
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Unit Item

Items Detail Unit Quantity Rate Amount Rs. No

(i) single socketed pipes 4 | RM. 480.00 240.00 115200.00 | 12.41
Kg. 110mm diametre.
73 | White Vitreous China Flat | Each | 10.00 1102.00 11020.00 | 25.7.7

back wash basin  size
450x300 mm withsingle 15
mm C.P. brass pillar tap

74 | Providing and fixing white | Each | 10.00 1186.00 11860.00 | 25.13.2
vitreous china water closet
squatting pan (Indian type)
Orissa pattern W.C. pan of
size 580x440 mm

75 | Providing and fixing P.V.C. | Each | 10.00 825.00 8250.00 | 25.18.1
low level flushing cistern with
manually controlled device
(handle lever) conforming to
IS : 7231, with all fittings and
fixtures complete. 10 litre
capacity — White

76 | Providing and fixing G.I. inlet | Each | 10.00 85.00 850.00 | 25.22
connection for flush pipe
connecting with W.C. pan.

77 | Providing and laying below 0.00 | 24.13
ground unplasticised PVC
pipe to with stand working
pressure of 4 kg/cm?2 solid
waste pipes confirming to
[S:13592 and 1S:4985
including jointing with seal
ring confirming to IS :5282
leaving 10mm gap for

thermal expansion all
necessary fittings etc.
complete.
a 110 mm diameter OD Mtr. 120.00 159.00 19080.00
b 160 mm diameter OD Mtr. 353.00 0.00
78 | Providing and fixing in | Each | 2.00 1298.00 2596.00 | 24.20.3.
position  pre-cast R.C.C. 1

manhole cover and frame of
require shape and approved
quality. H D - 20 :-
Circular shape 560 mm
internal diameter

79 | Providing and fixing white 0.00
vitreous china pedestal type
water closet (European type)
with seat and lid, 10 litre low
level white vitreous china
flushing cistern & C.P. flush
bend with fittings & C.I
brackets, 40mm flush bend,
overflow arrangement with
specials of standard make
and mosquito proof coupling
of approved municipal design
complete including painting
of fittings and brackets,
cutting and making good the
walls and floors wherever
required :
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Sr

Items Detail

W.C. pan with ISI marked
white solid plastic seat and
lid.

Unit Quantity

Each

4.00

Unit
Rate
3823.00

Amount Rs.

15292.00

Item
No.
25.3.1

80

Providing and fixing wash
basin with C.I. brackets, 15
mm C.P. brass pillar taps,32
mm C.P. brass waste of
standard pattern, including
painting of fittings and
brackets, cutting and making
good the walls wherever
require :

0.00

White Vitreous China Wash
basin size 630x450 mm with
a single 15 mm C.P. brass
pillar tap.

Each

2.00

1408.00

2816.00

25.7.2

81

Providing and fixing white
vitreous china flat back half
stall urinal of size
580x380x350 mm with white
PVC  automatic flushing
cistern, with fittings,
standard size C.P. brass
flush pipe, spreaders with
unions and clamps (all in
C.P. brass) with waste fitting
as per IS : 2556, C.I. trap
with outlet grating and other
couplings in C.P. brass
including painting of fittings
and cutting and making good
the walls and floors wherever
required:

0.00

Single half stall urinal with 5
litre P.V.C. automatic
flushing cistern.

Each

4.00

4422.00

17688.00

25.5.1

82

Providing and fixing PTMT
Bottle Trap for Wash basin
and sink.

0.00

Bottle trap 38mm single piece
moulded with height of
270mm, effective length of
tail pipe 260mm from the
centre of the waste coupling
77mm breadth with 25mm
minimum water seal,
weighing mnot less than
263gms.

Each

4.00

435.00

1740.00

25.70.2

83

Providing and placing on at
all floor levels high design
HDPE (polyethylene) water
storage tank ISI : 12701
marked with cover and
suitable locking arrangement
and making necessary holes
for inlet, outlet and
arrangement and making
necessary holes for inlet,
outlet and overflow pipes but
without fittings and the base
support for tank.

Ltr

11000.00

7.00

77000.00

23.28
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Items Detail

Providing and fixing PTMT
bib cock of approved quality
and colour.
15 mm nominal bore, 165mm
long. Weighing not less than
110 gms.

Unit Quantity

Each

50.00

Unit

Rate
218.00

Amount Rs.

10900.00

Item
No.
23.40.3

85

Providing and fixing PTMT
stop cock of approved quality
and colour. 15 mm nominal
bore, 86mm long. Weighing
not less than 88 gms

Each

20.00

139.00

2780.00

23.41.1

86

Providing and fixing PTMT
pillar cock of approved
quality and colour. 15mm
nominal bore, 107mm long.
Weighing not less than 110
gms.

Each

8.00

213.00

1704.00

23.42.1

87

Providing and fixing PTMT,
push cock of approved
quality and colour.15 mm
nominal bore, 98mm long.
Weighing not less than 75
gms.

Each

10.00

131.00

1310.00

23.43.1

88

Providing & fixing PTMT
grating of approved quality
and colour Rectangular type
with openable circular 1lid.
150 mm nominal size square
100 mm diameter of the inner
hinged round grating.

Each

20.00

126.00

2520.00

23.44.2.

89

Providing and fixing PTMT
angle stop cock 15 mm
nominal bore. Wieghing not
less than 85 gms.

Each

20.00

170.00

3400.00

23.61

Buil

ding Drainage work

0.00

90

Making soak pit 2.5 m
diameter 3.0 meter deep with
45 x 45 cm dry brick honey
comb shaft with bricks of
class designation 40 and
S.W. drain pip 100 mm
diameter, 1.8 m long
complete. Over the filling
shall be placed single matting
which shall be covered with
minimum layer of 7.5 cm
earth. The shaft be covered
with 7.5 cm thick stone or
R.C.C. slab 10 cm wide and
10 cm deep brick edging with
bricks of class designation 40
shall be provided round the
pit. The connection of the
open surface drain to the
soak pit shall be made by
means of 100 mm diameter
S.W. pipe with open joints, as
per standard design. (Fig
2.25)

Each

1.00

12675.0
0

12675.00

24.27

91

Constructing brick masonry
circular manhole 1.22m

0.00

24.16
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Items Detail

internal dia at bottom and
0.56 m dia at top in cement
mortar 1:4 (1 cement : 4
sand) inside cement plaster
12mm thick with cement
mortar 1:3 (1 cement : 3 sand
) finished with a floating coat
of neat cement foundation
cocrete grade M-10 (Nominal
Mix with 40mm maximum
size of stone aggregate) and
making necessary channel in
cement concrete grade M-15
(Nominal Mix with 20mm
maximum size of stone
aggregate) finished with a
floating coat of neat cement
all complete as per standard
design :
With Modular bricks class
designation 40.

Unit Quantity

Unit
Rate

Amount Rs.

Item
No.

1.68 m deep with SFRC Cover
and frame (heavy duty HD-20
grade designation) 560mm
internal diameter conforming
to I.S.
12592, total weight of cover
and frame to be not less than
182kg. fixed in cement
concrete grade M-15
(Nominal Mix with 20mm
maximum size of stone
aggregate) including
centering  shuttering all
complete. (Excavation, foot
rests and 12 mm thick
cement plaster at the
external surface shall be paid
for separately):

Each

1.00

13340.0
0

13340.00

24.16.1

92

Constructing brick masonry
chamber for underground
C.I. inspection chamber and
bends  with 40 class
designation bricks in
cement mortar 1:4:(1 cement
: 4 sand ) C.I. cover with
frame (light duty) 455x610
mm internal dimensions,
total weight of cover with
frame to be not less than 38
kg (weight of cover 23 kg and
weight of frame 15 kg) RCC
top slab with cement
concrete grade M-20
(Nominal Mix with 20mm
maximum size of stone
aggregate), 15cm thick
foundation concrete grade M-
7.5 (Nominal Mix with 40mm
maximum size of stone
aggregate), inside plastering

0.00
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Items Detail

12mm thick with cement

mortar 1:3 (1 cement : 3
sand) finished smooth with a
floating coat of neat cement
on walls and bed concrete
etc. complete as per standard
design. The sizes of chambers
as under :

Unit Quantity

Unit
Rate

Amount Rs.

Item
No.

Chamber inside dimensions
500 x 700 mm and 45 cm
deep for pipe line with one or
two inlets :

Each

2.00

4928.00

9856.00

24.25.2

93

Extra for depth beyond 45 cm
of brick masonry chamber at
24.25.1 to 24.25.3 : 500 x
700 mm

Mtr.

1.00

3717.00

3717.00

24.26.2

94

Providing and fixing mirror of
superior glass (of approved
quality) and of required
shape and size with plastic
moulded frame of approved
make and shade with 6 mm
thick hard board backing :

0.00

Rectangular shape
453x357mm

Each

685.00

0.00

Oval shape 450x350mm
(outer dimensions)

Each

10.00

778.00

7780.00

Rectangular shape 1500x450
mm

Each

1729.00

0.00

25.32

95

Providing and fixing toilet
paper holder :

0.00

25.34

C.P. brass

Each

182.00

0.00

Total Sub-Head: I =

8147350.10

Sub Head- II : Electrical Work As per UADD SOR 2012

WIRING IN CONCEALED RIGID PVC CONDUIT (HEAVY DUTY) SYSTEM WITH MODULER
ACCESSORIES:

1

Point wiring including
metallic switch box, sheet,
switche, socket, lamp holders
/ceiling roses etc with 1.5 Sq.
mm. PVC insulated cable FR
with copper multi strand
conductor ISI marked in
concealed rigid P.V.C.
conduit (HMS) ISI Marked of
suitable size and 1.5 Sq. mm.
PVC insulated copper earth
continuity conductor of green
colour inside conduit
including painting etc. as
required as per specification
for :-

1.4.1 Light Point/Fan Points. 1.4.1
a) Short point Each | 50.00 458.00 22900.00
b) Medium point Each | 30.00 806.00 24180.00
c) Long point Each | 20.00 1204.00 24080.00
2 Point wiring including | Each | 20.00 257.00 5140.00 | 1.4.5

metallic switch box, sheet,
switche, socket for 3 pin 6
Amp. Socket outlet point with
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Sr

Items Detail

1.5 Sq. mm. PVC insulated
cable FR with copper multi
strand conductor ISI marked
in concealed rigid P.V.C.
conduit (HMS) ISI marked of
suitable size and 1.5 Sq. mm.
PVC insulated copper earth
continuity conductor of green
colour inside conduit with
required materials as per
specification on same board

Unit Quantity

Unit
Rate

Amount Rs.

Item
No.

Point wiring including
metallic switch box, sheet, for
3 Pin 16 Amp. Socket Outlet
Point With 4 Sq. mm. PVC
insulated cable FR with
copper multi strand
conductor ISI marked in
Surface rigid P.V.C. Conduit
(MMS) ISI Marked of suitable
size including painting etc.
with 16 Amp. F.T. Switch &
Socket / S.S. Combined 16
Amp. of ISI Marked and 4 Sq.
mm. PVC insulated copper
earth continuity conductor of
green colour inside conduit
as per specification for :-

0.00

1.5.3

On Separate Board

0.00

a) Short point

Each

20.00

860.00

17200.00

b) Medium point

Each

10.00

1251.00

12510.00

c) Long point

Each

10.00

1721.00

17210.00

Same board socket 16 Amp

Each

10.00

613.00

6130.00

1.5.4

Circuit Wiring:
Wiring for circuit wiring with
PVC insulated cable FR with
copper multi strand
conductor ISI marked in
concealed rigid P.V.C.
conduit (HMS) of ISI marked
suitable size including
painting etc. as required as
per specification

0.00

1.3.6

a) 2x2.5 Sq.mm.

Mtr.

116.00

0.00

b) 4x2.5 Sq.mm.

Mtr.

800.00

162.00

129600.00

c) 6x2.5 Sq.mm.

Mtr.

206.00

0.00

d) 8x2.5 Sq.mm.

Mtr.

249.00

0.00

SUB-MAIN IN CONCEALED
RIGID STEEL CONDUIT IN
COPPER CONDUCTOR:
Wiring for sub-mains with
PVC insulated cable FR with
copper multi strand
conductor ISI marked in
recessed / concealed rigid
steel ISI marked conduit of
suitable size(Conduit
included) including
connection painting etc ,as
required as per specification:
4 WIRE SUB-MAIN

0.00

5.2.4
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Sr

Items Detail

2.5 sq mm cable in 20 mm
conduit

Mtr.

Unit Quantity

20.00

Unit
Rate
238.00

Item

Amount Rs. No.

4760.00

4.0 sq mm cable in 20 mm
conduit

Mtr.

20.00

303.00

6060.00

Supplying of approved make
Vertical TPN MCB DB Metal
Double Door with provision
for FP B/Isolator
/RCCB/RCBO as incomer
and SP/TP MCBs as outgoing
inclusive of Busbar, Neutral
bar, Earth bar & two earth
terminals etc. complete as
per IS: 13032 (exclusive of
MCB & isolator ):
4 way (8+12)

Each

6675.00

0.00 | 8.7

Supplying and fixing as per
specification Call bell [/
buzzer of approved make
with necessary materials
complete: Remote/cordless
bell

Each

594.00

0.00 | 9.4

Supplying, erection and
testing of approved make
electric Ceiling fan of double
ball bearing complete with
standard down rod, canopy,
hanging shackle, Aluminum
blades, without regulator,
A.C. 230-250 volts i/c
connections with all
necessary materials complete
as required confirming to IS:
374/ 1979 with upto date
amendments.

0.00

a) Ceiling fan (Energy Saver
S50 W) - 1200mm sweep

Each

40.00

1888.00

75520.00 | 9.32

10

Supplying, fixing & testing of
compact fluorescent lamp
(CFL) with inbuilt electronic
ballast ISI marked of
approved make as required
as per specification:-

0.00

a)15 Watt

Each

40.00

191.00

7640.00

b) 20 Watt

Each

50.00

297.00

14850.00 | 9.23

c) 45 Watt

Each

858.00

0.00 | 9.23

11

erection and
approved make
Cabin fan oscillating type
with base, blades, guard,
speed regulator etc. AC 230-
250 volts with connections
and including raw
bolt/Anchor hole fastener
etc. complete
finished and as required.

Supplying,
testing of

0.00 | 9.34

400 sweep

Each

20.00

2139.00

42780.00

12

Supply of XLPE Insulated
power cable (conforming IS-
7098 ) 1100 Volt grade/
Heavy duty power cable

0.00 | 14.1.4

(3)
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2 Items Detail Unit Quantity g::: Amount Rs. ItNi:.n

conforming to IS 1554-1100

Volts grade , 2 core /3%

core/4 corelSI MARKED with

Alu. Stranded /solid

conductor: ARMOURED 3

Core

16 Sq.mm.(XLPE) Mtr. 800.00 198.00 158400.00
Sub Head- II Electrical work = 568960.00
Total Estimated Amount = 8716310.10
Net Estimated Cost derived by multiplying factor 0.9 as per | 78,44,678.09
Amendment No. 07/2017/13373 dated 24/11/2017, released
by Directorate, Urban Administration & Development, M.P.,
Bhopal

*Note: The estimate is prepared as per UADD ISSR 2012. The items and quantity of work may be
vary within SOR as per site conditions or requirement.
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: fieed)  fHefedl fufw @l

&1 faawor

(1) | (2 (3) (4) (5) (6) (7) |8 [(9) |(10) |(11) |(12) ;13 ;14 (15) (16)
ey WaRerR gféon
1 |[zmanfa [ 230405 | 3naAnfd. MRl | 183 [, JAARM™ | BT | |8t |9 |9gf |7. | 4. | 3. |2MSD=1 | Painting |,
04506 |w.2, fUerst At gl 50 |55 |0 |.0X2.10 |Roof water
I, A H1.9425340 0 |2MSW=0 | proofing,
198 .9X1.20 | Flooring ’
’ 4MSV=0. | false ceiling,
882732626 90X0.30 | electric
5 fitting,
furniture
and plaster
repairing
etc.
2 | 9.3.91. | 230405 | 371.3.41.19. 150 | sft\e e |ef |78t |7 |38 | 8. |4. |3. [2MSD=0 | Painting |,
fa. 03802 | Jorg TR Mo SMRTYET XEf il 30 (000 |.9X2.10 |Roof water
ggIfSan 0 |3MSW=0 | proofing,
’ ::Ilz479808 .75X1.5 | Flooring ’
0 false ceiling, |
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(1) | (2 (3) (4) (S) (6) (7) [ (8) | (9) |(10) | (11) | (12) ;13 ;14 (15) (16)
S5MSV=0. | electric
30X0.30 | fitting,

furniture
and plaster
repairing
etc.

3 |=m®.g1 | 230405 | 3M.HT 102 | <t Heperar | g7 |&f |&f |7 |7&l | 7. |7. [3. [2WD=1. |The shown

06945 | grdgpd,Rider 3RATd Bl 35 |25 |3 |0X2.45 |room are in
B, TIDT H1.9425120 0 | 3MSW=2 | good
533 .0X1.60 | conditions.
SMSV=2. | Its only
0X0.45 | Painting
,false ceiling
and minor
finishing
works

required
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(4)

IeCa Cal

q Hiagd

(6)

(8)

(9)

(10)

(11)

(12)

(15)

(16)

230405
04705

A1 f9.srar
dge, a1 @
ARTS

Nt e
3reTiar
H1.9826712
877

B

50

1MSD=0
.9X2.10
SMSW=0
.90X1.2

New Hall
wants to be
constructed
and shown
room
required
Painting ,
Roof water
proofing,
false ceiling,
Flooring ,
electric
fitting,
furniture
and plaster
etc. minor
repairing
works
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(1)

(3)

(4)

(6)

(7)

(8)

(9)

(10)

(15)

(16)

5 |=M.3.91. | 230405 |¥n.%.3.A1.A. AT (400 [t SmR.uw. g |® |8 |7 |A& |10 | 4. |3. [2MSD=0 | The building
fa. 06620 {1 HT TN, Rrevar Bl 9 |50 |3 |.9X2.10 | newly

LG Iﬁ'.9993394 (0) (0) SMSW=0 | constructed

203 .95X1.2 |and shown

TMSV=0. | room are on

90X0.40 | first floor ,

Its
required
Painting R
false ceiling,
Roof water
proofing and
furniture

only
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(1) | (2) (3) (4) () (6) (7) | (8) | (9) (10) | (11) | (12) ;13 ;14 (15) (16)
6 |TM.3.41. | 230405 | 3N.%.3.41.7A. | 250 |t  faur|ef |&F |&F |9 |9e | 8. |7. | 3. |2WD=1. |(As we
fa. 05749 SRR 98T, 3t g'} 70 |30 |9 | 20X2.10 |visited, It is
LG Iﬁ.9425308 (0] 4WWwW=1. under road
437 85X1.70 | widening in

ABD
Shown
Room No.6
Required
Painting R
Roof water
proofing,
Flooring
,false
ceiling,
electric
fitting,
furniture
and plaster

area)
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(4)
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q Hiagd

(6)

(7)

(8)

(9)

(10)

(11)

(12)

(13

(14

(15)

(16)

repairing
etc.

7 |WM.3.4H1. | 230405 |w.3.ALA.SH |450 |ftwdt wwar|er | |81 |9 |96 [8. |6. [3. |[2WD=1. |[New  Hall
fa. 16745 | HIiel, AIPT Urd: | H3f¥ar il 15 |00 |0 |20X2.45 | wants to be
250 | 4}.9907345 0 | 4MSW=2 | constructed
3UE | 102 .0X1.85 |and shown
I 2ZSV=1. |room only
0X0.60 |painting &

false ceiling
works
required
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(1)

(3)

(4)

(6)

(7)

(8)

(9)

(10)

(11)

(12)

(15)

(16)

8 |mmunfg | 230405 | =m.um. f3.[451 [t omR.uA. [Tl |ef |98t |9 |=df |6. |5. |3. [ 1MSD=0 | Painting |,
07201 SATSYRT, XD Tﬁg g'} 10 (75 |0 |.9X2.10 | Roof water
]:h'.9301 1/9 0] 2MSW=0 proofing,
926817614 .90X1.2 Flooring ’
6MSV=0. | false ceiling,
90X0.30 | electric
fitting,
furniture
and plaster
repairing
etc.
9 |=munf [230405 |=zmur. w=ur fa. (88 |[Mwdt 3wr|s |[® |F8 |7 |78 [7. |[5. [3. [2MD=0. |Shown
07305 TH.0.U6. HH fora gl gl 60 00 |4 |95X2.10 | Room No.l1
1:h'.997760 1 (0] 4MSW=0 Required
050 .75X1.5 | Painting ,
4MSV=0. | false ceiling,
30X0.3 | electric
fitting, and

furniture
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(3)

(4)

(6)

(7)

(8)

(9)

(10)

(11)

(12)

(15)

(16)

1 |=m.3.41 | 230405 |z.3.Anfa.are |311 | siwdt Juwmr|sr | &l 9 |98 |6. |[5. |3. [2D=1.20 | Painting
o0 fq. 16515 S, H, 3md gl 70 |45 |4 |X2.45 Roof water
ARBR H1.8989624 0 |3MSW=1 | proofing,
659, .65X1.2 | electric
2329179 fitting, false
ceiling,
furniture
and plaster
repairing
etc.
1 |=m.3.|0. | 230405 |mn3.Arfaarur | 191 |t @ oW |®f (o |8 |9 |8 [6. |5. |3. |1WD=1. |Painting |,
1 |f3. 07020 |ERAY, fRidh TRAT gl 05 {90 |3 |20X2.45 | Roof water
CARIE] H1.9753535 0 |2MSW=2 | proofing,
ATHT .45X1.8 | Flooring ’
7 (2)45;3’7133 false ceiling,
0.80X0. | electric
920 fitting,
furniture

and plaster

88




(1)

IRT BT S

B

(2)

B

(3)

TAIed W W UM /GYET A # Suded JAyd B Bl

4

UTg
L
of
Gl

T IAHTE YT

(4)

IeCa Cal

q Hiagd

(6)

(7)

(8)

(9)

(10)

(11)

(12)

(13

(14

(15)

(16)

repairing
etc.
1 |=m.3.H1. | 230405 |mM.&.3.A1.fa.0 (200 [t 3N | e |8 |9 |8 |10 |5. |[4. | 5SWD=1. |Painting |,
2 |fq. 05335 T ,HTY, AIDY o Wgﬁw Bl 5 |75]/0 |4X2.15 |Roof water
1.9425336 o 0O | 8WW=1. | proofing,
866,262617 55X1.35 Flooring ’
” 6WV=1.3 | false ceiling,
5X0.60 | electric
fitting,
furniture
and plaster
repairing
etc.
1 |3M.3.491. | 230405 |9n.%.3.41.f9.9 | 200 | sft =M% |gf |&f |&f |9 |& |9. |6. |3. |2WD+V= | Painting ,
3 |fq. 05335 ST , BT, AIB o Wgﬂw gl 40 |65 |4 |1.1X2.5 | Roof water
1.9425336 0 |9AW=1.5 | proofing,
5X1.0 electric
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(3)
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(4)
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q Hiagd

(6)

(7)

(8)

(9)

(10)

(11)

(12)

(13

(14

(15)

(16)

866,262617 fitting, false
7 ceiling,
furniture
and plaster
repairing
etc.
1 |3M.3.491. | 230405 |Tn.3.4.fa.®./§ | 209 | &t 9 |gf [&f |7 | |6. |6. |4. | 1WD+V= | Painting
4 |f3. 07021 &t faemits Gl'lg'?ﬁ'{[‘?IT Bl Bl 05 00 | 4 |1.2X2.6 | ,false
W,ﬁ'\‘ﬂﬂ? L .9827783 ° (2);\{‘:’_8209 ;(:cl:fng’water
264’243061 1AW'=2. | proofing,
90X1.20 | electric
1AW"=1. | fitting and
5X1.20 | furniture

required
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(6)

(7)

(8)
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(11)

(12)

(14

(15)

(16)

)
1 |=m.3.40. | 230405 |mn3.wnfaar. | 507 |diwdt Afqar | & | 9 |98 |7. |2. |4. |1WD=0. |Painting |,
6 (f3. 07898 | gfyed, TAT gl 00 | 65 |0 | 90X1.85 | false ceiling,
e H1.9977441 0 Roof ~water
109,237325 =1.15x1. | proofing,
” 95 electric
fitting and
=1.15x2. | furniture
0
2wWw=1.
30x0.90
2wWv=0.9
0x0.60
3wv=1.1
5X0.70
1 |9.%.38. | 230405 |wn.s.3.ALfd | 433 | fiwdt e |ef |sf |9 |9&f |10 |7. |4. | 1WD=1. |Painting |,
7 Ry 16637 | fRjx e Tafear T & .8 |50|0 |15x2.10 |false ceiling,
w:ﬂ"w 1:ﬁ'.9200 135 0] (0] 2WW=1. Roof water
507,243825 50x1.50 | proofing,
2 2WW=1. | Flooring ,
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(1)

(3)

(4)

(6)

(7)

(8)

(9)

(10)

(11)

(12)

(13

(14

(15)

(16)

50x0.70 | electric
1WwW=4. | fitting,
4x0.90 furniture
4V=0.90 | and plaster
x0.40 repairing
etc.
1 |=m.3.4 [ 230405 |mn.3.AfQar. [700 |fiwdt YI@r|er |8 |8 |9 |F€ |7. |5. |4. |4WD=2. |Painting
8 |fq. 02136 | Sfiqrelt 314, qYH gl 40 |35 |0 | 15X1.20 | Roof water
EC H1.9425482 0 |3WV=0.9 | proofing,
120,238564 0X0.40 electric
1 fitting, false
ceiling,
furniture
and plaster
repairing
etc.
1 |=m.3.4n. [230405 |mn.3.Anfaar. | 125 |t e |&f |&f |9 |9df |6. | 6. |3. | 1WD=2. |Painting
2 |f3. 04548 Tﬁq@,w o .U ARawT gl 90 90 |3 |1X1.30 |,false
#1.9425490 0 ceiling,
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(1)

(3)

(4)

(6)

(7)

(8)

(9)

(10)

(11)

(12)

(13

(14

(15)

(16)

264,233287 6WW=1. | Roof water
8 05X1.65 | proofing,
electric
fitting and
furniture
faemRIYT: WrferR
1 [=mg [ 230405 | mmgEwmd 70 |[sftifosmpar [ [&F |7€t |7 |[7€f |7. |[5. [3. [2WD=1. [Painting |,
& 06618 , SHféra gl 90 45 |5 |10X2.10 | Roof water
AT .9753002 0 | 3WW=1. | proofing,
100 35X1.05 | Flooring ,
5WV=1.0 | false ceiling,
5X0.60 | electric
fitting,
furniture
and plaster
repairing

etc.
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(12)
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(16)

2 |=murfg (230405 [zmurfa. MRic| 152 |fwdt wdt |87 [T |76f |9 |8 [5. | 3. |3. | 1WD=2. |Painting
10601 P ma:ﬂ', UG GIE g'} 00 |55 |5 | 10X1.20 | ,false
KEC 1.8959545 0 |2WW=1. | ceiling,
645 20X.90 | Roof water
2WV=0.4 | proofing,
0X0.40 | electric
fitting,
furniture
and plaster
repairing
etc.
3 |9M.9.3. | 230405 | 3N.%.3.491.74 415 | sftmdt Afei|ef |ef | |9 |t |12 [4. | 3. | 1WD=2. |Painting ,
ar.fa 16896 |wid Aqe Rig il 4 |35|0 |00X1.00 |false ceiling,
gﬁﬂ?l‘ m Ih..9039978 5 0 Sww=1. Roof water
e, arferR 944,236511 25X.90 | proofing,
’ 6 1WV=1.1 | electric
0X0.70 | fitting,
furniture

and plaster
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(1)

(3)

(4)

(6)

(7)

(8)

(9)

(10)

(11)

(12)

(13

(14

(15)

(16)

repairing

etc.
4 |9m.3.H | 230405 |z AnfAar. | 163 | ot e |&f |&f |9 |9df |6. | 4. |3. [2WD=2. |Painting |,
fa. 09861 | yid, TIferaR .. gl 45 |75 |4 | 10X1.05 | false ceiling,
M.9753535 0 | 8sww=l1. Rooff water
20X1.20 | proofing,
:_22’236548 10WV=1. | electric
20X0.30 | fitting,
furniture
and plaster
repairing
etc.
5 |=m.3.40. | 230405 |zn.3.Arfa.ar. | 383 | fiu<dt AARHAT |G [T |8 |9 |98 |7. |5. |3. [ 1WD=1. |Painting
fa. 09862 fRram TR, fora gl 50 {45 |3 |90X1.05 | ,false
TR #1.9993282 5 |SWW=1. | ceiling,
15X0.90 | Roof water

proofing,
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(6)

(7) | (8)

(9)

(10)

(11)

(12)

(13

(14

(15)

(16)

604,242150
6

5WVv=0.9
0X0.45

electric
fitting,
furniture
and plaster
repairing
etc.

230405
15701

59

fadt  wifa
Sarag

.9425116
208

B
B

ap 4

cow

1WD=2.
90X.90
4WW=1.
50X0.75

Painting
,false
ceiling,

Roof water
proofing,
electric
fitting,
furniture
and plaster
repairing
etc.
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(1)

(3)

(6)

(7)

(8)

(9)

(10)

(11)

(12)

(15)

(16)

7 |=mufg | 230405 |mm.Anfa.er. ¥ed | 175 | twdt ¥=AT|©r | |F8f (9 (98 [6. |5. [3. | 1WD=2. |Painting ,
09403 ﬁ?ﬁ:ﬂ,w AT Bl 55 |50 |4 |10X1.20 | Roof water

Iﬁ.9993282 5 3WW=1. proofing,

604 35X0.90 | electric

’ 5WV=1.2 | fitting,

0X0.60 | furniture
and plaster

repairing

etc.

8 |=m.3.4N. | 230405 |mn.3.ANfA.E8. | 240 | Y o0 Rig|ef |&f |78l |9 |98t | 8. | 4. |3. |2WD=2. |Painting ,
fa. 16895 | R.q. drEd, GG il 20 | 55|3 | 10X1.00 | false ceiling,
TqiferaR H1.8349749 0 [3WWwW=1l. | Roof water

199 20X0.90 proofing,

electric

fitting,

furniture
and plaster

repairing

etc.
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(1) | (2) (3) (4) (5) (6) (7) [ (8) |(9) |(10) | (11) | (12) ;13 ;14 (15) (16)
9 |zmurfa 230405 |mArfAaeT | 123 |diwdt  idt e (o |98 (9 |ad [6. [4. |3. | 1WD=1. |Painting
00202 TS 3iF¢ TR, D CIES I g'} 90 |60 | 3 | 00X2.10 | ,false
aIferaR H1.9826233 0 |3WW=1. | ceiling,
933 20X0.90 | Roof water
3WV=0.9 | proofing,
0X0.30 | electric
fitting,
furniture
and plaster
repairing
etc.
frurgyT: TR gd
1 |zmunfa | 230405 | mmAnfaAmeT | 155 | ot oftd |9 [gF |98t |9 |98 [7. [4. [3. [ 1D=1.0X | Painting ,
07903 IgdcHl PUR forar | &Y gl 40 |[55|4 | 2.50 Roof water
H1.9826214 0 |3MSW=0 | proofing,
041 .85X1.1 | electric
3MSV=0. | fitting and
85X0.3 | furniture
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(11)

(12)

(15)

(16)

2 |=murse | 230405 | ¥M.ATES@.3.HT. | 285 | MifaspuR |l [g |78 |7 |7Ef [8. [7. |3. [2WD=2. |Painting ,
3.4a1.f§ | 02138 fa. IFREUIG] 3t g'} 55 |55 |6 |00X1.30 |false ceiling,
TR, . 5 |3WW=1l. | Roof water
TR 55X0.90 | proofing,
?42575072 4WV=0.9 | electric
0X0.40 | fitting,
furniture
and plaster
repairing
etc.
3 |=murfa [230405 |zmarfadfa=r | 160 | diwdt e |gf |87 |78f |7 |8 [7. |4. [3. [2WD=2. | Painting
14005 EETI%RFI, M aw gl 00 60 |2 | 10X1.50 | ,false
i 0 |4WW=1. | ceiling,
g?ﬂﬁ? hl 21'2826233 20X0.90 | Roof water
3WV=0.6 | proofing,
0X0.40 | electric
fitting,
furniture

and plaster
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(4)

(6)

(7)

(8)

(9)

(10)

(11)

(12)

(13

(14

(15)

(16)

repairing

etc.
4 |9M.ar3. | 230405 |m.ar3. AR, | 192 | dwdt Sffer|er [ [98f (9 [T [8. |6. [3. |2WD=1. |Painting ,
ar.fa. 15065 znﬁg;, R RG] gl 10 |00 | 4 | 20X2.45 | false ceiling,
ﬁ.9826233 0] 2WW=2. Roof water
933 40X1.60 | proofing,
2WV=1.8 | electric
5X0.40 | fitting,
furniture
and plaster
repairing
etc.
5 |9M.3.40. | 230405 | 7771.3.91.19. 108 | st e |&f |&f |9 |& |8. |5.|6. | 1WD=2. |Painting |,
fa. 17075 IEHWI 3 1 R o .. Riema gl 55 ({40 |3 | 50X1.20 | Roof water
T 0 |6WW=1. | proofing,
Tt 55X1.00 | electric

fitting,
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(4)

(6)

(7)

(8)

(9)

(10)

(11)

(12)

(13

(14

(15)

(16)

942575072 5WV=0.6 | furniture
1,2368760 0X1.00 |and plaster
repairing
etc.
6 |TM.3.41. 230405 |mM.3.ALfA.a9re | 108 |t ¥y 3t 8T [of |8 |7 |8 |9. |7. [3. |2WD=2. |Painting ,
fa. 157089 P RR 4.2 3 M.9425111 gl 75 |30 | 6 |20X1.05 | false ceiling,
9 882, 0 |3WWwW=1l. | Roof water
4922324 20X1.70 | proofing,
electric
fitting,
furniture
and plaster
repairing
etc.
7 |WM.F.3. | 230405 mN.H.3AMY [115 |t wHHSA |8 | |8 [T [T [7. |5. [3. |1WD=1. |Painting ,
a.fa 16259 H&‘ﬂiﬂg, RR 5 . gl 00 |50 | 6 |20X2.10 | false ceiling,
808527312 5 |2WW=1l. | Roof water
3,2466048 05X1.40 | proofing,

electric
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(6)

(7)

(8)

(9)

(10)

(11)

(12)

(13

(14

(15)

(16)

4MSW=1

5WV=1.0 | fitting,
5X0.60 | furniture
and plaster
repairing
etc.
8 |WN.®.3. 230405 |zm.w.3.u.fd |486 |t wa.s.Rig|sl [a |8 |7 |8 |10 |6. |3. [2WD=1. |Painting ,
a.fa 15066 | yrdiq yeIfar gl .6 |90 |3 |20X2.40 |false ceiling,
o, 0] 0 |3WWw=1l. | Roof water
942577754 00X1.30 proofi.ng,
2,2341309 electric
fitting,
furniture
and plaster
repairing
etc.
9 |zmunfy |230405 |zmunfa.s=nm |302 |t SameRT| e |®T |8t |7 |8 |7. |4. |3. |2MSD=2 | Painting
14401 W’W GGl gl 15 |40 |5 |.10X0.9 | ,false
ol o (O ceiling,

Roof water
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(9)

(10)

(11)

(12)

(13

(14

(15)

(16)

700033581 .20X0.9 | proofing,

o o electric
3MSV=1. | fitting,
02X0.90 | furniture

and plaster
repairing
etc.

1 |zmurfd [230405 |=nunfAaae | 213 [N W yemr |9 |9 |9 & |9 |& |10 | 5. [ 3. | 1CS=2.1 | Painting

4) 14701 W,w . g'} g'} g'} .0 (45 6 |5X2.20 ,false

982650261 o 0O | SMSW=1 | ceiling,

9 .20X1.2 |Roof water
o proofing,
6MSV=.4 | electric
0X0.60 | fitting,

furniture
and plaster
repairing

etc.
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Binding Signature of Employer

Binding Signature of Contractor

SECTION S

AGREEMENT FORM
AGREEMENT

(On Non Judicial Stamp Paper of Rs. 1000.00)

This agreement, made on the day of between (name and address of
Employer) (hereinafter called “the Employer) and (name and address of
contractor) hereinafter called "the Contractor" of the other part.

Whereas the Employer is desirous that the Contractor execute
(name and identification number of Contract) (hereinafter called "the
Works") and the Employer has accepted the Bid by the Contractor for the execution and
completion of such Works and the remedying of any defects therein, at a cost of Rs.

NOW THIS AGREEMENT WITNESSED as follows:

In this Agreement, words and expression shall have the same meanings as are respectively
assigned to them in the conditions of contract hereinafter referred' to and they shall be deemed
to form and be read and construed as part of this Agreement.

. In consideration of the payments to be made by the Employer to the Contractor as hereinafter
mentioned, the Contractor hereby covenants with the Employer to execute and complete the
Works and remedy any defects therein in conformity in all aspects with the provisions of the
contract.
. The Employer hereby covenants to pay the Contractor in consideration of the execution and
completion of the Works and the remedying the defects wherein Contract Price or such other
sum as may become payable under the provisions of the Contract at the times and in the
manner prescribed by the Contract.
. The following documents shall be deemed to form and be ready and construed as part of this
Agreement viz.

i.  Letter of Acceptance

ii. Contractor's Technical & Financial Bid

iii. Condition of Contract: General and Special

iv. Contract Data

v. Bid Data

vi. Drawings

vii. Bill of Quantities and _

viii. Any other documents listed in the Contract Data as forming part of the Contract.

In witnessed whereof the parties there to have caused this Agreement to be executed the day
and year first before written.

The Common Seal of affixed in the presence of:

Signed, Sealed and Delivered by the said

In the presence of:

Witness — 1

Witness - 2
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