Construction of Sports Facility Centre at PU College
GOVERNMENT OF KARNATAKA
TUMAKURU SMART CITY LIMITED
MAHALAKSHMI ARCADE, S.S. PURAM MAIN ROAD, COFFEE BOARD COLONY,
TUMAKURU -572102; TELEPHONE: 0816-2278190
TENDERS FOR THE WORK OF

CONSTRUCTION OF SPORTS FACILITY CENTRE AT PU COLLEGE PREMISES TUMAKURU,
KARNATAKA AS PER THE SPECIFICATION PROVIDED

Tender Reference Number TSCL/TENDER/CR/32/2017-18

Period of Sale of Tender Document
E-Procurement Website From February 28, 2018 to March 20, 2018
http://eproc.karnataka.gov.in

March 13, 2018,12:30 hours

Office of the MD and CEO,

Pre Tender Meeting Date, Time,Tumakuru Smart City Limited

Venue Mahalakshmi Arcade, 1%t Floor, S.S. Puram Main
Road, Coffee Board Colony, Tumakuru— 572102,
Karnataka State

Last date for Sale of Tender
Documents
Last date and Time for Receipt of]
Tender

March 20, 2018, 16:00 hours

March 20, 2018, 16:00 hours

March 21, 2018, 16:00 hours

Office of the MD and CEO,

Tumakuru Smart City Limited

Mahalakshmi Arcade, 1%t Floor, S.S. Puram Main
Road, Coffee Board Colony, Tumakuru— 572102,
Karnataka State

Earnest Money Deposit (EMD) Rs 38,300/-

Time and date of Opening of Cover|
One Tender (Technical & Financial
Proposal)

Bid Validity Period 90 days from the Bid Due Date

Office of the MD and CEO,

Tumakuru Smart City Limited

Mahalakshmi Arcade, 1%t Floor, S.S. Puram Main
Address for Communication Road, Coffee Board Colony, Tumakuru— 572102,
Karnataka State

E-Mail- bids@smartcitytumakuru.in
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Construction of Sports Facility Centre at PU College

SECTION 1: INVITATION FOR TENDERS (IFT)

Date: 01/03/2018 IFT No.: TSCL/TENDER/CR/32/2017-18/Sports Facility- PU College

1. The Tumakuru Smart City Limited (TSCL) invites tenders from eligible tenderers, for the
construction of works detailed in the Table below. The tenderers may submit tenders for
the works given in the Table. Two Cover Tender procedure as per Rule28 of the KTPP Act
shall be followed. The Tenders are required to upload two separate documents, as per
the Government of Karnataka E-Procurement website
https://eproc.karnataka.gov.in/eportal/index.seam one containing the Earnest money
deposit and the details of their capability to undertake the tender (as detailed in ITT
Clause 3and 6), which will be opened first and the second cover containing the price
tender which will be opened only if the Tenderer is found to be qualified to execute the
tendered works. Tenderers are advised to note the minimum qualification criteria
specified in Clause 3 of the Instructions to Tenderers to qualify for award of the Contract

2. Tender documents may be downloaded from Government of Karnataka E-Procurement
website https://eproc.karnataka.gov.in/eportal/index.seam under login for Contractors.

3. Tenders must be accompanied by earnest money deposit specified for the work in
the Table below. Earnest money deposit will have to be in any one of the forms as
specified in the Tender document and shall have to be valid for 45 days beyond
The validity of the tender.
The Bidder shall furnish, as part of his Tender, Earnest Money Deposit in the amount as
shown in column 4 of the Table of IFT for this particular work. Earnest money deposit
(EMD) amount as percentage of the estimated cost of the work put to tender.

The Earnest Money Deposit (EMD) shall be through the e-Procurement portal using any
of the following payment modes:

e Credit Card

e Direct Debit

e National Electronic Fund Transfer (NEFT)

e Over the Counter (OTC)

OTC payment procedure

If a contractor/supplier chooses to make payment of EMD/Tender processing fees Over
The Counter (OTC) in any of the designated ICICI Bank branches listed in the e-
Procurement web-site (www.eproc.karnataka.gov.in), the contractor/supplier will need

to log into e-Procurement system, access the Tender for which bid is being created and
then select the OTC option under the payment section and print the Challan shown in
that section. The printed challan will have the unique bid reference number and the
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amount to be remitted. Along with the challan, contractor can choose to make the

payment either in the form of cash or in the form of Demand Draft. Cheque payments
will not be accepted. The contractor is requested to specifically inform the bank officer
to input the unique bid reference number printed in the challan in the banking software.
Upon successful receipt of the payment, the bank will provide a 16-digit reference
number acknowledging the receipt of payment. This 16-digit reference number has to
be entered by contractor in the payment section of its bid as payment confirmation
before the bid is submitted (i.e.) as a pre-requisite for bid submission.

NEFT payment procedure

If a contractor/supplier chooses to make payment of EMD/Tender processing fees using
Reserve Bank of India's (RBI) National Electronic Fund Transfer (NEFT) system, the
contractor/supplier will need to log into e-Procurement system, access the Tender for
which bid is being created and then select the NEFT option under the payment section
and print the Challan shown in that section. The printed challan will have the unique bid
reference number, account details of Government of Karnataka and the amount to be
remitted. The contractor has to submit the printed challan to its bank-branch (NEFT-
enabled) and request for an account-to-account transfer, wherein the money will get
transferred from the contractors' bank account to GoK's bank account. The contractor
should ensure that NEFT transfer instructions are executed and the funds are wired to
the Government of Karnataka's principal account before the last date for bid submission
and preferably 24 hours before the last date for bid submission. If the contractor's bank
transfers/wires the money after the last date for bid submission, the contractor's bid
will be liable for rejection. Upon executing the transfer, the contractor's bank will
provide a reference number generated by NEFT software as confirmation of transfer,
which has to be entered by contractor in the payment section of its bid as payment
confirmation before the bid is submitted (i.e.) as a pre-requisite for bid submission. Also,
the account number from which the funds were transferred has to be entered in the e-
Procurement system as part of its bid.

The Bidder who wish to make Earnest Money Deposit and Tender processing fee
payment through Internet Banking facility may do so. The Department is in no way
responsible in case the money is not deposited in the notified central pooling account
held at ICICI Bank, within the stipulated period. The name of the account and the
account number and other details are displayed in the generated Callan for the
information of the Bidder.

The supplier/contractor’s bid will be evaluated only on confirmation of receipt of the
payment (EMD) in the Government of Karnataka central pooling a/c held at ICICI Bank
EMD amount will have to be submitted by the supplier/contractor taking into account
the following conditions:
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a. EMD will be accepted only in the form of electronic cash (and not through Demand

Draft or Bank Guarantee) and will be maintained in the Govt.’s central pooling
account at ICICI Bank until the finalization of the Tender.

b. The entire EMD amount for a particular Tender has to be paid in a single transaction
For details on e-Payment services refer to e-procurement portal for more

detai

Is on the process.

4. Tenders must be electronically submitted (on-line through interne e-Procurement web-
site (www.eproc.karnataka.gov.in) on or before March 20’

5. , 2018, 16:00 Hrs and the Technical proposal- Cover One will be opened in the presence
of the Tenderers who wish to attend at the Office of TSCL. Other details can be seen in
the Tender documents. If the office happens to be closed on the date of receipt of the
tenders as specified, the tenders will be received and opened on the next working day
at the same time and venue.

5. Other details can be seen in the tender documents. Tender followed KW2 with
additional Clauses and conditions from higher version

Approximate

Earnest Period of
Package No Name Of the Work Value of the Cost of .
Money Document | Completion
Work (Rs) .
Deposit (Rs) (Rs)
Construction of oy
TSCL/TENDER/CR/ | Sports Facility Centre fvrvo'::\"t”hz (';/:t’gt:f
32/2017-18/ Sports at PU College As pe
/2 / Spor : g 38,28,342.00 | 38,300.00 PET | issue of Notice
facility Centre -PU | Premises, Tumakuru, e-portal
to Proceed
College Karnataka

6. Bidder to submit the all the forms filled as per Section- 3, clause no 1.1 to 1.13 in the

Technical proposal details, Section 4 Financial Form, Section 6 Contract Data and

Section 9 Bill Of Quantities , in absence it will be treated as non-responsive Bid

proposal.

Seal of office

TSCL/TENDER/CR-3

2/2017-18
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SECTION 2: INSTRUCTIONS TO TENDERERS (ITT)

Table of Clauses

A. General

1.
2.
3.

Scope of Tender
Eligible Tenderers
Qualification of the Tenderer

B. Tender Documents

4.
5.

Content of Tender documents
Amendment of Tender documents

C. Preparation of Tenders

6.
7.
8.
9.

10.

Documents comprising the Tender
Tender prices

Tender validity

Earnest money deposit

Format and signing of Tender

D. Submission of Tenders

11
12
13
14

Sealing and marking of Tenders
Deadline for submission of Tenders

Late Tenders

Modification and Withdrawal of Tenders

E. Tender opening and evaluation

15.
16.
17.
18.
19.
20.

Tender opening

Process to be confidential

Clarification of Tenders

Examination of Tenders and determination of responsiveness
Correction of errors

Evaluation and comparison of Tenders

F. Award of contract

21.
22.
23.
24,
25.

Award criteria

Employers right to accept any Tender and to reject any or all Tenders

Notification of award and signing of Agreement
Security deposit
Corrupt or Fraudulent practices
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A. general
1. Scope of Tender

1.1 The Tumakuru Smart City Limited (TSCL) (Referred to as Employer in these documents)
invites tenders from eligible tenderers for the construction of works (as defined in these
documents and referred to as "the works") detailed in the Table given in the Invitation
for Tenders (IFT). The tenderers may submit tenders for any or all of the works detailed
in the table given in IFT.

2.  Eligible Tenderers

2.1 Tenderers shall not be under a declaration of ineligibility for corrupt and fraudulent
practices issued by the Government of Karnataka
2.2 Tenders from Joint ventures are not acceptable.

3. Qualification of the Tenderer:

3.1 All Tenderers shall provide the requested information accurately and in sufficient
detail in Section 3:
Form of Tender and Qualification information.

3.2 To qualify for award of this contract, each Tenderer in its name should have in the last
five FYi.e.2013-14 to 2017-2018

(a) achieved in at least one financial years a minimum financial turnover (in Civil
Construction of Buildings to any government department/ public sector with the
similar nature of work anywhere in India of a value of Rs 38,28,342/-;

Note: Updated to the FY in which the tenders are invited. Financial turnover of
previous years shall be given a weight of 10% per year to bring them to the price
level of the FY in which the tenders are invited.

(b) satisfactorily completed (at least 90% of the contract value), as prime contractor, at
least one similar work such as Construction of Buildings or Civil Works of a value of
minimum Rs 9,57,100/- to any State or Central government department/ public
sector undertaking

(c) The Tenderer or his sub-contractor should possess required valid electrical license
for executing electrification works and should have executed similar electrical works
totalling Rs.1,13,900/- in any one year;

(d) The Tenderer or his sub-contractor should have executed similar Plumbing and
Sanitary works totalling Rs.98,850/- in any one year;

3.3 Each Tenderer should further demonstrate:

Each Tenderer should further demonstrate (a) availability by Owning at least 50% of
the required/specified key and critical equipment for this work and (b) the
remaining 50 % can be deployed on lease / hire basis for all the works provided, the
relevant documents (commitment agreement etc) for the availability for this work
are to be furnished
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(a)  liquid assets and /or availability of credit facilities of no less than Rs 11,48,500/-
(Credit lines/ letter of credit/ certificates from banks for meeting the fund
requirement etc.

3.4  To qualify for a package of contracts made up of this and other contracts for which
tenders are invited in this IFT, the Tenderer must demonstrate having experience
and resources to meet the aggregate of the qualifying criteria for the individual
contracts as specified at 3.2 and 3.3.

3.5 Sub-contractors’ experience and resources shall not be taken into account in
determining the Tenderer’s compliance with the qualifying criteria except to the
extent stated in 3.2 (C) & (e) above.

3.6 Tenderers who meet the above specified minimum qualifying criteria, will only be
qualified, if their available tender capacity is more than the total tender value.
The available tender capacity will be calculated as under:

Assessed available tender capacity = (A*N*5 - B)
Where

A = Maximum value of civil engineering works executed in any one year during the
last five years (updated to ———— ? price level) taking into account the completed

as well as works in progress.

N = Number of years prescribed for completion of the works for which Tenders are
invited.

B = Value, at ———— 0price level, of existing commitments and on-going works

to be completed during the next....... years (period of completion of the works for
which Tenders are invited) *

Note: The statements showing the value of existing commitments and on-going works as
well as the stipulated period of completion remaining for each of the works listed
should be countersigned by the Employer in charge, not below the rank of an
Executive Engineer or equivalent*.

3.7 Even though the Tenderers meet the above criteria, they are subject to be

disqualified if they have:

- made misleading or false representations in the forms, statements and
attachments submitted in proof of the qualification requirements; and/or

- record of poor performance such as abandoning the works, not properly
completing the contract, inordinate delays in completion, litigation history, or
financial failures etc.; and/or

- Participated in the previous Tender for the same work and had quoted
unreasonably high tender prices and could not furnish rational justification.
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4.1
4.2

5.1

5.2

5.3

6.1

7.1

7.2

B. Tender documents

Content of Tender documents

The set of tender documents shall have all the Sections given in Page 2:
Both the sets should be completed and returned with the tender.

Amendment of Tender documents

Before the deadline for submission of tenders, the Employer may modify the tender
documents by issuing addenda in the e-Portal.

Any addendum thus issued shall be part of the tender documents and shall be
communicated in e-Portal to all the purchasers of the tender documents.

To give prospective tenderers reasonable time in which to take an addendum into
account in preparing their tenders, the Employer shall extend as necessary the deadline
for submission of tenders, in accordance with Sub-Clause 12.2 below.

C. Preparation of Tenders
Documents comprising the Tender

The tender submitted in e-_procurement portal by the Tenderer shall contain the
documents as follows:
(a) Earnest Money Deposit;
(b) Qualification Information as per formats given in Section 3;
(c) The Tender (in the format indicated in Section 4)
(d) Priced Bill of Quantities (Section 9);
And any other materials required to be completed and submitted by Tenderers in
accordance with these instructions. The documents listed under_Section- 3, clause no
1.1 to 1.13 in the Technical proposal details, Section 3 Financial Form, Section 5
Contract Data and Section 8 Bill of Quantities, shall be filled in without exception in
absence it will be treated as non-responsive Bid proposal

Tender prices

The contract shall be for the whole works as described in Sub-Clause 1.1, based on the
priced Bill of Quantities submitted by the Tenderer.

The Tenderer shall fill in rates and prices and line item total (both in figures and words)
for all item of the Works described in the Bill of Quantities along with total tender price
(both in figures and words). Items for which no rate or price is entered by the Tenderer
will not be paid for by the Employer when executed and shall be deemed covered by the
other rates and prices in the Bill of Quantities. Corrections, if any, shall be made by
crossing out, initialling, dating and rewriting.
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7.3

7.4

8.1

8.2

9.1

9.2

9.3

9.4

9.5

9.6

All duties, taxes, and other levies payable by the contractor under the contract, or for
any other cause, shall be included in the rates, prices and total Tender Price submitted
by the Tenderer.

The rates and prices quoted by the Tenderer shall be fixed for the duration of the
Contract and shall not be subject to adjustment on any account.

Tender validity

Tenders shall remain valid for a period not less than ninety days after the deadline
date for tender submission specified in Clause 12. A tender valid for a shorter
period shall be rejected by the Employer as non-responsive.

In exceptional circumstances, prior to expiry of the original time limit, the Employer
may request that the tenderers may extend the period of validity for a specified
additional period. The request and the tenderers' responses shall be made in writing or
by cable. A tenderer may refuse the request without forfeiting his earnest money
deposit. A tenderer agreeing to the request will not be required or permitted to modify
his tender, but will be required to extend the validity of his earnest money deposit for a
period of the extension, and in compliance with Clause 9 in all respects.

Earnest money deposit

The Tenderer shall furnish, as part of his tender, earnest money deposit in the amount
as shown in column 4 of the Table of IFT for this particular work. This earnest money
deposit shall be in online in E-procurement portal

Earnest money deposit for the tender shall be valid for 45 days beyond the Validity of
the Tender

Any tender not accompanied by an acceptable earnest money deposit and not secured
as indicated in Sub-Clauses 9.1 and 9.2 above shall be rejected by the Employer as non-
responsive

The earnest money deposit of unsuccessful tenderers will be returned after the
successful bidder sign the Contract Agreement.

The earnest money deposit of Successful tenderers shall be returned after the Tenderer
has signed the Agreement and furnished the required Performance Security

The earnest money deposit may be forfeited:

(a) if the Tenderer withdraws the Tender after tender opening during the period of
tender validity;

(b) if the Tenderer does not accept the correction of the Tender Price, pursuant to
Clause 19; or

(c) in the case of a successful Tenderer, if the Tenderer fails within the specified time
limit to
(i) sign the Agreement; or

(ii) furnish the required Security deposit
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10. Format and signing of Tender

10.1 The Tenderer shall prepare one original and a copy of the documents comprising the
Tender as described in Clause 6 of these Instructions to Tenderers, bound with the
volume containing the Form of Tender, and clearly marked "ORIGINAL" and "COPY" as
appropriate. In the event of discrepancy between them, the original shall prevail. (NOT
APPLICABLE SINCE e-PROCUREMENT).

10.2 The original of the Tender shall be typed or written in indelible ink and shall be signed by
a person or persons duly authorized to sign on behalf of the Tenderer. All pages of the
tender where entries or amendments have been made shall be initialled by the person
signing the tender and Uploaded in the e-portal slot ear marked for Technical and
Financial Proposal.

10.3 The Tender shall contain no alterations or additions, except those to comply with
instructions issued by the Employer, or as necessary to correct errors made by the
Tenderer, in which case such corrections shall be initialled by the person signing the
Tender.

D. Submission of Tenders

11. Sealing and marking of tenders (NOT APPLICABLE SINCE e-PROCUREMENT).

11.1  The Tenderer shall seal the original and a copy of the Tender in separate envelopes, duly
marking the envelopes as "ORIGINAL" and "COPY". These envelopes (called as inner
envelopes) shall then be put inside one outer envelope. (NOT APPLICABLE SINCE e-
PROCUREMENT).

11.2 The inner and outer envelopes shall
(a) be addressed to the Employer at the following address:
MD-CEO,
Tumakuru Smart City Limited,
Mahalakshmi Arcade,
S.S. Puram Main Road, Coffee Board Colony,
Tumakuru — 572102
Karnataka
, and

(b) bear the following identification:
Tender for Construction of Sports Facility at PU College Premises, Tumakuru,
Karnataka
Tender Reference No TSCL/TENDER/CR/32/2017-18/Sports Facility-PU College
DO NOT OPEN BEFORE 16:00 hours, March 21, 2018

11.3 In addition to the identification required in Sub-Clause 11.2, the inner envelopes shall
indicate the name and address of the Tenderer to enable the tender to be returned
unopened in case it is declared late, pursuant to Clause 13.
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11.4

11.5

12,

12.1

12.2

13.

13.1

14.

14.1

14.2

14.3
14.4

If the outer envelope is not sealed and marked as above, the Employer will assume no
responsibility for the misplacement or premature opening of the Tender. . (NOT
APPLICABLE SINCE e-PROCUREMENT).

Hard Copies of Bid Proposal

a. The Tenderer shall submit the Technical and Financial Proposal through
E-Portal,

b. In addition, Bidder shall submit 1 sets of Hard copy of Technical Proposal
only to TSCL, Tumakuru at the earliest but not later than the next day of
the Bid Opening Date.

c. The hard copies submitted shall be exactly similar to the e-portal
uploaded documents, bidder shall not attach any additional document in
the Technical Proposal hard copies, which shall be considered as non-
responsive.

Deadline for submission of the Tenders

Tenders must be received by the Employer at the address specified above no later than
16:00 hrs, March20, 2018, Place of Opening the Tender will be
Office of the MD & CEO,
Tumakuru Smart City Limited,
Mahalakshmi Arcade, 1% Floor
S.S. Puram Main Road, Coffee Board Colony,
Tumakuru - 572102
Karnataka
In the event of the specified date for the submission of tenders being declared a holiday
for the Employer, the tenders will be received up to the appointed time on the next
working day

The Employer may extend the deadline for submission of tenders by issuing an
amendment in accordance with Clause 5, in which case all rights and obligations of the
Employer and the Tenderers previously subject to the original deadline will then be
subject to the new deadline

Late Tenders

Any Tender received by the Employer after the deadline prescribed in Clause 12
will be returned unopened to the Tenderer.

Modification and Withdrawal of Tenders

Tenderers may modify or withdraw their Tenders by giving notice in writing before

the deadline prescribed in Clause 12.

Each Tenderer's modification or withdrawal notice shall be prepared, sealed, marked,
and delivered in accordance with Clause 10 & 11, with the outer and inner envelopes
additionally marked "MODIFICATION" or "WITHDRAWAL", as appropriate.

No Tender may be modified after the deadline for submission of Tenders.

Withdrawal or modification of a Tender between the deadline for submission of

Tenders and the expiration of the original period of Tender validity specified in Clause
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8.1 above or as extended pursuant to Clause 8.2 may result in the forfeiture of the
earnest money deposit pursuant to Clause 9.
14.5 Tenderers may only offer discounts to, or otherwise modify the prices of their Tenders
by submitting Tender modifications in accordance with this clause, or included in the
original Tender submission.

E. Tender opening and evaluation
15. Tenderer Opening:

15.1 The Employer will open the First Covers of all the Tenderers received (except those
received late or withdrawn), including “MODIFICATIONS FOR FIRST COVER” made
pursuant to Clause 14, in the presence of the Tenderers or their representatives who
choose to attend at 16:00 hours on the date 21 March 2018 and the place specified in
Clause 12. In the event of the specified date of Tender opening being declared a holiday
for the Employer, the Tenders will be opened at the appointed time and location on the
next working day.

15.2 Envelopes marked "WITHDRAWAL" shall be opened and read out first. The First Cover
of Tenders for which an acceptable notice of withdrawal has been submitted pursuant
to Clause 14 shall not be opened.

15.3 The Tenders names, the presence or absence of earnest money deposit (amount,
format and validity), the submission of qualification information and such other
information as the Employer may consider appropriate will be announced by the
Employer at the opening. Late and withdrawn Tenders will be returned unopened to
tenders.

15.4 The Employer shall prepare minutes of the Tender opening, including the information
disclosed to those present in accordance with Sub-Clause 15.3.

16 Process to be confidential

16.1 Information relating to the examination, clarification, evaluation, and comparison of
Tenders and recommendations for the award of a contract shall not be disclosed to
Tenderers or any other persons not officially concerned with such process until the
award to the successful Tenderer has been announced. Any effort by a Tenderer to
influence the Employer's processing of Tenders or award decisions may result in the
rejection of his Tender.

17 Clarification of Tenders

17.1 To assist in the examination, evaluation, and comparison of Tenders, the Employer
may, at his discretion, ask any Tenderer for clarification of his Tender, including
breakdowns of unit rates. The request for clarification and the response shall be in
writing or by cable, but no change in the price or substance of the Tender shall be
sought, offered, or permitted except as required to confirm the correction of
arithmetic errors discovered by the Employer in the evaluation of the Tenders in
accordance with Clause 20.

17.2 Subject to sub-clause 18.1, no Tenderer shall contact the Employer on any matter
relating to its Tender from the time of the Tender opening to the time the contract is
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17.3

18.

18.1

18.2

18.3

19.

19.1

19.2

20.

20.1

20.2

20.3

awarded. If the Tenderer wishes to bring additional information to the notice of the
Employer, it should do so in writing.

Any effort by the Tenderer to influence the Employer in the Employer’s Tender
evaluation, Tender comparison or contract award decisions may result in the
rejection of the Tenderers’ Tender.

Examination of Tenders and determination of responsiveness

Prior to the detailed evaluation of Tenders, the Employer will determine whether each
Tender; (a) has been properly signed; and; (b) is substantially responsive to the
requirements of the Tender documents.

A substantially responsive Tender is one which conforms to all the terms, conditions,
and specifications of the Tender documents, without material deviation or reservation.
A material deviation or reservation is one (a) which affects in any substantial way the
scope, quality, or performance of the Works; (b) which limits in any substantial way,
inconsistent with the Tender documents, the Employer's rights or the Tenderer's
obligations under the Contract; or (c) whose rectification would affect unfairly the
competitive position of other Tenderers presenting substantially responsive Tenders.

If a Tender is not substantially responsive, it will be rejected by the Employer, and

may not subsequently be made responsive by correction or withdrawal of the
nonconforming deviation or reservation.

Correction of errors

Tenders determined to be substantially responsive will be checked by the Employer for
any arithmetic errors. Errors will be corrected by the Employer as follows:
(a) Where there is a discrepancy between the rates in figures and in words, the lower
of the two will govern; and
(b) Where there is a discrepancy between the unit rate and the line item total
resulting from multiplying the unit rate by the quantity, the unit rate as
quoted will govern.
The amount stated in the Tender will be adjusted by the Employer in accordance with
the above procedure for the correction of errors and, with the concurrence of the
Tenderer, shall be considered as binding upon the Tenderer. If the Tenderer does not
accept the corrected amount the Tender will be rejected, and the earnest money
deposit may be forfeited in accordance with Sub-Clause 9.6 (b).

Evaluation and comparison of Tenders

The Employer will evaluate and compare only the Tenders determined to be
substantially responsive in accordance with Clause 19.
In evaluating the Tenders, the Employer will determine for each Tender the evaluated
Tender Price by adjusting the Tender Price as follows:
(a) Making any correction for errors pursuant to Clause 20; and
(b) Making appropriate adjustments to reflect discounts or other price modifications
offered in accordance with Sub Clause 14.5.

The Employer reserves the right to accept or reject any variation, deviation, or
alternative offer. Variations, deviations, and alternative offers and other factors which
are in excess of the requirements of the Tender documents or otherwise result in
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21.

211

22

22.1

23.

23.1

23.2

233

23.4

24

24.1

unsolicited benefits for the Employer shall not be taken into account in Tender
evaluation.

F. Award of Contract
Award criteria

Subject to Clause 24, the Employer will award the Contract to the Tenderer whose
Tender has been determined to be substantially responsive to the Tender documents
and who has offered the lowest evaluated Tender Price, provided that such Tenderer
has been determined to be (a) eligible in accordance with the provisions of Clause 2,
and (b) qualified in accordance with the provisions of Clause 3.

Employer's right to accept any Tender and to reject any or all Tenders

Notwithstanding Clause 22, the Employer reserves the right to accept or reject any
Tender, and to cancel the Tender process and reject all Tenders, at any time prior to
the award of Contract, without thereby incurring any liability to the affected
Tenderer or Tenderers or any obligation to inform the affected Tenderer or
Tenderers of the grounds for the Employer's action.

Notification of award and signing of Agreement

The Tenderer whose Tender has been accepted will be notified of the award by the
Employer prior to expiration of the Tender validity period by cable, telex or facsimile
confirmed by registered letter. This letter (hereinafter and in the Conditions of Contract
called the "Letter of Acceptance") will state the sum that the Employer will pay the
Contractor in consideration of the execution, completion, and maintenance of the
Works by the Contractor as prescribed by the Contract (hereinafter and in the Contract
called the "Contract Price").

The notification of award will constitute the formation of the Contract, subject only to
the furnishing of a performance security in accordance with the provisions of Clause 25.
The Agreement will incorporate all agreements between the Employer and the
successful Tenderer. It will be kept ready for signature of the successful Tenderer in the
office of Employer within 30 days following the notification of award along with the
Letter of Acceptance. Within 20 days of receipt, the successful Tenderer will sign the
Agreement and deliver it to the Employer.

Upon the furnishing by the successful Tenderer of the Performance Security, the
Employer will promptly notify the other Tenderers that their Tenders have been
unsuccessful.

Security deposit

Within 20 days of receipt of the Letter of Acceptance, the successful Tenderer shall
deliver to the Employer a Security deposit in any of the forms given below for an
amount equivalent to 5 % of the Contract price plus additional security for unbalanced
tenders in accordance with Clause 21.4 of ITT:

TSCL/TENDER/CR-32/2017-18 15|Page
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a. Cashor

b. Banker’s cheque/Demand draft,/Pay Order in favour of..... payable at
.......... or

c. Abank guarantee in the form given in Section 10; or

d. Specified Small Savings Instruments pledge to.......ccccoecuvieeeeiiiciineeennnns

(NOT APPLICABLE since the bidder belongs to SC/ST)

24.2  The security deposit if furnished in cash or demand draft can, if requested, be
converted to interest bearing securities at the cost of the contractor. (NOT
APPLICABLE)

24.3  Security deposit for an amount equivalent to 5% of the contract price shall be
deducted in every running bill. However, in case of first and final bill the entire
security deposit will be deducted from the final bill.

24.4  Failure of the successful Tenderer to comply with the requirements of Sub-Clause 24.1
shall constitute sufficient grounds for cancellation of the award and forfeiture of the
earnest money deposit.

25 Corrupt or Fraudulent practices

25.1 The GOK requires that the Tenderers/Suppliers/Contractors, observe the highest
standard of ethics during the procurement and execution of such contracts. In
pursuance of this policy, GOK:

(a) will reject a proposal for award if it determines that the Tenderer recommended
for award has engaged in corrupt or fraudulent practices in competing for the
contract in question;

(b)  will declare a firm ineligible, either indefinitely or for a stated period of time, to
be awarded a GOK contract if it at any time determines that the firm has
engaged in corrupt or fraudulent practices in competing for, or in executing, a
GOK contract.

25.2 Furthermore, Tenderers shall be aware of the provision stated in sub-clause 43.2 of
the Conditions of Contract.

26 Pre Tender meeting will be conducted on_ March 13, 2018, 12:30 hours at the office of as
per following address:

Office of the MD & CEO,

Tumakuru Smart City Limited,

Mahalakshmi Arcade,

S.S. Puram Main Road, Coffee Board Colony,
Tumakuru — 572102

Karnataka
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SECTION 3: QUALIFICATION INFORMATION

The information to be filled in by the Tenderer hereunder will be used for purposes of
computing Tender capacity as provided for in Clause 3 of the Instructions to Tenderers. This

information will not be incorporated in the Contract.

11

Place of Registration:
Principal place of business:

1.2

Constitution or legal status of Tenderer

[Attach copy]
[Attach copy]

payments received in the last five years (in Rs. Lacs)

2017-18

2016-17

2015-16
2014-15
2013-14

Attach Certificate from Chartered Accountant

Total value of works for Supply, Installation Commissioning of Street Lighting executed and

a. Work performed as Prime Contractor (in the same name) on works of similar nature civil
construction works executed and payments received in the last Five years over during
the five years specified in 1.2 above. Attach Certificates from Employer/ Department

Remarks
Date of oo explaining
. . Value of Specified Actual date
Project Name of | Description Contract Issue of . reasons for
the period of | of .
Name Employer of the Work | Number Work . . delay in
Contract Completion | completion .
Order completion of
work
1 2 3 4 5 6 7 8 9

b. Capacities of civil work executed as prime contractor (in the same name) during the last
five years specified in 1.2 above:

Year

Name of

Work

Name of

Employer

Quantity of work performed

Remarks (Indicate contract

reference)

Street
Lighting

Street
Lighting

Street
Lighting

2013-14

2014-15

2015-16

2016-17

2017-18

TSCL/TENDER/CR-32/2017-18
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permanent employment with the tenderer and those that are proposed to be

deployed on this contract, if awarded.

TSCL/TENDER/CR-32/2017-18
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1.5 Information on works for which Tenders have been submitted and works which
are yet to be completed as on the date of this Tender.
(A) Existing commitments and on-going works:
Value  of
. Name and | Value of | Stipulated | Works Anticipated
Description | Place & | Contract . .
of Work Sate No. & Date Address of | Contract (| period of | remaining | date of
' Employer Rs Lakhs ) | Completion | to be | Completion
completed
1 2 3 4 5 6 7 8
(B) Works for which Tenders already submitted:
Estimated
L Name and simate Stipulated . . .
Description of | Place & value of . decisions is | Remarks if
Address of the period of
the Work State Emblover Works  (Rs completion expected any
ploy Lakhs ) P
1 2 3 4 5 6 7
1.6. The following items of equipment are considered essential for successfully carrying out
the works. The Tenderer should furnish all the information listed below.
Equipment
SI No Type Requirement Owned Hired Remarks
Owned Age/ Owned Age/
Number | Capacity | No capacity | Condition | No capacity | Condition
1.7 Reports on the financial standing of the tenderer, such as profit and loss
statements and auditor’s reports for the last five years;
1.8 Qualification and experience of the key technical and management personnel in
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1.9. Name, address, and telephone, telex, and fax numbers of the Tenderers' bankers
who may provide references if contacted by the Employer.

1.10 Evidence of access to financial resources to meet the qualification requirement
specified in ITT Clause3.3 (b): Cash in hand, Letter of Credit etc. List them below
and attach certificate from the Banker in the suggested format as under:

BANKER’S CERTIFICATE

This is to certify that M/s. ....coeveveeeiereiennee is a reputed company with a good financial

Standing. If the contract for this work, namely Construction of Sports Facility at PU
College, Tumakuru, Karnataka vide Tender No —TSCL/TENDER/CR/32/2017-18/Sports
Facility Centre-PU College is awarded to the above firm, we shall be able to provide

overdraft/credit facilities to the extent of Rs. ......

requirements for executing the above contract

Sd/-
Name

... to meet the working capital

of the Bank, Senior Bank Manger

E-mail-
Phone No

1.11 Proposals for subcontracting components of works amounting to more than 20% of the

contract price.

Value of
SI No Item of Work Contract

Sub-

Identified Sub-
Contractor

Experience of]
similar work Remarks

(Name and address)

Attach certificates from the respective Employers confirming the works completed

1.12 Information on litigations in which the Tenderer is involved:

SI No Other Party (ies) |[Employer

Details of dispute

Amount Remarks showing present
involved in Rs |status

TSCL/TENDER/CR-32/2017-18
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SECTION 4: FORMS OF TENDER, LETTER OF ACEPTANCE, NOTICE TO PROCEED WITH THE
WORK AND AGREEMENT FORM

1. Form of Tender

Description of the Works: Construction of Facility at PU College Premises, Tumakuru, Karnataka
as per the Specification mentioned in the Bill of Quantities
Tender No — TSCL/TENDER/CR/32/2017-18/ Sports Facility -PU College

To

MD and CEO,

Tumakuru Smart City Limited

Mahalakshmi Arcade, 1st Floor,

S.S. Puram Main Road, Coffee Board Colony,

Tumakuru— 572102,

Karnataka State

E-Mail- smartcitytumakuru@gmail.com
Dear Sir,

We offer to execute the Works described above in accordance with the Conditions of Contract
accompanying

This Tender for the Contract Price of [in figures]
( ) [In letters].

This Tender and your written acceptance of it shall constitute a binding contract between us.
We understand that you are not bound to accept the lowest or any tender you receive.

We undertake that, in competing for (and, if the award is made to us, in executing) the above
contract, we will strictly observe the laws against fraud and corruption in force in India
namely “Prevention of Corruption Act 1988”.

We hereby confirm that this Tender complies with the Tender validity and Earnest money
deposit required by the Tender documents.

We attach herewith our current income-tax clearance certificate.

Yours faithfully,

Authorized Signature:

Named&TitleofSignatory:

Name of Tenderer
Address:

TSCL/TENDER/CR-32/2017-18 20| Page
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2. Letter of Acceptance
(Letterhead paper of the Employer)

Tender Ref: TSCL/TENDER/CR/ 32/2017-18

Date:
To:
___[name and address of the Contractor]
Dear Sirs,

This is to notify you that your Tender TSCL/TENDER/CR/32/2017-18/ Sports Facility —PU
College dated for execution of the Construction of Sports Facility at PU
College Premises, Tumakuru, Karnataka for the Contract Price of Rupees

( )
[amount in words and figures], as corrected and modified in accordance with the
Instructions to Tenderers is hereby accepted by our Agency.

You are hereby requested to furnish Security deposit, in the form detailed in Para 25.1
of ITT for an amount of Rs.————— within 20 days of the receipt of this letter of
acceptance valid up to 30 days from the date of expiry of Defects Liability Period i.e.

up to ............ and sign the contract, failing which action as stated in Para 25.4 of ITT
will be taken.

You are requested acknowledge the receipt of this letter by submitting the copy duly
signed, stamped as Un-conditional acceptance of this letter.

Yours faithfully,

Authorized Signature
Name and Title of Signatory

Name of Agency

TSCL/TENDER/CR-32/2017-18 21| Page
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3. Issue of Notice to proceed with the work
(Letterhead of the Employer)

Tender Ref: TSCL/TENDER/CR/32/2017-18
(Date)

—————————————— (name and address of the Contractor)

Dear Sirs:

Pursuant to your furnishing the requisite security deposit as stipulated in ITT Clause 25.1
and signing of the contract agreement for the work of Construction of Sports Facility at PU
College Premises vide Tender Ref No TSCL/TENDER/CR/32/2017-18/ Sports Facility -PU
College a Tender Price of Rs.—————— , you are hereby instructed to proceed with the
execution of the said works in accordance with the contract documents.

You are requested acknowledge the receipt of this letter by submitting the copy duly

signed, stamped as Un-conditional acceptance of this letter.

Yours faithfully,

(Signature, name and title of signatory authorized to sign on behalf of
Employer)
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4. Agreement Form

Agreement
This agreement, made the day of 20 ,
between
[name and address of Employer]
(Hereinafter called “the Employer”) of the one part and

[name and
address of contractor] (hereinafter called “the Contractor”) of the other part.

Whereas the Employer is desirous that the Contractor execute Construction of Sports Facility
at PU College Premises vide Tender Ref No TSCL/TENDER/CR/32/2017-18/ Sports Facility-PU
College (hereinafter called “the Works”) and the Employer has accepted the Tender by the
Contractor for the execution and completion of such Works and the remedying of any
defects therein at a contract price of Rupees.......cccccecvvveeeernunnnen.

NOW THIS AGREEMENT WITNESSETH as follows:

1. In this Agreement, words and expression shall have the same meanings as are
respectively assigned to them in the Conditions of Contract hereinafter referred to,
and they shall be deemed to form and be read and construed as part of this
Agreement.

2. In consideration of the payments to be made by the Employer to the Contractor as
hereinafter mentioned, the Contractor hereby covenants with the Employer to
execute and complete the Works and remedy any defects therein in conformity in all
aspects with the provisions of the Contract.

3. The Employer hereby covenants to pay the Contractor in consideration of the
execution and completion of the Works and the remedying the defects wherein the
Contract Price or such other sum as may become payable under the provisions of the
Contract at the times and in the manner prescribed by the Contract.

4. The following documents shall be deemed to form and be read and construed as part
of this Agreement, viz:

i) Letter of Acceptance;

ii) Notice to proceed with the works;

iii) Contract Data;

iv) Conditions of contract (including Special Conditions of Contract);
V) Bill of Quantities;

vi) Specifications;

vii) Drawings;
viii)  Contractor’s Tender; and
ix) Any other document listed in the Contract Data as forming part of the contract.
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In witness where of the parties there to have caused this Agreement to be executed the

day and year first before written.

The Common Seal of
Was hereunto affixed in the presence of:
Signed, Sealed and Delivered by the said
In the presence of:

Binding Signature of Employer
Binding Signature of Contractor
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SECTION 5: CONDITIONS OF CONTRACT
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11

Conditions of Contract

A. General
Definitions

Terms which are defined in the Contract Data are not also defined in the
Conditions of Contract but keep their defined meanings. Bold letters are used to
identify defined terms.

Bill of Quantities means the priced and completed Bill of Quantities forming part of
the Tender.

Compensation events are those defined in Clause 34 hereunder.

The Completion Date is the date of completion of the Works as certified by

the Employer in accordance with Sub Clause 38.1.

The Contract is the contract between the Employer and the Contractor to
execute, complete and maintain the Works. It consists of the documents listed

in Clause 2.3 below.

The Contract Data defines the documents and other information which comprise
the Contract.

The Contractor is a person or corporate body who’s Tender to carry out the Works
has been accepted by the Employer.

The Contractor's Tender is the completed Tender document submitted by the
Contractor to the Employer.

The Contract price is the price stated in the Letter of Acceptance and thereafter as
adjusted in accordance with the provisions of the Contract.

Days are calendar days; months are calendar months.

A Defect is any part of the Works not completed in accordance with the Contract.
The Defects liability period is the period named in the Contract Data and
calculated from the Completion Date.

The Employer is the party who will employ the Contractor to carry out the Works.
Equipment is the Contractor's machinery and vehicles brought temporarily to the
Site to construct the Works.

The Initial Contract price is the Contract Price listed in the Employer's Letter of
Acceptance.

The Intended Completion Date is the date on which it is intended that the
Contractor shall complete the Works. The Intended Completion Date is specified in
the Contract Data. The Intended Completion Date may be revised only by the
Employer by issuing an extension of time.

Materials are all supplies, including consumables, used by the contractor for
incorporation in the Works.

Plant is any integral part of the Works which is to have a mechanical, electrical,
electronic or chemical or biological function.

The Site is the area defined as such in the Contract Data.

Specification means the Specification of the Works included in the Contract and
any modification or addition made or approved by the Employer.
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2.1

2.2

3.1

4.1

5.1

The Start Date is given in the Contract Data. It is the date when the Contractor
shall commence execution of the works. It does not necessarily coincide with
any of the Site Possession Dates.

A Subcontractor is a person or corporate body who has a Contract with the
Contractor to carry out a part of the work in the Contract which includes work on
the Site.

A Variation is an instruction given by the Employer which varies the Works.

The Works are what the Contract requires the Contractor to construct, install,
and turn over to the Employer, as defined in the Contract Data.

Interpretation

In interpreting these Conditions of Contract, singular also means plural, male also
means female or neuter, and the other way around. Headings have no significance.
Words have their normal meaning under the language of the Contract unless
specifically defined. The Employer will provide instructions clarifying queries about
the Conditions of Contract.
The documents forming the Contract shall be interpreted in the following order of
priority:

(i) Agreement

(ii) Letter of Acceptance, notice to proceed with the works

(iii) Conditions of Contract

(iv) Specifications

(v) Contractor’s Tender

(vi) Contract Data

(vii) Drawings

(viii) Bill of quantities and

(ix) Any other document listed in the Contract Data as forming part of the

Contract.

Law governing contract

The law governing the Contract is the Laws of India supplanted by the Karnataka
Local Acts.

Employer's decisions

Except where otherwise specifically stated, the Employer will decide contractual
matters between the Employer and the Contractor.

Delegation

The Employer may delegate any of his duties and responsibilities to other people
after notifying the Contractor and may cancel any delegation after notifying the
Contractor.
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6

6.1

7.1

8.1

9.1

9.2

10

10.1

11

111

12

12.1

13

13.1

Communications

Communications between parties which are referred to in the conditions are
effective only when in writing. A notice shall be effective only when it is
delivered (in terms of Indian Contract Act).

Subcontracting

The Contractor may subcontract with the approval of the Employer but may not
assign the Contract without the approval of the Employer in writing.
Subcontracting does not alter the Contractor's obligations.

Other Contractors

The Contractor shall cooperate and share the Site with other contractors, public
authorities, utilities, and the Employer.

Personnel

The Contractor shall employ the technical personnel (of number and
qualifications) as may be stipulated by GOK from time to time during the
execution of the work. The technical staff so employed shall be available at

site as may be stipulated by the Employer.

If the Employer asks the Contractor to remove a person who is a member of the
Contractor’s staff or his work force stating the reasons, the Contractor shall ensure
that the person leaves the Site within seven days and has no further connection
with the work in the Contract.

Employer’s and Contractor's risks

The Employer carries the risks which this Contract states are Employer’s risks,
and the Contractor carries the risks which this Contract states are Contractor’s
risks.

Employer's risks

The Employer is responsible for the excepted risks which are (a) in so far as
rebellion, riot commotion or disorder or (b) a cause due solely to the
design of the Works, other than the Contractor’s design.

Contractor’s risks

All risks of loss of or damage to physical property and of personal injury and death
which arise during and in consequence of the performance of the Contract other
than the excepted risks are the responsibility of the Contractor.

Queries about the Contract Data

The Employer will clarify queries on the Contract Data.
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14

14.1

15

15.1

16

16.1

17

17.1

18

18.1

19

19.1

20

20.1

21

21.1

Contractor to construct the Works

The Contractor shall construct the Works in accordance with the Specification and
Drawings.

The Works to be completed by the Intended Completion Date

The Contractor may commence execution of the Works on the Start Date and
complete them by the Intended Completion Date.

Safety
The Contractor shall be responsible for the safety of all activities on the Site.
Discoveries

Anything of historical or other interest or of significant value unexpectedly
discovered on the Site is the property of the Employer. The Contractor is to notify
the Employer of such discoveries and carry out the Employer's instructions for
dealing with them.

Possession of the Site

The Employer shall give possession of all parts of the Site to the Contractor. If
possession of a part is not given by the date stated in the Contract Data the
Employer is deemed to have delayed the start of the relevant activities and this
will be Compensation Event.

Access to the Site

The Contractor shall allow the Employer and any person authorized by the
Employer access to the Site, to any place where work in connection with the
Contract is being carried out or is intended to be carried out and to any place
where materials or plant are being manufactured / fabricated / assembled for the
works.

Instructions

The Contractor shall carry out all instructions of the Employer which comply with
the applicable laws where the Site is located.

B. Time Control
Program

Within the time stated in the Contract Data the Contractor shall submit to the
Employer for approval a Program showing the general methods, arrangements,
order, and timing for all the activities in the Works.
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21.2

22

22.1

22.2

23

23.1

24

24.1

24.2

25

25.1

26

26.1

The Employer's approval of the Program shall not alter the Contractor's obligations.
The Contractor may revise the Program and submit it to the Employer again at any
time. A revised Program is to show the effect of Variations and Compensation
Events.

Extension of the Intended Completion Date

The Employer shall extend the Intended Completion Date if a Compensation
Event occurs or a Variation is issued which makes it impossible for
Completion to be achieved by the Intended Completion Date.

The Employer shall decide whether and by how much to extend the Intended
Completion Date within 21 days of the Contractor asking the Employer for a
decision upon the effect of a Compensation Event or Variation and submitting full
supporting information.

Delays ordered by the Employer

The Employer may instruct the Contractor to delay the start or progress of any
activity within the Works.

Management meetings

The Employer may require the Contractor to attend a management meeting.
The business of a management meeting shall be to review the progress
achieved and the plans for remaining work.

The responsibility of the parties for actions to be taken is to be decided by the
Employer either at the management meeting or after the management meeting
and stated in writing to be distributed to all who attended the meeting.

C. Quality Control
Identifying defects

The Employer shall check the Contractor's work and notify the Contractor of any
Defects that are found. Such checking shall not affect the Contractor's
responsibilities. The Employer may instruct the Contractor to search for a Defect
and to uncover and test any work that the Employer considers may have a Defect

Tests

If the Employer instructs the Contractor to carry out a test not specified in the
Specification to check whether any work has a Defect and the test shows that it
does, the Contractor shall pay for the test and any samples. If there is no Defect the
test shall be a Compensation Event.
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27

27.1

27.2

28

28.1

29

29.1

29.2

30

30.1

30.2

30.3

30.4

Correction of defects

The Employer shall give notice to the Contractor of any Defects before the end of
the Defects Liability Period, which begins at Completion and is defined in the
Contract Data. The Defects Liability Period shall be extended for as long as Defects
remain to be corrected.

Every time notice of a Defect is given, the Contractor shall correct the notified Defect
within the length of time specified by the Employer’s notice.

Uncorrected defects

If the Contractor has not corrected a Defect within the time specified in the
Employer’s notice, the Employer will assess the cost of having the Defect corrected,
and the Contractor will pay this amount.

D. Cost Control
Bill of Quantities (BOQ)

The BOQ shall contain items for the construction, installation, testing, and
commissioning work to be done by the Contractor.

The BOQ is used to calculate the Contract Price. The Contractor is paid for the
guantity of the work done at the rate in the BOQ for each item

Variations

The Employer shall have power to order the Contractor to do any or all of the
following as considered necessary or advisable during the progress of the work by
him

a. Increase or decrease of any item of work included in the Bill of Quantities

(BOQ);

Omit any item of work;

Change the character or quality or kind of any item of work;

Change the levels, lines, positions and dimensions of any part of the work;

Execute additional items of work of any kind necessary for the completion

of the works; and

f. Change in any specified sequence, methods or timing of construction
of any part of the work.

The Contractor shall be bound to carry out the work in accordance with any
instructions in this connection, which may be given to him in writing by the
Employer and such alteration shall not vitiate or invalidate the contract.

Variations shall not be made by the Contractor without an order in writing by the

Employer, provided that no order in writing shall be required for increase or

decrease in the quantity of an item appearing in the BOQ so long as the work

executed conforms to the approved drawings.

The Contractor shall promptly request in writing the Employer to confirm verbal
orders and if no such confirmation is received within 15 days of request, it shall be
deemed to be an order in writing by the Employer.

© oo o

TSCL/TENDER/CR-32/2017-18 32|Page



Construction of Sports Facility Centre at PU College

31

311

31.2

31.3

31.4

31.5

31.6

31.7

32

32.1

32.2

32.3

33

33.1

33.2

Payments for Variations

Payment for increase in the quantities of an item in the BOQ up to 25% of that
provided in the Bill of Quantities shall be made at the rates quoted by the
Contractor.

For quantities in excess of 125% of the tendered quantity of an item as given in the
BOQ, the Contractor shall be paid at the rate entered in or derived from in the
Schedule of Rates (applicable for the area of the work and current at the time of
award of contract) plus or minus the overall percentage of the original tendered
rates over the current Schedule of Rates prevalent at the time of award of contract.
If there is no rate for the additional, substituted or altered item of the work in the
BOQ, efforts would be made to derive the rates from those given in the BOQ or the
Schedule of Rates (applicable for the area of the work and current at the time of
award of contract) and if found feasible the payment would be made at the derived
rate for the item plus or minus the overall percentage of the original tendered rates
over the current Schedule of Rates prevalent at the time of award of contract

If the rates for additional, substituted or altered item of work cannot be determined
either as at 31.1 or 31.2 or 31.3 above, the Contractor shall be requested to submit
his quotation for the items supported by analysis of the rate or rates claimed, within
7 days.

If the Contractor's quotation is determined unreasonable, the Employer may order
the Variation and make a change to the Contract Price which shall be based on
Employer’s own forecast of the effects of the Variation on the Contractor's costs.

If the Employer decides that the urgency of varying the work would prevent a
guotation being given and considered without delaying the work, no quotation
shall be given and the Variation shall be treated as a Compensation Event.

Under no circumstances the Contractor shall suspend the work on the plea of non-
settlement of rates for items falling under this Clause.

Submission of bills for payment

The Contractor shall submit to the Employer monthly bills of the value of the work
completed less the cumulative amount paid previously.

The Employer shall check the Contractor's bill and determine the value of the work
executed which shall comprise of (i) value of the quantities of the items in the
BOQ completed and (ii) valuation of Variations and Compensation Events.

The Employer may exclude any item paid in a previous bill or reduce the
proportion of any item previously paid in the light of later information.

Payments

Payments shall be adjusted for deductions for retention, other recoveries in terms
of the contract and taxes, at source, as applicable under the law. The Employer
shall pay the Contractor the within 60 days of submission of bill.

Items of the Works for which no rate or price has been entered in will not be paid
for by the Employer and shall be deemed covered by other rates and prices in the
Contract.
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35

35.1
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36.1

Compensation events

The following are Compensation events unless they are caused by the Contractor:

(i) The Employer does not give access to a part of the Site by the Site
Possession Date stated in the Contract Data.

(i)  The Employer orders a delay or does not issue drawings, specifications
or instructions required for execution of works on time.

(iii) The Employer instructs the Contractor to uncover or to carry out
additional tests upon work which is then found to have no Defects.

(iv) The Employer gives an instruction for dealing with an unforeseen
condition, caused by the Employer, or additional work required for safety
or other reasons.

(v)  The effect on the Contractor of any of the Employer’s Risks.

(vi) The Employer unreasonably delays issuing a Certificate of Completion.

(vii) Other Compensation Events listed in the Contract Data or mentioned in
the Contract.

If a Compensation Event would cause additional cost or would prevent the work
being completed before the Intended Completion Date, the Contract Price shall be
increased and/or the Intended Completion Date is extended. The Employer shall
decide whether and by how much the Contract Price shall be increased and whether
and by how much the Intended Completion Date shall be extended.

As soon as information demonstrating the effect of each Compensation event upon
the Contractor's forecast cost has been provided by the Contractor, it is to be
assessed by the Employer and the Contract Price shall be adjusted accordingly. If
the Contractor's forecast is deemed unreasonable, the Employer shall adjust the
Contract Price based on Employer’s own forecast. The Employer will assume that
the Contractor will react competently and promptly to the event.

The Contractor shall not be entitled to compensation to the extent that the
Employer's interests are adversely affected by the Contractor not having given early
warning or not having cooperated with the Employer.

Tax

The rates quoted by the Contractor shall be deemed to be inclusive of the sales and
other taxes that the Contractor will have to pay for the performance of this
Contract. The Employer will perform such duties in regard to the deduction of such
taxes at source as per applicable law.

Liquidated damages

The Contractor shall pay liquidated damages to the Employer at the rate per day
stated in the Contract Data for each day that the Completion Date is later than the
Intended Completion Date. The total amount of liquidated damages shall not exceed
the amount defined in the Contract Data. The Employer may deduct liquidated
damages from payments due to the Contractor. Payment of liquidated damages
does not affect the Contractor's liabilities.
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41.1

41.2

42.

42.1

42.2

If the Intended Completion Date is extended after liquidated damages have been
paid, the Employer shall correct any overpayment of liquidated damages by the
Contractor by adjusting the next payment of bill.

Cost of repairs

Loss or damage to the Works or Materials to be incorporated in the Works between
the Start Date and the end of the Defects Correction periods shall be remedied by
the Contractor at the Contractor's cost if the loss or damage arises from the
Contractor's acts or omissions.

E. Finishing the Contract

Completion

The Contractor shall request the Employer to issue a Certificate of Completion of
the Works and the Employer will do so upon deciding that the Work is completed.

Taking over

The Employer shall take over the Site and the Works within seven days of issuing a
certificate of Completion.

Final account

The Contractor shall supply to the Employer a detailed account of the total amount
that the Contractor considers payable under the Contract before the end of the
Defects Liability Period. The Employer shall issue a Defect Liability Certificate and
certify any final payment that is due to the Contractor within 90 days of receiving
the Contractor's account if it is correct and complete. If it is not, the Employer shall
issue within 90 days a schedule that states the scope of the corrections or additions
that are necessary. If the Final Account is still unsatisfactory after it has been
resubmitted, the Employer shall decide on the amount payable to the Contractor
and make payment within 60 days of receiving the Contractor’s revised account.

As built drawings

If “as built”?® Drawings are required, the Contractor shall supply them by the
dates stated in the Contract Data.

If the Contractor does not supply the Drawings by the dates stated in the Contract
Data, or they do not receive the Employer’s approval, the Employer shall withhold
the amount stated in the Contract Data from payments due to the Contractor.

Termination

The Employer or the Contractor may terminate the Contract if the other party
causes a fundamental breach of the Contract.
Fundamental breaches of Contract include, but shall not be limited to the following:
(a) the Contractor stops work for 45 days when no stoppage of work is
shown on the current Program and the stoppage has not been
authorized by the Employer;
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42.3

42.4

42.5

43.

43.1

43.2

(b) the Employer instructs the Contractor to delay the progress of the
Works and the instruction is not withdrawn within 60 days;

(c) The Contractor becomes bankrupt or goes into liquidation other than for
a reconstruction or amalgamation;

(d) a payment due to the Contractor is not paid by the Employer within 90
days of the date of the submission of the Bill by Contractor;

(e) the Employer gives Notice that failure to correct a particular Defect is a
fundamental breach of Contract and the Contractor fails to correct it
within a reasonable period of time determined by the Employer;

(f)  the Contractor does not maintain a security which is required;

(g) the Contractor has delayed the completion of works by the number of
days for which the maximum amount of liquidated damages can be paid
as defined in the Contract data; and

(h) If the Contractor, in the judgment of the Employer has engaged in
corrupt or fraudulent practices in competing for or in the executing the
Contract.

For the purpose of this paragraph : “corrupt practice” means the offering,
giving, receiving or soliciting of anything of value to influence the action of
a public official in the procurement process or in contract execution.
“Fraudulent practice” means a misrepresentation of facts in order to
influence a procurement process or the execution of a contract to the
detriment of the Borrower, and includes collusive practice among
Tenderers (prior to or after Tender submission) designed to establish
Tender prices at artificial non-competitive levels and to deprive the
Borrower of the benefits of free and open competition.”

When either party to the Contract gives notice of a breach of contract to the

Employer for a cause other than those listed under Sub Clause 42.2 above, the

Employer shall decide whether the breach is fundamental or not.

Notwithstanding the above, the Employer may terminate the Contract for

convenience.

If the Contract is terminated the Contractor shall stop work immediately, make the

Site safe and secure and leave the Site as soon as reasonably possible.

Payment upon Termination

If the Contract is terminated because of a fundamental breach of Contract by the
Contractor, the Employer shall prepare bill for the value of the work done less
advance payments received up to the date of the bill, less other recoveries due in
terms of the contract, less taxes due to be deducted at source as per applicable law
and less the percentage to apply to the work not completed as indicated in the
Contract Data. Additional Liquidated Damages shall not apply. If the total amount
due to the Employer exceeds any payment due to the Contractor the difference
shall be a debt payable to the Employer.

If the Contract is terminated at the Employer's convenience or because of a
fundamental breach of Contract by the Employer, the Employer shall prepare bill
for the value of the work done, the reasonable cost of removal of Equipment,
repatriation of the Contractor's personnel employed solely on the Works, and the
Contractor's costs of protecting and securing the Works and less advance
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payments received up to the date of the certificate, less other recoveries due in
terms of the contract, and less taxes due to be deducted at source as per
applicable law and make payment accordingly.

44, Property

44.1 All materials on the Site, Plant, Equipment, Temporary Works and Works are
deemed to be the property of the Employer, if the Contract is terminated
because of a Contractor’s default.

45, Release from performance

45.1 If the Contract is frustrated by any event entirely outside the control of either the
Employer or the Contractor the Employer shall certify that the Contract has been
frustrated. The Contractor shall make the Site safe and stop work as quickly as
possible after receiving this certificate and shall be paid for all work carried out
before receiving it and for any work carried out afterwards to which commitment
was made
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F. Special Conditions of Contract

1. Labour :

The Contractor shall, unless otherwise provided in the Contract, make his own
arrangements for the engagement of all staff and labour, local or other, and for their
payment, housing, feeding and transport.

The Contractor shall, if required by the Employer, deliver to the Employer a return in
detail, in such form and at such intervals as the Employer may prescribe, showing the
staff and the numbers of the several classes of labour from time to time employed by
the Contractor on the Site and such other information as the Employer may require.

2. Compliance with labour regulations :

During continuance of the contract, the Contractor and his sub-contractors shall abide at
all times by all existing labour enactments and rules made there under, regulations,
notifications and bye laws of the State or Central Government or local authority and any
other labour law (including rules), regulations, bye laws that may be passed or notification
that may be issued under any labour law in future either by the State or the Central
Government or the local authority. The Contractor shall keep the Employer indemnified in
case any action is taken against the Employer by the competent authority on account of
contravention of any of the provisions of any Act or rules made there under, regulations or
notifications including amendments. If the Employer is caused to pay or reimburse, such
amounts as may be necessary to cause or observe, or for non-observance of the provisions
stipulated in the notifications/bye laws/Acts/Rules/regulations including amendments, if
any, on the part of the Contractor, Employer shall have the right to deduct any money due
to the Contractor including his amount of security deposit. The Employer shall also have
right to recover from the Contractor any sum required or estimated to be required for
making good the loss or damage suffered by the Employer.

The employees of the Contractor and the Sub-Contractor in no case shall be treated as the
employees of the Employer at any point of time.

3. Protection of Environment:

The contractor shall take all reasonable steps to protect the environment on and off the
Site and to avoid damage or nuisance to persons or to property of the public or others
resulting from pollution, noise or other causes arising as a consequence of his methods of
operation. During continuance of the contract, the contractor and his sub -contractors shall
abide at all times by all existing enactments on environmental protection and rules made
there under, regulations, notifications and bye-laws of the State or Central Government, or
local authorities and any other law, bye-law, regulations that may be passed or notification
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that may be issued in this respect in future by the State or Central Government or the local
authority.

4. Arbitration (Clause 24)
4.1  The procedure for arbitration shall be as follows:

(a) In case of dispute or difference arising between the Employer and the Contractor
relating to any matter arising out of or connected with this agreement it shall be
settled in accordance with the Arbitration and Conciliation Act 1996. The
disputes or differences shall be referred to a Sole Arbitrator. The Sole Arbitrator
shall be appointed by agreement between the parties; failing such agreement, by
the Appointing Authority (any one of the Organizations as per list enclosed in
Annexure)

(b) Arbitration proceedings shall be held at Tumakuru, Karnataka, India

(c) The cost and expenses of arbitration proceedings will be paid as determined by
the Arbitrator. However the expenses incurred by each party in connection with
the preparation, presentation, etc., shall be borne by each party itself.

(d) Performance under the contract shall continue during the arbitration
proceedings and payments due the Contractor by the Employer shall not be
withheld, unless they are the subject matter of the arbitration proceedings.

5. Terms and Procedures of Payment (Clause no 33)

In accordance with the provisions of GCC Clause 33 (Terms of Payment), the Employer
shall pay the Contractor in the following manner and at the following times, on the basis
of the Price Breakdown given in the section on Price Schedules. Payments will be made in
the currencies quoted by the Bidder unless otherwise agreed between the parties.
Applications for payment in respect of part deliveries may be made by the Contractor as
work proceeds.

(A) Terms of Payment

All approved payments exclusive of the Mobilization Payment shall be made within
sixty (60) days of receipt of invoice. The Contractor is responsible for shipping,
handling, insurance and inland transportation

For the BOO ltems as per the Bid proposal submitted

Ten present (10%) as a mobilization payment against receipt of invoice and an
irrevocable mobilization payment security for the equivalent amount made out in
favor of the Employer, on submission of un-conditional Bank Guarantee. This
Advance Payment to be drawn before end of 20% of Contract period. An amount of
10% shall be deducted from all Contractor’s invoices until the mobilization payment
has been fully repaid. The mobilization payment security may be reduced in
proportion to the amount repaid and/or the value of the plant and equipment
delivered to the site, as evidenced by delivery documents.
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Ninety percent (90%) of the measured value of work performed by the Contractor, as
identified in the said Program of Performance, during the preceding month, as
evidenced by the Employer’s authorization of the Contractor’s application, will be
made monthly.

Ten percent (10%) of the total value performed by the Contractor as evidenced by
the Employer’s authorization of the Contractor’s monthly applications, upon issuance
of the Completion Certificate.

(B) Payment Procedures

The procedures to be followed in applying for certification and making payments shall
be as follows and may be changed as agreed by and between the parties during
contract negotiations.

The Contractor is entitled to submit monthly Progress Payment Invoices to the Project
Manager for approval.

6. The liquidated damages

A. During Construction and commissioning period: for the whole of the works are
0.1% per day of delay and that for the milestones as discussed and decided during
negotiation). (Clause no 36)

7. The Defects Liability Period (Clause no 40) and shall have the following conditions

The Contractor warrants that the Facilities or any part thereof shall be free from
defects in the incidental design, engineering, materials, and workmanship of the
Plant supplied and of the work executed.

The Defect Liability Period shall be 1(one) year from the date of Operational
Acceptance of the Street Lighting system.

If during the Defect Liability Period any defect should be found in the incidental
design, engineering, materials and workmanship of the Plant supplied or of the work
executed by the Contractor, the Contractor shall promptly, in consultation and
agreement with the Employer regarding appropriate remedying of the defects, and at
its cost, repair, replace or otherwise make good as the Contractor shall determine at
its discretion, such defect as well as any damage to the Facilities caused by such
defect. The Contractor shall not be responsible for the repair, replacement or
making good of any defector of any damage to the Facilities arising out of or resulting
from any of the following causes:

(a) Improper operation or maintenance of the Facilities by the Employer;

(b) Operation of the Facilities outside specifications provided in the Contract; or
(c) Normal wear and tear.

The Contractor’s obligations under this SCC Clause 7 shall not apply to:

(a) If any materials that are supplied by the Employer, are normally consumed in
operation, or have a normal life shorter than the Defect Liability Period stated herein;

(b) If any designs, specifications or other data designed, supplied or specified by
or on behalf of the Employer or any matters for which the Contractor has disclaimed
responsibility herein; or
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(c) If any other materials supplied or any other work executed by or on behalf of
the Employer, except for the work executed by the Employer

The Employer shall give the Contractor a notice stating the nature of any such defect
together with all available evidence thereof, promptly following the discovery
thereof. The Employer shall afford all reasonable opportunity for the Contractor to
inspect any such defect.

The Employer shall afford the Contractor all necessary access to the Facilities and the
Site to enable the Contractor to perform its obligations under this SCC Clause 7

The Contractor may, with the consent of the Employer, remove from the Site any
Plant or any part of the Facilities that are defective if the nature of the defect, and/or
any damage to the Facilities caused by the defect, is such that repairs cannot be
expeditiously carried out at the Site.

If the repair, replacement, or making good is of such a character that it may affect
the efficiency of the Facilities or any part thereof, the Employer may give to the
Contractor a notice requiring that tests of the defective part of the Facilities shall be
made by the Contractor immediately upon completion of such remedial work,
whereupon the Contractor shall carry out such tests.

If such part fails the tests, the Contractor shall carry out further repair, replacement,
or making good, as the case may be, until that part of the Facilities passes such tests.
The tests shall be agreed upon by the Employer and the Contractor.

If the Contractor fails to commence the work necessary to remedy such defect or any
damage to the Facilities caused by such defect within a reasonable time (which shall
in no event be considered to be less than fifteen (15) days), the Employer may,
following notice to the Contractor, proceed to do such work, and the reasonable
costs incurred by the Employer in connection therewith shall be paid to the Employer
by the Contractor or may be deducted by the Employer from any monies due the
Contractor or claimed under the Performance Security.

If the Facilities or any part thereof cannot be used by reason of such defect and/or
making good of such defect, the Defect Liability Period of the Facilities or such part,
as the case may be, shall be extended by a period equal to the period during which
the Facilities or such part cannot be used by the Employer because of any of the
aforesaid reasons.

Except as provided in SCC Clauses 7, the Contractor shall be under no liability
whatsoever and howsoever arising, and whether under the Contract or at law, in
respect of defects in the Facilities or any part thereof, the Plant, design or
engineering or work executed that appear after Completion of the Facilities or any
part thereof, except where such defects are the result of the gross negligence, fraud,
criminal or wilful action of the Contractor.

7.11 In addition, any such component of the Facilities and during the period of time
as may be specified in the SCC shall be subject to an extended Defect Liability Period.
Such obligation of the Contractor shall be in addition to the Defect Liability Period
specified under SCC Sub-Clause 7.2.
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8. Functional Guarantees

The Contractor guarantees that during the Guarantee Test, the Facilities and all
parts thereof shall attain the Functional Guarantees specified in the Appendix
(Functional Guarantees) to the Contract Agreement, subject to and upon the
conditions therein specified.

If, for reasons attributable to the Contractor, the minimum level of the Functional
Guarantees specified in the Appendix (Functional Guarantees) to the Contract
Agreement are not met either in whole or in part, the Contractor shall at its cost
and expense make such changes, modifications and/or additions to the Plant or
any part thereof as may be necessary to meet at least the minimum level of such
Guarantees. The Contractor shall notify the Employer upon completion of the
necessary changes, modifications, and/or additions, and shall request the
Employer to repeat the Guarantee Test until the minimum level of the
Guarantees has been met. If the Contractor eventually fails to meet the
minimum level of Functional Guarantees, the Employer may consider termination
of the Contract, pursuant to GCC Sub-Clause 49.2

If, for reasons attributable to the Contractor, the Functional Guarantees specified
in the Appendix (Functional Guarantees) to the Contract Agreement are not
attained either in whole or in part, but the minimum level of the Functional
Guarantees specified in the said Appendix to the Contract Agreement is met, the
Contractor shall, at the Contractor’s option, either

(a) make such changes, modifications and/or additions to the Facilities or any
part thereof that are necessary to attain the Functional Guarantees at its cost and
expense, and shall request the Employer to repeat the Guarantee Test or

(b) Pay liquidated damages to the Employer in respect of the failure to meet the
Functional Guarantees in accordance with the provisions in the Appendix
(Functional Guarantees) to the Contract Agreement.

The payment of liquidated damages under SCC Sub-Clause 8.3, up to the
limitation of liability specified in the Appendix (Functional Guarantees) to the
Contract Agreement, shall completely satisfy the Contractor’s guarantees under
SCC Sub-Clause 8.3, and the Contractor shall have no further liability whatsoever
to the Employer in respect thereof. Upon the payment of such liquidated
damages by the Contractor, the Project Manager shall issue the Operational
Acceptance Certificate for the Facilities or any part thereof in respect of which
the liquidated damages have been so paid.
9. Project Duration (Clause no 38)- Six (6) Months from the date of Issue of Notice to
Proceed

10. Price Adjustment- Not applicable — Fixed BOQ Price Contract

11. Approvals- Contractor is responsible for getting all the statutory approvals prior to
commission of the Additional Class Rooms at PU College at his cost and to be
included in the bidder’s scope,

12. The proceeds of the Performance Security shall be payable to the Employer as
compensation for any loss resulting from the Contractor’s failure to complete its
obligations under the Contract
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a) the Contractor shall, within twenty (20) days of the notification of contract
award, provide a performance security for the performance of the Contract in
the amount as applicable

b) The Performance Security, if required, shall be denominated in the currency
(ies) of the Contract, or in a freely convertible currency acceptable to the
Employer; and shall be in one of the format stipulated by the Employer in the
RFP.

c) If the Performance Security shall be in the format of Bank Guarantee, it shall be
issued by a Nationalized / Scheduled bank having branch at Tumakuru,
Karnataka state.

d) The Performance Security shall be discharged by the Employer and returned to
the Contractor not later than twenty-eight (28) days following the date of
Completion of the Contractor’s performance obligations under the Contract,
including any warranty obligations

13. Force Majeure
Force Majeure is herein defined as any cause, which is beyond the control of the
selected Bidder or Purchaser as the case may be which they could not foresee or with a
reasonable amount of diligence could not have foreseen and which substantially affect
the performance of the contract, such as:

a) Natural phenomenon, including but not limited to floods, droughts, earthquakes
and epidemics

b) Acts of any government, including but not limited to war, declared or undeclared
priorities, quarantines and embargos

c) Terrorist attack, public unrest in work area provided either party shall within 10
days from occurrence of such a cause, notifies the other in writing of such causes.
The Bidder or Purchaser shall not be liable for delay in performing his/her
obligations resulting from any force majeure cause as referred to and/or defined
above. Any delay beyond 30 days shall lead to termination of contract by parties
and all obligations expressed quantitatively shall be calculated as on date of
termination.  Notwithstanding this, provisions relating to indemnity,
confidentiality survive termination of the contract.

14. LIST OF ORGANIZATIONS WHO ARE CONSIDERED AS APPOINTING AUTHORITY FOR
APPOINTMENT OF ARBITRATORS

1. Indian Council of Arbitration, New Delhi;

2. International Centre for Alternative Disputes Resolution (India);
3. Indian Roads Congress;

4. Indian Building Congress;

5. Indian Institute of Bridge Engineers;

6. Indian Institute of Public Health Engineers;

7. Institute of Water Works
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SECTION 6: CONTRACT DATA

The following documents are also part of the Contract:

1. The Employer is : Tumakuru Smart City Limited
Name: MD and CEO,
Address: Mahalakshmi Arcade, S.S. Puram Main Road,
Coffee Board Colony, Tumakuru— 572102,

Karnataka State

Name of authorized Representative:

2. The name and identification number of the Contract is : Construction of Sports
Facility at PU College Premises, Tumakuru, Karnataka as per the specifications
provided

3. Tender No — TSCL/TENDER/CR/32/2017-18/Sports Facility—PU college

4. The Works consist of Construction of Additional Class Rooms at PU College Premises,
Tumakuru, Karnataka

5. The start date shall be the date of issue of notice to proceed with the work with 7
days The Intended Completion Date for the Whole Work: Six(6) months for the
Commissioning and Handing Over

6. The Site Possession Date is -----------------

7. The Site is located at PU College Premises, Tumakuru, Karnataka and is defined in
drawings no’s

8. The Defects Liability Period is 12 months (from the date of Acceptance and taking
Over of the Project) Refer SCC Clause 7
9. Milestone dates:
10. Physical works progress to be completed Period from the date of issue of notice to
proceed with the work Refer SCC Clause 6
Milestone 1 i.e., at the end of 2" month —20%
Milestone 2 i.e., at the end of 3" month —40 %
Milestone 3 i.e., at the end of 4" month — 55%
Milestone 4 i.e., at the end of 5" month —75%
Milestone 5 i.e., at the end of 6" month — 100%

11. The liquidated damages during the Construction Period for the whole of the
works shall be 0.1% per day of delay. (Clause no 36) The maximum amount of
liguidated damages for the whole of the works is 10(ten) percent of final
contract price

12. The date by which “as-built” drawings (in scale) in 5 sets for Each Location are
required is within 30 days of issue of certificate of completion. The amount to be
withheld for failing to supply “as built” drawings by the date required is
Rs 1, 00,000( Rs One Lakhs only)
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13.  The following events shall also be fundamental breach of the contract (Refer
49.2):

a. The contractor has contravened Sub-clause 7.1 and Clause 9 of CC

14.  The percentage to apply to the value of the work not completed representing the
Employer's additional cost for completing the Works shall be 30percent

15.  Insurance requirements are as under: [13]
Type of Cover Minimum cover for Insurance
(i) Works and of Plant and materials The sum stated in the Agreement
plus 20%
(ii) Loss or damage to equipment Full replacement cost
(iii) Loss or damage to property of Third | Full replacement cost
Party
(iv) Personal injury or death insurance
(a) For Third Party Rs 20.00 lakhs at Rs 5.00 lakhs for 4 persons.
(b) for Contractor’s employees or labor In accordance with the statutory
requirements applicable to Karnataka

16. The amounts of the advance payment are:
Please refer to the Special condition of Contract Clause SCC5

(The advance payment will be paid to the Contractor no later than 30 days after
fulfilment of the above conditions). Repayment of advance payment for
mobilization:

17. Payment conditions:
Please refer to the Special condition of Contract Clause SCC5
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SECTION7: SPECIFICATIONS

Objective:

The Government of Karnataka has accorded approval for implementation of
Smart Cities Scheme in the State. The High Power Steering Committee
(HPSC) for Smart Cities Scheme has also been constituted under the
Chairmanship of Chief Secretary with representatives of various State
Government departments to guide the mission in the State. Tumakuru has
been selected as one among the 100 Smart Cities to be developed in India
under the Smart Cities Mission of the Government of India. To implement the
above projects, a Special Purpose Vehicle (SPV) named Tumakuru Smart
City Limited (TSCL) has been incorporated.

One of the projects identified by the Board, as part of the Tumakuru Smart
City Plan is the PU College development.

The Government PU college of Tumkur is in the heart of the city and has one of the
oldest standing structures of British Era. The campus has school, Girls College and
Boys College. Apart from these there are new skill development incubation centres
and smart classrooms going to be initiated in the same campus as part of smart city
initiative.

The existing sports centre is also known as Gym, which is thelst Gym in the
Tumakuru and is free to use for the public. The exact date of the construction
of the Gym is not available and from the citizens whosoever uses the present
gym intimated that this Gym has been constructed approximately 25 years
back and needs immediate replacement/re construction. The present building
is partially functional and in Use by students and visitors. The length fo the
building is 21.55 mtr out of which presently is in use 9 mtr width. Due to lack
of maintenance the building turned into a dilapidated condition requiring major
renovation and repairs/upgrades/demolition/rebuilding. The continuous use of
the building in its present condition may result any disaster.

Considering the renovation repairs being the major activity financially and
functionally not viable. It is being proposed to demolish the same and
construct a new building with modern facilities.

The sports facility centre building is proposed at the same area in front of
Ground where the existing gym is situated after demolition of the existing Gym
is to be done and the proposed facility centre is to be constructed at the same
area.

The proposed building is a load bearing structure with RCC sloped roof.
Adequate cross ventilation of air, and natural light had been addressed as per
codes requirements. The size of the building 180 Square meter. Energy
efficient LED Surface mounted and recessed lights and ceiling fans had been
provided.
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Due consideration to maximize the use of diffused north lighting had designed
through large glass windows facing north and skylights openings in sloped
roof facing north. This features minimizes dependence on electrical supply
during daytime use by students and visitors.

A Multipurpose hall is being proposed of various types of floor based sports
activities.

A separate hall for gymnasium with all modern fitness equipment is also
proposed to encourage fitness among students. The cost of the Equipment’s
is not in the scope of the project.

To create awareness among students about sports and fithess a lounge
equipped with facilities like digital TV and books /periodicals on sports /fitness
on display is also being proposed which also doubles up as space for
relaxation and peer interaction among users. The cost of the equipment’s and
book is not the scope of the project.

To further the needs of students /users for needs of sports equipment’s etc. a
small sports goods counter is also proposed.

To cater to prosper hygiene conditions a toilet a bathing/changing room
facilities is also provided.
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SECTION 8: Drawings and Layouts
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SECTION 9: BILL OF QUANTITIES

As per the Attached Sheet

Total Tender Price (in Figures)
Total Tender Price (In words)

Note:

(1) Item for which no rate or price has been entered in will not be paid for by the Employer then
executed and shall be deemed covered by the other rates and prices in the Bill of Quantities
(refer: ITT Clause 7.2 and CC Clause 33.2).

(2) Unit rates and prices shall be quoted by the Tenderer in Indian Rupees.

(3) Where there is a discrepancy between the rate in figures and words, the lower of the
two will govern. [ITT Clause 20.1(a)]

(4)  Where there is a discrepancy between the unit rate and the line item total resulting from
multiplying the unit rate by quantity, the unit rate quoted shall govern [ITT Clause 20.1(b)]

(5)  Tenderers to sign and stamp all the Pages of the Bill Of Quantities/ Price schedule

Name of Bidder: Signature of Bidder:

Rubber seal of the Company
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SECTION 10: FORMAT OF BANK GUARANTEE FOR SECURITY DEPOSIT

To: [name of Employer]
[address of Employer]
WHEREAS [name and address of Contractor] (hereinafter
called "the Contractor") has undertaken, in pursuance of Contract No. dated
to execute

[name of Contract and brief description of Works] (hereinafter

called "the Contract");

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall
furnish you with a Bank Guarantee by a recognized bank for the sum specified therein as security
for compliance with his obligations in accordance with the Contract;

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee;

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you, on
behalf of the Contractor, up to a total of Rs. [amount of guarantee]
2 Rupees [in words], and we
undertake to pay you, upon your first written demand and without cavil or argument, any sum or
sums within the limits of

[amount of guarantee] *° as aforesaid without your needing to prove
or to show grounds or reasons for your demand for the sum specified therein.

We hereby waive the necessity of your demanding the said debt from the Contractor
before presenting us with the demand.

We further agree that no change or addition to or other modification of the terms of the
Contract or of the Works to be performed there under or of any of the Contract documents which
may be made between you and the Contractor shall in any way release us from any liability under
this guarantee, and we hereby waive notice of any such change, addition or modification.

This guarantee shall be valid until 30 days from the date of expiry of the Defects Liability
Period.

Signature and seal of the guarantor
Name of Bank

Address

Date

29 An amount shall be inserted by the Guarantor, representing the percentage of the Contract Price
specified in the Contract

30 An amount shall be inserted by the Guarantor, representing the percentage of the Contract Price
specified in the Contract
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