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GOVERNMENT OF KARNATAKA 
 

TUMAKURU SMART CITY LIMITED 
MAHALAKSHMI ARCADE, S.S. PURAM MAIN ROAD, COFFEE BOARD COLONY, TUMKUR – 

572102; TELEPHONE: 0816-2278190 
 

TENDERS FOR THE WORK OF 
RE-DEVELOPMENT OF SIDDAGANGA COLLEGE BUS SHELTER, TUMAKURU, 

KARNATAKA AS PER THE SPECIFICATION PROVIDED 

Tender Reference Number  TSCL/TENDER/CR/30/2017-18 

Period of Sale of Tender 
Document  
E-Procurement Website 
http://eproc.karnataka.gov.in 

From February 28, 2018 to March 20, 2018 

Pre Tender Meeting  Date, 
Time, Venue  

March 12, 2018,11:30 hours 
Office of the MD and CEO,  

Tumakuru Smart City Limited  

Mahalakshmi Arcade, 1st Floor, S.S. Puram 

Main Road, Coffee Board Colony, Tumakuru– 

572102,  

Karnataka State  

Last date for Sale of Tender 
Documents  

March 20, 2018, 15:00 hours 

Last date and Time for 
Receipt of  Tender  

March 20, 2018, 16:00 hours 

Time and date of Opening of  
Technical  and Financial 
Proposal 

March 21, 2018, 16:00 hours 
Office of the MD and CEO,  

Tumakuru Smart City Limited  

Mahalakshmi Arcade,  1st Floor, S.S. Puram 

Main Road, Coffee Board Colony, Tumakuru– 

572102,  

Karnataka State  

Earnest Money Deposit 
(EMD) 

Rs 19200/-  

Bid Validity Period 90 days from the Bid Due Date 
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Address for Communication  

Office of the  MD and CEO,  

Tumakuru Smart City Limited  

Mahalakshmi Arcade,  1st Floor, S.S. Puram 

Main Road, Coffee Board Colony, Tumakuru– 

572102, Karnataka State  

    E-Mail-   bids@smartcitytumakuru.in 
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SECTION 1: INVITATION FOR TENDERS (IFT) 
 
 

Date: 28-02-2018                                                    IFTNo.: 
TSCL/TENDER/CR/30/2017-18 

 
1. The Tumakuru Smart City Limited (TSCL) invites tenders from eligible 

tenderers, for the construction of works detailed in the Table below. The 
tenderers may submit tenders for any or all of the works given in the Table.  

 

2. Tender documents can be downloaded from Government of Karnataka E-
Procurement website https://eproc.karnataka.gov.in/eportal/index.seam under 
login for Contractors . 

 

3. Tenders must be accompanied by earnest money deposit specified for the work 
in the Table below. Earnest money deposit will have to be in any one of the 
forms as specified in the Tender document and shall have to be valid for 45 
days beyond the validity of the tender. 

 

 The Bidder shall furnish, as part of his Tender, Earnest Money Deposit in the 

amount as shown in column 4 of the Table of IFT for this particular work. Earnest 

money deposit (EMD) amount   as percentage of the   estimated cost of the work 

put to tender. 

 

The Earnest Money Deposit (EMD) shall be through the e-Procurement portal using 

any of the following payment modes: 

 Credit Card  

 Direct Debit 

 National Electronic Fund Transfer (NEFT) 

 

NEFT payment procedure 

 

If a contractor/supplier chooses to make payment of EMD/Tender processing 

fees using Reserve Bank of India's (RBI) National Electronic Fund Transfer 

(NEFT) system, the contractor/supplier will need to log into e-Procurement 

system, access the Tender for which bid is being created and then select the 

NEFT option under the payment section and print the Challan shown in that 

section. The printed challan will have the unique bid reference number, account 

https://eproc.karnataka.gov.in/eportal/index.seam
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details of Government of Karnataka and the amount to be remitted. The 

contractor has to submit the printed challan to its bank-branch (NEFT-enabled) 

and request for an account-to-account transfer, wherein the money will get 

transferred from the contractors' bank account to GoK's bank account. The 

contractor should ensure that NEFT transfer instructions are executed and the 

funds are wired to the Government of Karnataka's principal account before the 

last date for bid submission and preferably 24 hours before the last date for bid 

submission. If the contractor's bank transfers/wires the money after the last date 

for bid submission, the contractor's bid will be liable for rejection. Upon executing 

the transfer, the contractor's bank will provide a reference number generated by 

NEFT software as confirmation of transfer, which has to be entered by contractor 

in the payment section of its bid as payment confirmation before the bid is 

submitted (i.e.) as a pre-requisite for bid submission. Also, the account number 

from which the funds were transferred has to be entered in the e-Procurement 

system as part of its bid.  

The Bidder who wish to make Earnest Money Deposit and Tender processing fee 

payment through Internet Banking facility may do so. The Department is in no 

way responsible in case the money is not deposited in the notified central pooling 

account held at ICICI Bank, within the stipulated period. The name of the account 

and the account number and other details are displayed in the generated challan 

for the information of the Bidder.  

The supplier/contractor’s bid will be evaluated only on confirmation of receipt of 

the payment (EMD) in the Government of Karnataka central pooling a/c held at 

ICICI Bank 

EMD amount will have to be submitted by the supplier/contractor taking into 

account the following conditions: 

a. EMD will be accepted only in the form of electronic cash (and not 

through Demand Draft or Bank Guarantee) and will be maintained in the 

Govt.’s central pooling account at ICICI Bank until the finalization of the 

Tender.  

b. The entire EMD amount for a particular Tender has to be paid in a single 

transaction 

For details on e-Payment services refer to e-procurement portal for more 

details on the process. 

2. Tenders shall be submitted electronically (on-line through interne e-Procurement 

web-site (www.eproc.karnataka.gov.in)  on or before  March 20, 2018, 16:00 

hours and  will be opened in the presence of the Tenderers  who wish to attend 

at the Office of TSCL. Other details can be seen in the Tender documents. If the 

office happens to be closed on the date of receipt of the tenders as specified, the 

tenders will be received and opened on the next working day at the same time 

and venue. 

5. Other details can be seen in the tender documents prepared as per the KW1 
Format with the changes incorporated as Government orderNo. FD 4 PCL2008, 

http://www.eproc.karnataka.gov.in/
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Bangalore Dated 14-10-2008 and Government order No. FD 480 EXP-12-2014, 
Bangalore Dated 19-07-2014 

 

Package 
No  

Name Of the 
Work  

Approximat
e Value of 
the Work 
(Rs) 

Earnest 
Money 
Deposit 
(Rs) 

Cost of 
Document 
(INR) 

Period of 
Completion 

TSCL/TE
NDER/CR
/26/2017-
18 

 

Re-Development 
of Siddaganga 
College Bus 
Shelter, 
Tumakuru, 
Karnataka,   

  ₹ 7,64,921/- 
 

 
 

 
19,200/- 

Refer 
eProcurement 
portal 

 

Within 3  (three) 
Month from the 
date of  issue of 
Notice to 
Proceed 

 
Seal of office 
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SECTION 2: INSTRUCTIONS TO TENDERS (ITT) 

 
A. General 

 

1. Scope of Tender 
 

1.1. The Tumakuru Smart City Limited (TSCL) invites tenders from eligible 
tenderers for the construction of works (as defined in these documents and 
referred to as "the works") detailed in the Table given in the Invitation for 
Tenders (IFT). The Tenderers may submit tenders for any or all of the works 
detailed in the table given in IFT. 

 

2. Eligible Tenderers 

 
2.1. Tenderers shall not be under a declaration of ineligibility for corrupt and 

fraudulent practices issued by the Government of Karnataka 

2.2. Tenders from Joint ventures are not acceptable. 

 

3. Tender capacity: 

3.1. Eligible Tenderers will be qualified only if their available tender capacity is 

more than the total tender value. The available tender capacity will be 

calculated as under  

  
 Assessed available tender capacity = ( A*N*2.5 - B )  

where 
 

A = Maximum value of civil engineering works executed in any one year 

during the last five years (updated to FY 2016-17 price level) taking into 

account the completed as well as works in progress. 

 

N = Number of years prescribed for completion of the works for which Tenders 
are invited. 
 
B = Value, at 2017-18 price level, of existing commitments and on-going 

works to be completed during the next 01 years (period of completion of 
the works for which Tenders are invited)* 

 
3.2. Satisfactory completed as prime contractor, at least one similar work of a 

value of minimum 50% ( Rs. 3,82,461/--) of the cost of the work, to any State  

or Central  government department/ public sector undertaking .  
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3.3. Even though the tenderers meet the above criteria, they are subject to be 

disqualified if they have: 

- made misleading or false representations in the forms, statements and 

attachments submitted in proof of the qualification requirements; and/or 

- record of poor performance such as abandoning the works, not properly 

completing the contract, inordinate delays in completion, litigation 

history, or financial failures etc.; and/or 

- participated in the previous Tender for the same work and had quoted 

unreasonably high tender prices and could not furnish rational 

justification. 

 
B. Tender documents 

 

4. Content of Tender documents 

 
4.1. The set of tender documents shall have all the Sections given in Page 2: 

4.2. Both the sets should be completed and returned with the tender. 

5. Amendment of Tender documents 

 
5.1. Before the deadline for submission of tenders, the Employer may modify the 

tender documents by issuing addenda in the e-Portal. 

5.2. Any addendum thus issued shall be part of the tender documents and shall be 

communicated in e-Portal to all the purchasers of the tender documents. 

5.3. To give prospective tenderers reasonable time in which to take an addendum 

into account in preparing their tenders, the Employer shall extend as necessary 

the deadline for submission of tenders, in accordance with Sub-Clause 12.2 

below. 

 
C. Preparation of Tenders 

 

6. Documents comprising the Tender 

 
6.1. The tender submitted by the Tenderer shall comprise the following: 
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(a) The Tender (in the format indicated in Section 3). 

(b) Earnest Money Deposit; 

(c) Priced Bill of Quantities; 

(d) Qualification Information Form and Documents; 

and any other materials required to be completed and submitted by 

tenderers in accordance with these instructions. The documents listed 

under Sections 3, 5 and 8 shall be filled in without exception. 

7. Tender prices 

 
7.1. The contract shall be for the whole works as described in Sub-Clause 1.1, 

based on the priced Bill of Quantities submitted by the Tenderer. 

7.2. The Tenderer shall fill in rates and prices and line item total (both in figures and 

words) for all items of the Works described in the Bill of Quantities along with 

total tender price (both in figures and words). 

Items for which no rate or price is entered by the Tenderer will not be paid for 

by the Employer when executed and shall be deemed covered by the other 

rates and prices in the Bill of Quantities. Corrections, if any, shall be made by 

crossing out, initialling, dating and rewriting. 

7.3. All duties, taxes, and other levies payable by the contractor under the contract, 

or for any other cause, shall be included in the rates, prices and total Tender 

Price submitted by the Tenderer. 

7.4. The rates and prices quoted by the Tenderer shall be fixed for the duration of 

the Contract and shall not be subject to adjustment on any account. 

8. Tender validity 

 
8.1. Tenders shall remain valid for a period not less than ninety (90) days after the 

deadline date for tender submission specified in Clause 12. A tender valid for a 

shorter period shall be rejected by the Employer as non-responsive. 

 
8.2. In exceptional circumstances, prior to expiry of the original time limit, the 

Employer may request that the tenderers may extend the period of validity for a 

specified additional period. The request and the tenderers' responses shall be 

made in writing or by cable. A tenderer may refuse the request without forfeiting 
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his earnest money deposit. A tenderer agreeing to the request will not be 

required or permitted to modify his tender, but will be required to extend the 

validity of his earnest money deposit for a period of the extension, and in 

compliance with Clause 9 in all respects. 

9. Earnest money deposit 

 

9.1. The Tenderer shall furnish, as part of his tender, earnest money deposit in the 

amount as shown in column 4 of the Table of IFT for this particular work. This 

earnest mon`ey deposit shall be online in E-procurement portal. 

9.2. Not Applicable 

9.3. Any tender not accompanied by an acceptable earnest money deposit and not 

secured as indicated in Sub-Clauses 9.1 and 9.2 above shall be rejected by the 

Employer as non-responsive. 

9.4. The earnest money deposit of unsuccessful tenderers will be returned within 30 

days of the end of the tender validity period specified in Sub-Clause 8.1. 

The earnest money deposit of the successful Tenderer will be discharged when 

the Tenderer has signed the Agreement and furnished the required Performance 

Security. 

 
9.5. The earnest money deposit may be forfeited: 

(a) if the Tenderer withdraws the Tender after tender opening during the 
period of tender validity; 

(b) if the Tenderer does not accept the correction of the Tender Price, 
pursuant to Clause 19; or 

(c) in the case of a successful Tenderer, if the Tenderer fails within the 
specified time limit to 
(i) sign the Agreement; or 
(ii) furnish the required Security deposit 

 

10. Format and signing of Tender 

 
The Tenderer shall prepare one original and a copy of the documents comprising 

the Tender as described in Clause 6 of these Instructions to Tenderers, bound with 

the volume containing the Form of Tender, and clearly marked "ORIGINAL" and 

"COPY" as appropriate. In the event of discrepancy between them, the original shall 

prevail. ( COPY NOT APPLICABLE SINCE e-PROCUREMENT). 
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The original  of the Tender shall be typed or written in indelible ink and shall be 

signed by a person or persons duly authorized to sign on behalf of the Tenderer. All 

pages of the tender where entries or amendments have been made shall be 

initialled by the person signing the tender 

The Tender shall contain no alterations or additions, except those to comply with 

instructions issued by the Employer, or as necessary to correct errors made by the 

Tenderer, in which case such corrections shall be initialled by the person signing 

the Tender. 

 
 
 

D. Submission of Tenders 
 

11. Sealing and marking of tenders 

 
The Tenderer shall seal1 the original and a copy of the Tender in separate 

envelopes, duly marking the envelopes as "ORIGINAL" and "COPY". These 

envelopes (called as inner envelopes) shall then be put inside one outer envelope. 

(COPY NOT APPLICABLE SINCE e-PROCUREMENT). 

 

 
The inner and outer envelopes shall uploaded in the e-portal of Karnataka  duly 

digitally sealed. 

(a) be addressed to the Employer at the following address: 

   MD-CEO,  

  Tumakuru Smart City Limited,  

  Mahalakshmi Arcade,  

  S.S. Puram Main Road, Coffee Board Colony,  

  Tumakuru – 572102  

  Karnataka,  

    and 

                                                      
1 Seal mean for online tenders digitally sealed.   
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(b) bear the following identification: 

Tender for Re-Development of Siddaganga College Bus Shelter, Tumakuru, 

Karnataka,   

  Tender Reference No TSCL/TENDER/CR/30/2017-18 

   DO NOT OPEN BEFORE 16:00 Hrs, March 20, 2018 

 
 

In addition to the identification required in Sub-Clause 11.2, the inner envelopes 

shall indicate the name and address of the Tenderer to enable the tender to be 

returned unopened in case it is declared late, pursuant to Clause 13. 

If the outer envelope is not sealed (digitally) and marked as above, the Employer 

will assume no responsibility for the misplacement or premature opening of the 

Tender.  

12. Deadline for submission of the Tenders-On Line in e-portal  

Tenders must be received by the Employer at the address specified above no later 

than 16:00 Hrs, March 20, 2018. 

Place of Opening the Tender will be   
   Office of the MD & CEO,  

   Tumakuru Smart City Limited, 

   Mahalakshmi Arcade, 1st Floor 

   S.S. Puram Main Road, Coffee Board Colony, 

   Tumakuru – 572102 

   Karnataka  

In the event of the specified date for the submission of tenders being declared a 

holiday for the Employer, the tenders will be received up to the appointed time on 

the next working day 

The Employer may extend the deadline for submission of tenders by issuing an 

amendment in accordance with Clause 5, in which case all rights and obligations of 

the Employer and the Tenderers previously subject to the original deadline will then 

be subject to the new deadline 
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13. Late Tenders 

 
Any Tender received by the Employer after the deadline prescribed in Clause 12 will 

be returned unopened to the Tenderer. (Not Applicable as the tenderers has to 

upload tenders on e procurement portal only) 

14. Modification and Withdrawal of Tenders 

 
14.1. Tenderers may modify or withdraw their Tenders online till finally digitally 

signed. For more information kindly refer the e-procurement portal. 

14.2. Each Tenderer's modification or withdrawal notice shall be prepared, 

sealed, marked, and delivered in accordance with Clause 10 & 11, with 

the outer and inner envelopes additionally marked "MODIFICATION" or 

"WITHDRAWAL", as appropriate. ( Modifications Not Applicable on 

eProcurement portal) 

14.3. No Tender may be modified after the deadline for submission of Tenders. 

14.4. Withdrawal or modification of a Tender between the deadline for submission 

of Tenders and the expiration of the original period of Tender validity specified 

in Clause 8.1 above or as extended pursuant to Clause 8.2 may result in the 

forfeiture of the earnest money deposit pursuant to Clause 9. 

14.5. Tenderers may only offer discounts to, or otherwise modify the prices of their 

Tenders by submitting Tender modifications in accordance with this clause, 

or included in the original Tender submission. 
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E. Tender opening and evaluation 
 

15. Tender opening 

 
15.1 The Employer will open all the Tenders received (except those received late), 

including modifications made pursuant to Clause 14, in the presence of the 

Tenderers or their representatives who choose to attend at 1600  hours on 

the date and the place specified in Clause 12. In the event of the specified 

date of Tender opening being declared a holiday for the Employer, the 

Tenders will be opened at the appointed time and location on the next 

working day. 

15.2 Envelopes marked "WITHDRAWAL" shall be opened and read out first. 

Tenders for which an acceptable notice of withdrawal has been submitted 

pursuant to Clause 14 shall not be opened. Subsequently all envelopes 

marked “MODIFICATION” (modification is not applicable after digitally 

sealing of the Tenders) shall be opened and the submissions therein read 

out in appropriate detail. 

15.3 The Tenderers' names, the Tender prices, the total amount of each Tender, 

any discounts, Tender modifications and withdrawals, the presence or 

absence of Tender security, and such other details as the Employer may 

consider appropriate, will be announced by the Employer at the opening. No 

Tender shall be rejected at Tender opening except for the late Tenders 

pursuant to Clause 13. Tenders [and modifications] sent pursuant to Clause 

14 that are not opened and read out at Tender opening will not be considered 

for further evaluation regardless of circumstances. Late and withdrawn 

Tenders will be returned un-opened to Tenderers. 

15.4 The Employer shall prepare minutes of the Tender opening, including the 

information disclosed to those present in accordance with Sub-Clause 15.3. 

16. Process to be confidential 

16.1 Information relating to the examination, clarification, evaluation, and 

comparison of Tenders and recommendations for the award of a contract 

shall not be disclosed to Tenderers or any other persons not officially 

concerned with such process until the award to the successful Tenderer has 

been announced. Any effort by a Tenderer to influence the Employer's 
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processing of Tenders or award decisions may result in the rejection of his 

Tender. 

17. Clarification of Tenders 

17.1 To assist in the examination, evaluation, and comparison of Tenders, the 

Employer may, at his discretion, ask any Tenderer for clarification of his 

Tender, including breakdowns of unit rates. The request for clarification and 

the response shall be in writing or by cable, but no change in the price or 

substance of the Tender shall be sought, offered, or permitted except as 

required to confirm the correction of arithmetic errors discovered by the 

Employer in the evaluation of the Tenders in accordance with Clause 19. 

17.2 Subject to sub-clause 17.1, no Tenderer shall contact the Employer on any 

matter relating to its Tender from the time of the Tender opening to the time 

the contract is awarded. If the Tenderer wishes to bring additional information 

to the notice of the Employer, it should do so in writing. 

17.3 Any effort by the Tenderer to influence the Employer in the Employer’s 

Tender evaluation, Tender comparison or contract award decisions may 

result in the rejection of the Tenderers’ Tender. 

18. Examination of Tenders and determination of responsiveness 

 
18.1 Prior to the detailed evaluation of Tenders, the Employer will determine 

whether each Tender (a) meets the eligibility criteria defined in Clause 2; (b) 

has been properly signed; (c) is accompanied by the required earnest 

money deposit and; (d) is substantially responsive to the requirements of 

the Tender documents. 

18.2 A substantially responsive Tender is one which conforms to all the terms, 

conditions, and specifications of the Tender documents, without material 

deviation or reservation. A material deviation or reservation is one (a) which 

affects in any substantial way the scope, quality, or performance of the 

Works; (b) which limits in any substantial way, inconsistent with the Tender 

documents, the Employer's rights or the Tenderer's obligations under the 

Contract; or (c) whose rectification would affect unfairly the competitive 

position of other Tenderers presenting substantially responsive Tenders. 
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18.3 If a Tender is not substantially responsive, it will be rejected by the 

Employer, and may not subsequently be made responsive by correction 

or withdrawal of the nonconforming deviation or reservation. 

19. Correction of errors 

 
19.1 Tenders determined to be substantially responsive will be checked by the 

Employer for any arithmetic errors. Errors will be corrected by the Employer 

as follows: 

(a) where there is a discrepancy between the rates in figures and in words, 

the lower of the two will govern; and 

(b) where there is a discrepancy between the unit rate and the line 

item total resulting from multiplying the unit rate by the quantity, 

the unit rate as quoted will govern. 

19.2 The amount stated in the Tender will be adjusted by the Employer in 

accordance with the above procedure for the correction of errors and, with the 

concurrence of the Tenderer, shall be considered as binding upon the 

Tenderer. If the Tenderer does not accept the corrected amount the Tender 

will be rejected, and the earnest money deposit may be forfeited in 

accordance with Sub-Clause 9.6 (b). 

20. Evaluation and comparison of Tenders 

 
20.1 The Employer will evaluate and compare only the Tenders determined to be 

substantially responsive in accordance with Clause 18. 

20.2 In evaluating the Tenders, the Employer will determine for each Tender the 

evaluated Tender Price by adjusting the Tender Price as follows: 

(a) making any correction for errors pursuant to Clause 19; and 

(b) making appropriate adjustments to reflect discounts or other price 

modifications offered in accordance with Sub Clause 14.5. 

20.3 The Employer reserves the right to accept or reject any variation, deviation, or 

alternative offer. Variations, deviations, and alternative offers and other 

factors which are in excess of the requirements of the Tender documents or 

otherwise result in unsolicited benefits for the Employer shall not be taken 

into account in Tender evaluation. 
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F. Award of Contract  

21. Award criteria 
 

21.1 Subject to Clause 23, the Employer will award the Contract to the Tenderer 

whose Tender has been determined to be substantially responsive to the 

Tender documents and who has offered the lowest evaluated Tender 

Price, provided that such Tenderer has been determined to be (a) eligible 

in accordance with the provisions of Clause 2, and (b) qualified in 

accordance with the provisions of Clause 3. 

 

22. Employer's right to accept any Tender and to reject any or all Tenders 

 
22.1 Notwithstanding Clause 21, the Employer reserves the right to accept or 

reject any Tender, and to cancel the Tender process and reject all 

Tenders, at any time prior to the award of Contract, without thereby 

incurring any liability to the affected Tenderer or Tenderers or any 

obligation to inform the affected Tenderer or Tenderers of the grounds for 

the Employer's action. 

23. Notification of award and signing of Agreement 

 
23.1 The Tenderer whose Tender has been accepted will be notified of the award 

by the Employer prior to expiration of the Tender validity period by cable, 

telex or facsimile confirmed by registered letter. This letter (hereinafter and in 

the Conditions of Contract called the "Letter of Acceptance") will state the 

sum that the Employer will pay the Contractor in consideration of the 

execution, completion, and maintenance of the Works by the Contractor as 

prescribed by the Contract (hereinafter and in the Contract called the 

"Contract Price"). 

23.2 The notification of award will constitute the formation of the Contract, subject 

only to the furnishing of a performance security in accordance with the 

provisions of Clause 24. 

23.3 The Agreement will incorporate all agreements between the Employer and 

the successful Tenderer. It will be kept ready for signature of the successful 

Tenderer in the office of Employer within 30 days following the notification of 
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award along with the Letter of Acceptance. Within 20 days of receipt, the 

successful Tenderer will sign the Agreement and deliver it to the Employer. 

23.4 Upon the furnishing by the successful Tenderer of the Security deposit, the 

Employer will promptly notify the other Tenderers that their Tenders have 

been unsuccessful. 

24. Security deposit 

 
24.1 Within 20 days of receipt of the Letter of Acceptance, the successful 

Tenderer shall deliver to the Employer a Security deposit in any of the forms 

given below for an amount equivalent to 5%  (five percent) of the Contract 

price plus additional security for unbalanced tenders in accordance with 

clause 25.3 of ITT & Clause 44 of the conditions of the Contract. 

- Cash or 

- Banker’s cheque/Demand draft,/Pay Order in favour of   

  MD-CEO,  

  Tumakuru Smart City Limited,  

  Mahalakshmi Arcade,  

  S.S. Puram Main Road, Coffee Board Colony,  

  Tumakuru – 572102  

  Karnataka  

And payable Tumakuru, Karnatka or 

- Specified Small Savings Instruments pledged to MD-CEO,  

  Tumakuru Smart City Limited,  

  Mahalakshmi Arcade,  

  S.S. Puram Main Road, Coffee Board Colony,  

  Tumakuru – 572102  

  Karnataka  

 
24.2 The security deposit if furnished in cash or demand draft can, if requested, 

be converted to interest bearing securities at the cost of the contractor.  
24.3 Failure of the successful Tenderer to comply with the requirements of Sub-

Clause 24.1 shall constitute sufficient grounds for cancellation of the award 

and forfeiture of the earnest money deposit. 
 

25. Corrupt or Fraudulent practices 
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25.1 The GOK requires that the Tenderers/Suppliers/Contractors, observe the 

highest standard of ethics during the procurement and execution of such 

contracts. In pursuance of this policy, GOK : 

(a) will reject a proposal for award if it determines that the Tenderer 

recommended for award has engaged in corrupt or fraudulent 

practices in competing for the contract in question; 

(b) will declare a firm ineligible, either indefinitely or for a stated period of 

time, to be awarded a 

GOK contract if it at any time determines that the firm has engaged 

in corrupt or fraudulent practices in competing for, or in executing, a 

GOK contract. 

25.2 Furthermore, Tenderers shall be aware of the provision stated in sub-clause 

43.2 of the Conditions of Contract. 

25.3 If the Bid that is evaluated as the lowest evaluated cost is, in the Employer’s 

opinion, seriously unbalanced or front loaded, the Employer may require the 

Bidder to provide written clarifications. Clarifications may include detailed price 

analyses to demonstrate the consistency of the Bid prices with the scope of 

works, proposed methodology, schedule and any other requirements of the 

bidding document. After the evaluation of the information and detailed price 

analyses presented by the Bidder, the Employer may as appropriate: (a) 

accept the Bid; or (b) require that the total amount of the Performance Security 

be increased at the expense of the Bidder to a level not exceeding 20 % of the 

Contract Price; or reject the Bid. 

25. Pre Tender meeting will be conducted  on  March 12,2018, 11:30 hours at 

the office of as per  following address: 

  Office of the MD & CEO,  

  Tumakuru Smart City Limited,  

  Mahalakshmi Arcade,  

  S.S. Puram Main Road, Coffee Board Colony,  

  Tumakuru – 572102  

  Karnataka  
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SECTION 3: FORMS OF TENDER, AND QUALIFICATION 
INFORMATION 

 
 
 

TABLE OF FORMS: 
 
 

- FORM OF TENDER 
 

- QUALIFICATION INFORMATION 
 

- LETTER OF ACCEPTANCE 
 

- NOTICE TO PROCEED WITH THE WORK 
 

- AGREEMENT FORM 
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Form of Tender 

 
( Bidder Company Letter Head ) 

 
Description of the Works: Tender for Re-Development of Siddaganga College Bus 
Shelter, Tumakuru, Karnataka,   
Tender Reference No TSCL/TENDER/CR/30/2017-18 
 

To:   
 
MD and CEO,  

Tumakuru Smart City Limited  

Mahalakshmi Arcade,  1st Floor, S.S. Puram Main Road,  

Coffee Board Colony, Tumakuru– 572102, Karnataka State  

E-Mail-   smartcitytumakuru@gmail.com 
 

  Sub: Tender for Re-Development of Siddaganga College Bus Shelter , Tumakuru, 
Karnataka,   
Tender Reference No TSCL/TENDER/CR/30/2017-18 
 
Dear Sir, 

 
We offer to execute the Works described above in accordance with the Conditions of 
Contract accompanying  
this Tender for the Contract Price of _________ [in figures] 
(________________________________________________) [in letters].15 

 
This Tender and your written acceptance of it shall constitute a binding contract 

between us. We understand that you are not bound to accept the lowest or any 

Tender you receive. 
 

We undertake that, in competing for (and, if the award is made to us, in executing) 

the above contract, we will strictly observe the laws against fraud and corruption in 

force in India namely “Prevention of Corruption Act 1988”. 
 

We hereby confirm that this Tender complies with the Tender validity and Earnest 

money deposit required by the Tender documents. 
 

We attach herewith our current income-tax clearance certificate. 
 

Yours faithfully, 
 

Authorized Signature: 
 

Name & Title of Signatory: 
_________________________________________________________________ 
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Name of Tenderer ______________________________________________  
Address: ----------------------------------------------------------------------  
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QUALIFICATION INFORMATION 
 
 

The information to be filled in by the Tenderer hereunder will be used for purposes 

of computing Tender capacity as provided for in Clause 3 of the Instructions to 

Tenderers. This information will not be incorporated in the Contract. 

 

1.1   Constitution or legal status of Tenderer 

    Place of Registration:       [Attach copy]  

  

    Principal place of business:     [Attach copy] 

1.2    Total value of works for Supply, Installation Commissioning of Street Lighting 

executed and payments received in the last five years (in Rs. Lacs) 

2016 -17______________ 

2015 -16______________ 

2014 -15______________ 

2013 -14______________ 

2012-13______________ 

 

Attach Certificate from Chartered Accountant 
 
 

1.3 Information on works for which Tenders have been submitted and 

works which are yet to be completed as on the date of this Tender. 
 

(A) Existing commitments and on-going works:  

Description  
of Work  

Place &  
Sate  

Contract 
No. &  
Date  

Name and 
Address  of 
Employer  

Value of 
Contract 
( Rs 
Lakhs )  

Stipulated 
period of 
Completion  

Value of 
Works 
remaining 
to be 
completed  

Anticipated 
date of 
Completion  

1 2 3 4 5 6 7 8 
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(B) Works for which Tenders already submitted: 

Description  of 
the Work  

Place & 
State  

Name and 
Address of the 
Employer  

Estimated 
value of 
Works (Rs 
Lakhs ) 

Stipulated 
period  of 
completion  

 decisosn is 
expected  

Remarks  if 
any  

1 2 3 4 5 6 7 

              

              

 
  

1.4  Name, address, and telephone, telex, and fax numbers of the 

Tenderers' bankers who may provide references if contacted by the 

Employer. 
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Letter of Acceptance  
(letterhead paper of the Employer) 

 
Tender Ref: TSCL/TENDER/CR/26/2017-18 
 
Date: 
 

To:

 _________________________________________________________

________________[name and address of the Contractor] 
 

Dear Sirs, 
 

This is to notify you that your Tender dated ____________ for execution of the 
Development of Intermediate Para Transit Stands (Auto Stands)  at Re-
Development of Siddaganga College Bus Shelter ,Tumakuru, Karnataka,  vide 
Tender No TSCL/TENDER/CR-30/2017-18  for the Contract Price of Rupees ——
___________________________________________________________ 
(_____________) [amount in words and figures], as corrected and modified in 
accordance with the Instructions to Tenderers is hereby accepted by our Agency. 

 
You are hereby requested to furnish Security deposit, in the form detailed in Para 

24.1 of ITT for an amount of Rs.————— within 20 days of the receipt of this 

letter of acceptance valid up to 30 days from the date of expiry of Defects Liability 

Period i.e. up to ............ and sign the contract, failing which action as stated  in 

Para 24.3 of ITT will be taken. 

 

You are requested acknowledge the receipt of this letter by submitting the copy 

duly signed, stamped as Un-conditional acceptance of this letter. 

 
 

Yours faithfully, 
 
 

Authorized Signature 
 

Name and Title of Signatory 
 

Name of Agency  
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Issue of Notice to proceed with the work  
(letterhead of the Employer) 

Tender Ref: TSCL/TENDER/CR/26/2017-18 
 
Date: 

 
To 

 
—————————————— (name and address of the Contractor) 

 
—————————————— 

 
—————————————— 

 
Dear Sirs: 

 
Pursuant to your furnishing the requisite security deposit as stipulated in ITT 
Clause 24.1 and signing of the contract agreement for the Re-Development of 
Siddaganga College Bus Shelter, Tumakuru, Karnataka,  vide Tender No 
TSCL/TENDER/CR-30/2017-18 , a Tender Price of Rs.——————, you are 
hereby instructed to proceed with the execution of the said works in 
accordance with the contract documents. 
 

You are requested acknowledge the receipt of this letter by submitting the copy 

duly signed, stamped as Un-conditional acceptance of this letter. 
 

 
Yours faithfully, 

 
(Signature, name and title of signatory authorized to sign on 
behalf of Employer)  
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Agreement Form 

 
Agreement 

 
This agreement, made the ___________________day of 
______________20_______,  
between_____________________________________________________________
______________________ 
________________________________________[name and address of Employer] 
(hereinafter called “the Employer”) of the one part and 
_____________________________________________ 
____________________________________________________________________
______________________ 
______________________________________________________[name 

and address of contractor] (hereinafter called “the Contractor”) of the other 

part. 
 

Whereas the Employer is desirous that the Contractor execute Re-Development of 

Siddaganga College Bus Shelter, Tumakuru, Karnataka,  vide Tender No 

TSCL/TENDER/CR-30/2017-18 (hereinafter called “the Works”) and the Employer 

has accepted the Tender by the Contractor for the execution and completion of such 

Works and the remedying of any defects therein at a contract price of 

Rupees............................... 
 

NOW THIS AGREEMENT WITNESSETH as follows: 
 

1. In this Agreement, words and expression shall have the same meanings as 

are respectively assigned to them in the Conditions of Contract hereinafter 

referred to, and they shall be deemed to form and be read and construed as 

part of this Agreement.  
2. In consideration of the payments to be made by the Employer to the Contractor 

as hereinafter mentioned, the Contractor hereby covenants with the Employer 
to execute and complete the Works and remedy any defects therein in 
conformity in all aspects with the provisions of the Contract. 

3. The Employer hereby covenants to pay the Contractor in consideration of the 
execution and completion of the Works and the remedying the defects wherein 
the Contract Price or such other sum as may become payable under the 
provisions of the Contract at the times and in the manner prescribed by the 
Contract. 

4. The following documents shall be deemed to form and be read and construed 
as part of this Agreement, viz:  
i) Letter of Acceptance; 
ii) Notice to proceed with the works; 
iii) Conditions of contract (including Special Conditions of Contract); 
iv) Contract Data; 
v) Specifications; 
vi) Drawings; 
vii) Bill of Quantities;  
viii) Contractor’s Tender;and 
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ix) Any other document listed in the Contract Data as forming part of the 
contract. 

 
In witness whereof the parties thereto have caused this Agreement to be executed 

the day and year first before written. 
 

The Common Seal 
of___________________________________________________________  
was hereunto affixed in the presence of: 
Signed, Sealed and Delivered by the said 

___________________________________________________ 

_______________________________________________________________

__________________ 
 

in the presence of:  
Binding   Signature of Employer
 _____________________________________________
__________ 
Binding  Signature of Contractor
 ___________________________________________
__________ 
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SECTION 4: CONDITIONS OF CONTRACT 

 

Conditions of Contract 
 

A. General 
 

1. Definitions 

 
1.1 Terms which are defined in the Contract Data are not also defined in the 

Conditions of Contract but keep their defined meanings. Bold letters are 

used to identify defined terms. 

Bill of Quantities means the priced and completed Bill of Quantities forming 

part of the Tender. 

Compensation events are those defined in Clause 34 hereunder. 

The Completion Date is the date of completion of the Works as 

certified by the Employer in accordance with Sub Clause38.1. 

The Contract is the contract between the Employer and the Contractor 

to execute, complete and maintain the Works. It consists of the 

documents listed in Clause 2.3 below. 

The Contract Data defines the documents and other information which 

comprise the Contract. 

The Contractor is a person or corporate body whose Tender to carry out the 

Works has been accepted by the Employer. 

The Contractor's Tender is the completed Tender document submitted 

by the Contractor to the Employer. 

The Contract price is the price stated in the Letter of Acceptance and 

thereafter as adjusted in 

accordance with the provisions of the Contract. 

Days are calendar days; months are calendar months. 
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A Defect is any part of the Works not completed in accordance with the 

Contract. 

The Defects liability period is the period named in the Contract Data 

and calculated from the Completion Date. 

 

The Employer is the party who will employ the Contractor to carry out the 

Works. 

Equipment is the Contractor's machinery and vehicles brought temporarily 

to the Site to construct the Works. 

The Initial Contract price is the Contract Price listed in the Employer's Letter 

of Acceptance. 

The Intended Completion Date is the date on which it is intended that the 

Contractor shall complete the Works. The Intended Completion Date is 

specified in the Contract Data. The Intended Completion Date may be 

revised only by the Employer by issuing an extension of time. 

Materials are all supplies, including consumables, used by the contractor 

for incorporation in the Works. 

Plant is any integral part of the Works which is to have a mechanical, 

electrical, electronic or chemical or biological function. 

The Site is the area defined as such in the Contract Data. 

Specification means the Specification of the Works included in the Contract 

and any modification or addition made or approved by the Employer. 

The Start Date is given in the Contract Data. It is the date when the 

Contractor shall commence execution of the works. It does not 

necessarily coincide with any of the Site Possession Dates. 

A Subcontractor is a person or corporate body who has a Contract with the 

Contractor to carry out a part of the work in the Contract which includes work 

on the Site. 

A Variation is an instruction given by the Employer which varies the Works. 
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The Works are what the Contract requires the Contractor to construct, 

install, and turn over to the Employer, as defined in the Contract Data. 

2. Interpretation 

 
2.1 In interpreting these Conditions of Contract, singular also means plural, male 

also means female or neuter, and the other way around. Headings have no 

significance. Words have their normal meaning under the language of the 

Contract unless specifically defined. The Employer will provide instructions 

clarifying queries about the Conditions of Contract. 

2.2 The documents forming the Contract shall be interpreted in the following order 

of priority: 

(1) Agreement 

(2) Letter of Acceptance, notice to proceed with the works 

(3) Contractor’s Tender 

(4) Contract Data 

(5) Conditions of Contract 

(6) Specifications 

(7) Drawings 

(8) Bill of quantities and 

(9) any other document listed in the Contract Data as forming part of the 

Contract. 

3. Law governing contract 

3.1 The law governing the Contract is the Laws of India supplanted by the 

Karnataka Local Acts. 

4. Employer's decisions 

4.1 Except where otherwise specifically stated, the Employer will decide 

contractual matters between the Employer and the Contractor . 

5. Delegation 

5.1 The Employer may delegate any of his duties and responsibilities to other 

people after notifying the Contractor and may cancel any delegation after 

notifying the Contractor. 

6. Communications 

6.1 Communications between parties which are referred to in the conditions 

are effective only when in writing. A notice shall be effective only when it is 

delivered (in terms of Indian Contract Act). 
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7. Subcontracting 

7.1 The Contractor may subcontract with the approval of the Employer but may 

not assign the Contract without the approval of the Employer in writing. 

Subcontracting does not alter the Contractor's obligations. 

8. Other Contractors 

8.1 The Contractor shall cooperate and share the Site with other contractors, 

public authorities, utilities, and the Employer. 

9. Personnel 

9.1 The Contractor shall employ the technical personnel (of number and 

qualifications) as may be stipulated by GOK from time to time during 

the execution of the work. The technical staff so employed shall be 

available at site as may be stipulated by the Employer. 

9.2 If the Employer asks the Contractor to remove a person who is a member of 

the Contractor’s staff or his work force stating the reasons, the Contractor 

shall ensure that the person leaves the Site within seven days and has no 

further connection with the work in the Contract. 

10. Employer’s and Contractor's risks 

10.1 The Employer carries the risks which this Contract states are Employer’s 

risks, and the Contractor carries the risks which this Contract states are 

Contractor’s risks. 

11. Employer's risks 

11.1 The Employer is responsible for the excepted risks which are (a) in 

so far as rebellion, riot commotion or disorder or (b) a cause due 

solely to the design of the Works, other than the Contractor’s design. 

12. Contractor’s risks 

12.1 All risks of loss of or damage to physical property and of personal injury and 

death which arise during and in consequence of the performance of the 

Contract other than the excepted risks are the responsibility of the 

Contractor. 

13. Queries about the Contract Data 

13.1 The Employer will clarify queries on the Contract Data. 
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14. Contractor to construct the Works 

14.1 The Contractor shall construct the Works in accordance with the Specification 

and Drawings. 

15. The Works to be completed by the Intended Completion Date 

15.1 The Contractor may commence execution of the Works on the Start Date 

and complete them by the Intended Completion Date. 

16. Safety 

16.1 The Contractor shall be responsible for the safety of all activities on the Site. 

17. Discoveries 

17.1 Anything of historical or other interest or of significant value unexpectedly 

discovered on the Site is the property of the Employer. The Contractor is to 

notify the Employer of such discoveries and carry out the Employer's 

instructions for dealing with them. 

18. Possession of the Site 

18.1 The Employer shall give possession of all parts of the Site to the Contractor. 

If possession of a part is not given by the date stated in the Contract Data 

the Employer is deemed to have delayed the start of the relevant activities 

and this will be Compensation Event. 

19. Access to the Site 

19.1 The Contractor shall allow the Employer and any person authorized by the 

Employer access to the Site, to any place where work in connection with the 

Contract is being carried out or is intended to be carried out and to any place 

where materials or plant are being manufactured / fabricated / assembled for 

the works. 

20. Instructions 

20.1 The Contractor shall carry out all instructions of the Employer which comply 

with the applicable laws where the Site is located. 

B. Time Control 

21. Program 

21.1 Within the time stated in the Contract Data the Contractor shall submit to the 

Employer for approval a Program showing the general methods, 

arrangements, order, and timing for all the activities in the Works. 
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21.2 The Employer's approval of the Program shall not alter the Contractor's 

obligations. The Contractor may revise the Program and submit it to the 

Employer again at any time. A revised Program is to show the effect of 

Variations and Compensation Events. 

22. Extension of the Intended Completion Date 

22.1 The Employer shall extend the Intended Completion Date if a 

Compensation Event occurs or a Variation is issued which makes it 

impossible for Completion to be achieved by the Intended Completion 

Date. 

22.2 The Employer shall decide whether and by how much to extend the Intended 

Completion Date within 21 days of the Contractor asking the Employer for a 

decision upon the effect of a Compensation Event or Variation and submitting 

full supporting information. 

23. Delays ordered by the Employer 

23.1 The Employer may instruct the Contractor to delay the start or progress 

of any activity within the Works. 

24. Management meetings 

24.1 The Employer may require the Contractor to attend a management 

meeting. The business of a management meeting shall be to review the 

progress achieved and the plans for remaining work. 

24.2 The responsibility of the parties for actions to be taken is to be decided by 

the Employer either at the management meeting or after the management 

meeting and stated in writing to be distributed to all who attended the 

meeting. 

C. Quality Control 

25. Identifying defects 

25.1 The Employer shall check the Contractor's work and notify the Contractor of 

any Defects that are found. Such checking shall not affect the Contractor's 

responsibilities. The Employer may instruct the Contractor to search for a 

Defect and to uncover and test any work that the Employer considers may 

have a Defect 

26. Tests 

26.1 If the Employer instructs the Contractor to carry out a test not specified in the 

Specification to check whether any work has a Defect and the test shows that 
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it does, the Contractor shall pay for the test and any samples. If there is no 

Defect the test shall be a Compensation Event. 

27. Correction of defects 

27.1 The Employer shall give notice to the Contractor of any Defects before the 

end of the Defects Liability Period, which begins at Completion and is defined 

in the Contract Data. The Defects Liability Period shall be extended for as 

long as Defects remain to be corrected. 

27.2 Every time notice of a Defect is given, the Contractor shall correct the notified 

Defect within the length of time specified by the Employer’s notice. 

28. Uncorrected defects 

28.1 If the Contractor has not corrected a Defect within the time specified in the 

Employer’s notice, the Employer will assess the cost of having the Defect 

corrected, and the Contractor will pay this amount. 

D. Cost Control 

29. Bill of Quantities (BOQ) 

29.1 The BOQ shall contain items for the construction, installation, testing, and 

commissioning work to be done by the Contractor. 

29.2 The BOQ is used to calculate the Contract Price. The Contractor is paid for 

the quantity of the work done at the rate in the BOQ for each item 

30. Variations 

30.1 The Employer shall have power to order the Contractor to do any or all of the 

following as considered necessary or advisable during the progress of the 

work by him 

(a) Increase or decrease of any item of work included in the Bill of Quantities 

(BOQ); 

(b) Omit any item of work; 

(c) Change the character or quality or kind of any item of work; 

(d) Change the levels, lines, positions and dimensions of any part of the work; 

(e) Execute additional items of work of any kind necessary for the completion 

of the works; and 
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(f) Change in any specified sequence, methods or timing of construction 

of any part of the work.  

30.2 The Contractor shall be bound to carry out the work in accordance with any 

instructions in this connection, which may be given to him in writing by the 

Employer and such alteration shall not vitiate or invalidate the contract. 

30.3Variations shall not be made by the Contractor without an order in writing by 

the Employer, provided that no order in writing shall be required for increase 

or decrease in the quantity of an item appearing in the BOQ so long as the 

work executed conforms to the approved drawings. 

30.4The Contractor shall promptly request in writing the Employer to confirm verbal 

orders and if no such confirmation is received within 15 days of request, it 

shall be deemed to be an order in writing by the Employer. 

31. Payments for Variations 

31.1 Payment for increase in the quantities of an item in the BOQ up to 25% of 

that provided in the Bill of Quantities shall be made at the rates quoted by 

the Contractor. 

31.2 For quantities in excess of 125% of the tendered quantity of an item as given 

in the BOQ, the Contractor shall be paid at the rate entered in or derived 

from in the Schedule of Rates (applicable for the area of the work and 

current at the time of award of contract) plus or minus the overall percentage 

of the original tendered rates over the current Schedule of Rates prevalent at 

the time of award of contract. 

31.3 If there is no rate for the additional, substituted or altered item of the work in 

the BOQ, efforts would be made to derive the rates from those given in the 

BOQ or the Schedule of Rates (applicable for the area of the work and 

current at the time of award of contract) and if found feasible the payment 

would be made at the derived rate for the item plus or minus the overall 

percentage of the original tendered rates over the current Schedule of Rates 

prevalent at the time of award of contract 

31.4 If the rates for additional, substituted or altered item of work cannot be 

determined either as at 31.1 or 31.2 or 31,3 above, the Contractor shall be 

requested to submit his quotation for the items supported by analysis of the 

rate or rates claimed, within 7 days. 
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31.5 If the Contractor's quotation is determined unreasonable, the Employer may 

order the Variation and make a change to the Contract Price which shall be 

based on Employer’s own forecast of the effects of the Variation on the 

Contractor's costs. 

31.6 If the Employer decides that the urgency of varying the work would prevent 

a quotation being given and considered without delaying the work, no 

quotation shall be given and the Variation shall be treated as a 

Compensation Event. 

31.7 Under no circumstances the Contractor shall suspend the work on the plea 

of non-settlement of rates for items falling under this Clause.  

32. submission of bills for payment 

32.1 The Contractor shall submit to the Employer monthly bills of the value of the 

work completed less the cumulative amount paid previously. 

32.2 The Employer shall check the Contractor's bill and determine the value of 

the work executed which shall comprise of (i) value of the quantities of the 

items in the BOQ completed and (ii) valuation of Variations and 

Compensation Events. 

32.3 The Employer may exclude any item paid in a previous bill or reduce the 

proportion of any item previously paid in the light of later information. 

33. Payments 

33.1 Payments shall be adjusted for deductions for retention, other recoveries in 

terms of the contract and taxes, at source, as applicable under the law. The 

Employer shall pay the Contractor the within 60 days of submission of bill. 

33.2 Items of the Works for which no rate or price has been entered in will not be 

paid for by the Employer and shall be deemed covered by other rates and 

prices in the Contract. 

34. Compensation events 

34.1 The following are Compensation events unless they are caused by the 

Contractor: 

(a) The Employer does not give access to a part of the Site by the Site 

Possession Date stated in the Contract Data. 
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(b) The Employer orders a delay or does not issue drawings, 

specifications or instructions required for execution of works on 

time. 

(c) The Employer instructs the Contractor to uncover or to carry out 

additional tests upon work which is then found to have no 

Defects. 

(d) The Employer gives an instruction for dealing with an unforeseen 

condition, caused by the Employer, or additional work required for 

safety or other reasons. 

(e) The effect on the Contractor of any of the Employer’s Risks. 

(f) The Employer unreasonably delays issuing a Certificate of 

Completion. 

(g) Other Compensation Events listed in the Contract Data or 

mentioned in the Contract. 

34.2 If a Compensation Event would cause additional cost or would prevent the 

work being completed before the Intended Completion Date, the Contract 

Price shall be increased and/or the Intended Completion Date is extended. 

The Employer shall decide whether and by how much the Contract Price shall 

be increased and whether and by how much the Intended Completion Date 

shall be extended. 

34.3 As soon as information demonstrating the effect of each Compensation 

event upon the Contractor's forecast cost has been provided by the 

Contractor, it is to be assessed by the Employer and the Contract Price shall 

be adjusted accordingly. If the Contractor's forecast is deemed 

unreasonable, the Employer shall adjust the Contract Price based on 

Employer’s own forecast. The Employer will assume that the Contractor will 

react competently and promptly to the event. 

34.4 The Contractor shall not be entitled to compensation to the extent that the 

Employer's interests are adversely affected by the Contractor not having 

given early warning or not having cooperated with the Employer. 

35. Tax 

35.1 The rates quoted by the Contractor shall be deemed to be inclusive of the 

sales and other taxes that the Contractor will have to pay for the performance 
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of this Contract. The Employer will perform such duties in regard to the 

deduction of such taxes at source as per applicable law. 

36. Liquidated damages 

36.1 The Contractor shall pay liquidated damages to the Employer at the rate per 

day stated in the Contract Data for each day that the Completion Date is later 

than the Intended Completion Date. The total amount of liquidated damages 

shall not exceed the amount defined in the Contract Data. The Employer may 

deduct liquidated damages from payments due to the Contractor. Payment of 

liquidated damages does not affect the Contractor's liabilities. 

36.2 If the Intended Completion Date is extended after liquidated damages have 

been paid, the Employer shall correct any overpayment of liquidated 

damages by the Contractor by adjusting the next payment of bill. 

37. Cost of repairs 

37.1 Loss or damage to the Works or Materials to be incorporated in the Works 

between the Start Date and the end of the Defects Correction periods shall be 

remedied by the Contractor at the Contractor's cost if the loss or damage 

arises from the Contractor's acts or omissions. 

E. Finishing the Contract 

38. Completion 

38.1 The Contractor shall request the Employer to issue a Certificate of 

Completion of the Works and the Employer will do so upon deciding that the 

Work is completed. 

39. Taking over 

39.1 The Employer shall take over the Site and the Works within seven days of 

issuing a certificate of Completion. 

40. Final account 

40.1 The Contractor shall supply to the Employer a detailed account of the total 

amount that the Contractor considers payable under the Contract before the 

end of the Defects Liability Period. The Employer shall issue a Defect Liability 

Certificate and certify any final payment that is due to the Contractor within 90 

days of receiving the Contractor's account if it is correct and complete. If it is 

not, the Employer shall issue within 90 days a schedule that states the scope 

of the corrections or additions that are necessary. If the Final Account is still 

unsatisfactory after it has been resubmitted, the Employer shall decide on the 
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amount payable to the Contractor and make payment within 60 days of 

receiving the Contractor’s revised account. 

41. As built drawings 

41.1 If “as built” Drawings20 are required, the Contractor shall supply them by 

the dates stated in the Contract Data. 

41.2 If the Contractor does not supply the Drawings by the dates stated in the 

Contract Data, or they do not receive the Employer’s approval, the Employer 

shall withhold the amount stated in the Contract Data from payments due to 

the Contractor. 

42. Termination 

42.1 The Employer or the Contractor may terminate the Contract if the other 

party causes a fundamental breach of the Contract. 

42.2 Fundamental breaches of Contract include, but shall not be limited to the 

following: 

(a) the Contractor stops work for 45 days when no stoppage of work is 

shown on the current Program and the stoppage has not been 

authorized by the Employer; 

(b) the Employer instructs the Contractor to delay the progress 

of the Works and the instruction is not withdrawn within 60 

days; 

(c) The Contractor becomes bankrupt or goes into liquidation other 

than for a reconstruction or amalgamation; 

(d) a payment due to the Contractor is not paid by the Employer within 

90 days of the date of the submission of the Bill by Contractor; 

(e) the Employer gives Notice that failure to correct a particular Defect 

is a fundamental breach of Contract and the Contractor fails to 

correct it within a reasonable period of time determined by the 

Employer; 

(f) the Contractor does not maintain a security which is required; 
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(g) the Contractor has delayed the completion of works by the number 

of days for which the maximum amount of liquidated damages can 

be paid as defined in the Contract data; and 

(h) if the Contractor, in the judgment of the Employer has engaged in 

corrupt or fraudulent practices in competing for or in the executing 

the Contract. 

For the purpose of this paragraph : “corrupt practice” means the 

offering, giving, receiving or soliciting of any thing of value to 

influence the action of a public official in the procurement process or 

in contract execution. “Fraudulent practice” means a 

misrepresentation of facts in order to influence a procurement 

process or the execution of a contract to the detriment of the 

Borrower, and includes collusive practice among Tenderers (prior to 

or after Tender submission) designed to establish Tender prices at 

artificial non-competitive levels and to deprive the Borrower of the 

benefits of free and open competition.” 

42.3 When either party to the Contract gives notice of a breach of contract to the 

Employer for a cause other than those listed under Sub Clause 42.2 above, 

the Employer shall decide whether the breach is fundamental or not. 

42.4 Notwithstanding the above, the Employer may terminate the Contract for 

convenience. 

42.5 If the Contract is terminated the Contractor shall stop work immediately, make 

the Site safe and secure and leave the Site as soon as reasonably possible. 

43. Payment upon Termination 

43.1 If the Contract is terminated because of a fundamental breach of Contract by 

the Contractor, the Employer shall prepare bill for the value of the work done 

less advance payments received up to the date of the bill, less other 

recoveries due in terms of the contract, less taxes due to be deducted at 

source as per applicable law and less the percentage to apply to the work not 

completed as indicated in the Contract Data. Additional Liquidated Damages 

shall not apply. If the total amount due to the Employer exceeds any payment 

due to the Contractor the difference shall be a debt payable to the Employer. 

43.2 If the Contract is terminated at the Employer's convenience or because of a 

fundamental breach of Contract by the Employer, the Employer shall 
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prepare bill for the value of the work done, the reasonable cost of removal 

of Equipment, repatriation of the Contractor's personnel employed solely on 

the Works, and the Contractor's costs of protecting and securing the Works 

and less advance payments received up to the date of the certificate, less 

other recoveries due in terms of the contract, and less taxes due to be 

deducted at source as per applicable law and make payment accordingly. 

44. Property 

44.1 All materials on the Site, Plant, Equipment, Temporary Works and 

Works are deemed to be the property of the Employer, if the Contract is 

terminated because of a Contractor’s default. 

45. Release from performance 

45.1 If the Contract is frustrated by any event entirely outside the control of either 

the Employer or the Contractor the Employer shall certify that the Contract 

has been frustrated. The Contractor shall make the Site safe and stop work 

as quickly as possible after receiving this certificate and shall be paid for all 

work carried out before receiving it and for any work carried out afterwards to 

which commitment was made. 

F. Special Conditions of Contract 

1. Labour  

The Contractor shall, unless otherwise provided in the Contract, make his 

own arrangements for the engagement of all staff and labour, local or other, 

and for their payment, housing, feeding and transport. 

The Contractor shall, if required by the Employer, deliver to the Employer a 

return in detail, in such form and at such intervals as the Employer may 

prescribe, showing the staff and the numbers of the several classes of 

labour from time to time employed by the Contractor on the Site and such 

other information as the Employer may require. 

2. Compliance with labour regulations  

During continuance of the contract, the Contractor and his sub contractors 

shall abide at all times by all existing labour enactments and rules made there 

under, regulations, notifications and bye laws of the State or Central 

Government or local authority and any other labour law (including rules), 

regulations, bye laws that may be passed or notification that may be issued 

under any labour law in future either by the State or the Central Government 

or the local authority. The Contractor shall keep the Employer indemnified in 
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case any action is taken against the Employer by the competent authority on 

account of contravention of any of the provisions of any Act or rules made 

there under, regulations or notifications including amendments. If the 

Employer is caused to pay or reimburse, such amounts as may be necessary 

to cause or observe, or for non-observance of the provisions stipulated in the 

notifications/bye laws/Acts/Rules/regulations including amendments, if any, 

on the part of the Contractor, Employer shall have the right to deduct any 

money due to the Contractor including his amount of security deposit. The 

Employer shall also have right to recover from the Contractor any sum 

required or estimated to be required for making good the loss or damage 

suffered by the Employer. 

 

The employees of the Contractor and the Sub-Contractor in no case shall be 

treated as the employees of the Employer at any point of time. 

3. Protection of Environment 

The contractor shall take all reasonable steps to protect the environment on 

and off the Site and to avoid damage or nuisance to persons or to property of 

the public or others resulting from pollution, noise or other causes arising as a 

consequence of his methods of operation. During continuance of the contract, 

the contractor and his sub -contractors shall abide at all times by all existing 

enactments on environmental protection and rules made there under, 

regulations, notifications and bye-laws of the State or Central Government, or 

local authorities and any other law, bye-law, regulations that may be passed 

or notification that may be issued in this respect in future by the State or 

Central Government or the local authority. 

4. Terms and Procedures of Payment (Clause no 33) 

In accordance with the provisions of GCC Clause 33 (Terms of Payment), the 

Employer shall pay the Contractor in the following manner and at the following 

times, on the basis of the Price Breakdown given in the section on Price 

Schedules.  Payments will be made in the currencies quoted by the Bidder unless 

otherwise agreed between the parties.  Applications for payment in respect of part 

deliveries may be made by the Contractor as work proceeds. 

(A)  Terms of Payment 
All approved payments exclusive of the Mobilization Payment shall be made 

within sixty (60) days of receipt of invoice.  The Contractor is responsible for 

shipping, handling, insurance and inland transportation  
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For the   BOQ  Items as per the Bid proposal submitted  

Ninety percent (90%) of the measured value of work performed by the 

Contractor, as identified in the said Program of Performance, during the 

preceding month, as evidenced by the Employer’s authorization of the 

Contractor’s application, will be made monthly.  

Ten percent (10%) of the total value performed by the Contractor as 

evidenced by the Employer’s authorization of the Contractor’s monthly 

applications, upon issuance of the Completion Certificate.  

(B)  Payment Procedures 

The procedures to be followed in applying for certification and making payments 

shall be as follows and may be changed as agreed by and between the parties 

during contract negotiations. 

 The Contractor is entitled to submit monthly Progress Payment Invoices to the 

Project Manager for approval.   

5. The liquidated damages  

A. During Construction and commissioning period: for the whole of the 

works are 0.1% per day of delay and that for the milestones as discussed 

and decided during negotiation). (Clause no 36) 

6. Defect Liability Period 

The Defects Liability Period (Clause no 40) and   shall have the following 

conditions  

The Contractor warrants that the Facilities or any part thereof shall be free 

from defects in the incidental design, engineering, materials, and workmanship 

of the Plant supplied and of the work executed. 

The Defect Liability Period shall be 1(one) year from the date of Operational 

Acceptance of the Street Lighting system . 

If during the Defect Liability Period any defect should be found in the incidental 

design, engineering, materials and workmanship of the Plant supplied or of the 

work executed by the Contractor, the Contractor shall promptly, in consultation 

and agreement with the Employer regarding appropriate remedying of the 

defects, and at its cost, repair, replace or otherwise make good as the 

Contractor shall determine at its discretion, such defect as well as any damage 
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to the Facilities caused by such defect.  The Contractor shall not be 

responsible for the repair, replacement or making good of any defector of any 

damage to the Facilities arising out of or resulting from any of the following 

causes: 

(a) Improper operation or maintenance of the Facilities by the Employer; 

(b) Operation of the Facilities outside specifications provided in the 

Contract; or 

(c) Normal wear and tear. 

The Contractor’s obligations under this SCC Clause 7 shall not apply to: 

(a) If any materials that are supplied by the Employer, are normally 

consumed in operation, or have a normal life shorter than the Defect Liability 

Period stated herein;  

(b) If any designs, specifications or other data designed, supplied or 

specified by or on behalf of the Employer or any matters for which the 

Contractor has disclaimed responsibility herein; or 

(c) If any other materials supplied or any other work executed by or on 

behalf of the Employer, except for the work executed by the Employer  

The Employer shall give the Contractor a notice stating the nature of any such 

defect together with all available evidence thereof, promptly following the 

discovery thereof.  The Employer shall afford all reasonable opportunity for the 

Contractor to inspect any such defect. 

The Employer shall afford the Contractor all necessary access to the Facilities 

and the Site to enable the Contractor to perform its obligations under this SCC 

Clause 7 

The Contractor may, with the consent of the Employer, remove from the Site 

any Plant or any part of the Facilities that are defective if the nature of the 

defect, and/or any damage to the Facilities caused by the defect, is such that 

repairs cannot be expeditiously carried out at the Site. 

If the repair, replacement, or making good is of such a character that it may 

affect the efficiency of the Facilities or any part thereof, the Employer may give 

to the Contractor a notice requiring that tests of the defective part of the 
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Facilities shall be made by the Contractor immediately upon completion of 

such remedial work, whereupon the Contractor shall carry out such tests. 

If such part fails the tests, the Contractor shall carry out further repair, 

replacement, or making good, as the case may be, until that part of the 

Facilities passes such tests.  The tests shall be agreed upon by the Employer 

and the Contractor. 

If the Contractor fails to commence the work necessary to remedy such defect 

or any damage to the Facilities caused by such defect within a reasonable 

time (which shall in no event be considered to be less than fifteen (15) days), 

the Employer may, following notice to the Contractor, proceed to do such 

work, and the reasonable costs incurred by the Employer in connection 

therewith shall be paid to the Employer by the Contractor or may be deducted 

by the Employer from any monies due the Contractor or claimed under the 

Performance Security. 

If the Facilities or any part thereof cannot be used by reason of such defect 

and/or making good of such defect, the Defect Liability Period of the Facilities 

or such part, as the case may be, shall be extended by a period equal to the 

period during which the Facilities or such part cannot be used by the Employer 

because of any of the aforesaid reasons. 

Except as provided in SCC Clauses 7, the Contractor shall be under no liability 

whatsoever and howsoever arising, and whether under the Contract or at law, 

in respect of defects in the Facilities or any part thereof, the Plant, design or 

engineering or work executed that appear after Completion of the Facilities or 

any part thereof, except where such defects are the result of the gross 

negligence, fraud, criminal or wilful action of the Contractor. 

7.11 In addition, any such component of the Facilities and during the period of 

time as may be specified in the SCC shall be subject to an extended Defect 

Liability Period.  Such obligation of the Contractor shall be in addition to the 

Defect Liability Period specified under SCC Sub-Clause 7.2. 

7. Functional Guarantees 

The Contractor guarantees that during the Guarantee Test, the Facilities 

and all parts thereof shall attain the Functional Guarantees specified in the 

Appendix (Functional Guarantees) to the Contract Agreement, subject to 

and upon the conditions therein specified. 
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If, for reasons attributable to the Contractor, the minimum level of the 

Functional Guarantees specified in the Appendix (Functional Guarantees) 

to the Contract Agreement are not met either in whole or in part, the 

Contractor shall at its cost and expense make such changes, modifications 

and/or additions to the Plant or any part thereof as may be necessary to 

meet at least the minimum level of such Guarantees.  The Contractor shall 

notify the Employer upon completion of the necessary changes, 

modifications, and/or additions, and shall request the Employer to repeat 

the Guarantee Test until the minimum level of the Guarantees has been 

met.  If the Contractor eventually fails to meet the minimum level of 

Functional Guarantees, the Employer may consider termination of the 

Contract, pursuant to GCC Sub-Clause 49.2 

If, for reasons attributable to the Contractor, the Functional Guarantees 

specified in the  Appendix (Functional Guarantees) to the Contract 

Agreement are not attained either in whole or in part, but the minimum 

level of the Functional Guarantees specified in the said Appendix to the 

Contract Agreement is met, the Contractor shall, at the Contractor’s option, 

either 

(a) make such changes, modifications and/or additions to the Facilities or 

any part thereof that are necessary to attain the Functional Guarantees at 

its cost and expense, and shall request the Employer to repeat the 

Guarantee Test or 

(b) Pay liquidated damages to the Employer in respect of the failure to 

meet the Functional Guarantees in accordance with the provisions in the 

Appendix (Functional Guarantees) to the Contract Agreement. 

The payment of liquidated damages under SCC Sub-Clause 8.3, up to the 

limitation of liability specified in the Appendix (Functional Guarantees) to 

the Contract Agreement, shall completely satisfy the Contractor’s 

guarantees under SCC Sub-Clause 8.3, and the Contractor shall have no 

further liability whatsoever to the Employer in respect thereof.  Upon the 

payment of such liquidated damages by the Contractor, the Project 

Manager shall issue the Operational Acceptance Certificate for the 

Facilities or any part thereof in respect of which the liquidated damages 

have been so paid. 
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8. Project Duration 

 Project Duration (Clause no 38)-  Three (03)  Months from the date of Issue of 

Notice to proceed 

9. Price Adjustment 

Price Adjustment-   Not applicable – Fixed BOQ Price Contract  

10. Force Majeure  

Force Majeure is herein defined as any cause, which is beyond the control of the 

selected Bidder or Purchaser as the case may be which they could not foresee or 

with a reasonable amount of diligence could not have foreseen and which 

substantially affect the performance of the contract, such as:  

a) Natural phenomenon, including but not limited to floods, droughts, 

earthquakes and epidemics  

b) Acts of any government, including but not limited to war, declared or 

undeclared priorities, quarantines and embargos  

c) Terrorist attack, public unrest in work area provided either party shall 

within 10 days from occurrence of such a cause, notifies the other in 

writing of such causes. The Bidder or Purchaser shall not be liable for 

delay in performing his/her obligations resulting from any force majeure 

cause as referred to and/or defined above. Any delay beyond 30 days 

shall lead to termination of contract by parties and all obligations 

expressed quantitatively shall be calculated as on date of termination. 

Notwithstanding this, provisions relating to indemnity, confidentiality 

survive termination of the contract. 
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SECTION 5: CONTRACT DATA 

 
 
 The following documents are also part of the Contract:  
 

1. The Employer is : Tumakuru Smart City Limited  

Name:    MD and CEO,  

Address: Mahalakshmi Arcade, S.S. Puram Main Road,  

Coffee Board Colony, Tumakuru– 572102, Karnataka State  
 

Name of authorized Representative: __________________________ 
 

2. The name and identification number of the Contract is :  Re-Development 
of Siddaganga College Bus Shelter, Tumakuru, Karnataka,  as per the 
specifications provided  

3.  Tender No – vide Tender No TSCL/TENDER/CR-30/2017-18 
 

 
4. The Works consist of Re-Development of Siddaganga College Bus 

Shelter, Tumakuru, Karnataka,  as per the specifications provided  
5. The start date shall be the date of issue of notice to proceed with the work 

with 7 days The Intended Completion Date for the Whole Work: Six(6) months 
for the Commissioning and Handing Over  

 

6. The Site Possession Date is -----------------  
 

7.  The Site is located at Amanikere Lake Premises, Tumakuru, Karnataka and 
is defined in drawings nos------------------------ 

 
8. The Defects Liability Period is 12  months (from the date of Acceptance and 

taking Over of the Project) Refer SCC Clause 7  
 

9. Milestone dates:  
Physical works progress to be completed Period from the date of issue of 
notice to proceed with the work Refer SCC Clause 6 
 

Milestone 1 i.e., at the end of 1st  month – 30 % 
Milestone 2 i.e., at the end of 2nd  month – 70% 
Milestone 3 i.e., at the end of 3rd  month – 100% 

10. The liquidated damages during the Construction Period for the whole of the 
works shall be 0.1% per day of delay. (Clause no 36) The maximum amount of 
liquidated damages for the whole of the works is 10(ten) percent of final contract 
price 
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11. The date by which “as-built” drawings (in scale) in 5 sets for Each Location are 

required is within 30 days of issue of certificate of completion.  

12. The following events shall also be fundamental breach of the contract (Refer 

49.2): 

a. The contractor has contravened Sub-clause 7.1 and Clause 9 of CC  

13. The percentage to apply to the value of the work not completed representing the 

Employer's additional cost for completing the Works shall be 30percent 

14. Insurance requirements are as under:  

 

Type of Cover  Minimum cover for Insurance  

(i)  Works and of Plant and materials  The sum stated in the Agreement 
plus 20%  

(ii)  Loss or damage to equipment  Full replacement cost  

(iii)  Loss or damage to property of Third 
Party  

Full replacement cost  

(iv)  Personal injury or death insurance  

(a) For Third Party Rs 20.00 lakhs at Rs 5.00 lakhs for 4 persons. 
(b) for Contractor’s employees or labour In accordance with the statutory 

requirements applicable to Karnataka 
 

15. The amounts of the advance payment are: Not Applicable  

  
 

16. Payment conditions: 

Please refer to the Special condition of Contract Clause   SCC 5 
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SECTION 6: SPECIFICATIONS 

 

Objective 
 

Smart City Mission, launched by Government of India, focuses on development of 

cities that provide core infrastructure and give a decent quality of life to its citizens, 

a clean and sustainable environment and application of ‘Smart’ Solutions. The focus 

is on sustainable and inclusive development and the idea is to look at compact 

areas, create a replicable model which will act like a light house to other aspiring 

cities.  

Smart Cities Mission of the Government is a bold, new initiative. It is meant to set 

examples that can be replicated both within and outside the Smart City, catalysing 

the creation of similar Smart Cities in various regions and parts of the country.  

The basic objective of the project is to improve the existing bus shelters for easy 

functioning along with provision of basic facilities like E- Toilet, vending kiosk etc. 

Redevelopment of bus shelters to ensure increased safety, comfort & convenience 

of commuters on the go by providing proper Bus Bay for the safety of the 

passengers to avoid the pedestrian-vehicular conflict, also avoiding blockage of 

regular ongoing traffic. & which provides a proper place for bus to approach the 

waiting passengers. In addition, Smart bus shelters will encourage & influence 

people to adopt public transport as a favourable mode of travel.  

Tumkur has 171 bus stops & 45 bus shelters. Out of these bus stops/shelters 15 

bus shelters were selected in the smart city mission to upgrade it into a smart bus 

shelters. The selection of the shelters was based on footfall, usage, important 

junction & nodes. Out of 15 shelters 5 bus shelters fall in ABD area. 

The busses stop away from the shelter because of religious structure right on the 

carriageway, it is recommended to provide a transition platform to guide the bus. 

There is an auto stand present on the other side of the road where around 10-11 

auto’s stand and also another auto stand right on the shelter it is also recommended 

to shift these auto’s to the other side of the road. 

Re-development or retrofitting of existing bus shelter is designed without harming 

the existing conditions of the site and retaining all the existing components and 

surroundings. Because of the presence of Dargah next to the bus shelters, 

pedestrian walkway was obstructed and hence a sidewalk is proposed along the 

wall of dargah for pedestrian safety. An uninterrupted pedestrian walkway with 
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universal accessibility is proposed from dargah to the other end of the bus shelter. 

Sidewalks/walkways are designed with tactical flooring for visual impaired. Two bus 

shelters old and new are connected with single display board attached to both bus 

stops to give a unified look. A screening has been proposed to cover the water tank 

of E-toilets, a planter of hedge used for screening the entrance of E-toilets. Access 

to E-toilets has been given through ramps; grooves have been made in stone for 

traction. Existing auto stand for three autos has been retained with disturbance. 

Existing advertisement standees have been retained, which can be used for 

revenue generation. An E-shop has been proposed next to bus shelter, which can 

be rented out and coonsidred for revenue generating component. 
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SECTION 7: DRAWINGS 

 
 

Layout- As per the attached Drawing no.  
 
TSC-SBS-SC-EX-DTL-101, TSC-SBS-SC-PRP-DTL-102, TSC-SBS-SC-PRP-CS-103, 
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SECTION8:  BILL OF QUANTITIES  

 
 

 
Refer  BOQ in the  e-Portal 

 
Note: 

 
(1) Item for which no rate or price has been entered in will not be paid for 

by the Employer when executed and shall be deemed covered by the 

other rates and prices in the Bill of Quantities (refer: ITB Clause 7.2 

and CC Clause 33.2). 
 

(2) Unit rates and prices shall be quoted by the Tenderer in Indian Rupees 
inclusive of Taxes, Duties  and GST . 

 
(3) Where there is a discrepancy between the rate in figures and 

words, the lower of the two will govern. [ITB Clause 19.1(a)] 
 

(4) Where there is a discrepancy between the unit rate and the line item 

total resulting from multiplying the unit rate by quantity, the unit rate 

quoted shall govern [ITB Clause 19.1 (b)] 

 
(5) Tenderer  in all the Pages of Bill Of Quantities  to sign by the 

Authorised Representative of the Tenderer, Stamp  and mention the  

date   
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SECTION 9: FORMAT OF BANK GUARANTEE FOR SECURITY 
DEPOSIT 

 
To: ______________________________________________ [name of Employer] 

 

_________________________________________ [address of Employer] 

 

WHEREAS _________________________ [name and address of Contractor] 

(hereinafter called "the Contractor") has undertaken, in pursuance of Contract No. 

_____ dated ________________ to execute 

 

__________________________ [name of Contract and brief description of 

Works] (hereinafter called "the Contract"); 

AND WHEREAS it has been stipulated by you in the said Contract that the 

Contractor shall furnish you with a Bank Guarantee by a recognized bank for the 

sum specified therein as security for compliance with his obligations in accordance 

with the Contract; 

AND WHEREAS we have agreed to give the Contractor such a Bank 

Guarantee; 

NOW THEREFORE we hereby affirm that we are the Guarantor and 

responsible to you, on behalf of the Contractor, up to a total of 

Rs.____________________ [amount of guarantee] 

29_Rupees __________________________ __________________________[in 

words], and we undertake to pay you, upon your first written demand and without 

cavil or argument, any sum or sums within the limits of 

____________________ [amount of guarantee] 30 as aforesaid without your 

needing to prove or to show grounds or reasons for your demand for the sum 

specified therein. 
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We hereby waive the necessity of your demanding the said debt from the 

Contractor before presenting us with the demand. 

We further agree that no change or addition to or other modification of the 

terms of the Contract or of the Works to be performed there under or of any of the 

Contract documents which may be made between you and the Contractor shall in 

any way release us from any liability under this guarantee, and we hereby waive 

notice of any such change, addition or modification. 

This guarantee shall be valid until 30 days from the date of expiry of the 

Defects Liability Period. 

Signature and seal of the guarantor _____________________________ 

Name of Bank ____________________________________________ 

Address ____________________________________________ 

Date ____________________________________________ 

29 An amount shall be inserted by the Guarantor, representing the percentage of the 

Contract Price specified in the Contract 

30 An amount shall be inserted by the Guarantor, representing the percentage of the 

Contract Price specified in the Contract 


