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GOVERNMENT OF KARNATAKA 

 
TUMAKURU SMART CITY LIMITED 

MAHALAKSHMI ARCADE, S.S. PURAM MAIN ROAD, COFFEE BOARD COLONY, TUMKUR – 572102; 
TELEPHONE: 0816-2278190 

 
TENDERS FOR THE WORK OF 

 
CONSTRUCTION OF DIGITAL LIBRARY AT PU COLLEGE PREMISES TUMAKURU, KARNATAKA 

AS PER THE SPECIFICATION PROVIDED –  
 

Tender Reference Number  TSCL/TENDER/CR/33/2017-18 

Period of Sale of Tender 
Document  
E-Procurement Website 
http://eproc.karnataka.gov.in 

From March 02, 2018 to March 20, 2018 

Pre Tender Meeting  Date, Time, 
Venue  

March 13, 2018, 15:00 hours 
Office of the MD and CEO,  
Tumakuru Smart City Limited  
Mahalakshmi Arcade, 1st Floor, S.S. Puram Main Road, 
Coffee Board Colony, Tumakuru– 572102,  
Karnataka State  

Last date for Sale of Tender 
Documents  

March 20, 2018 

Last date and Time for Receipt of  
Tender  

March 20, 2018, 16:00 hours 

Time and date of Opening of 
Technical Proposal and financial 

March 21, 2018, 16:00 hours 
Office of the MD and CEO,  
Tumakuru Smart City Limited  
Mahalakshmi Arcade,  1st Floor, S.S. Puram Main Road, 
Coffee Board Colony, Tumakuru– 572102,  
Karnataka State  

Earnest Money Deposit (EMD) Rs 91,230/-  

Bid Validity Period 90 days  

Address for Communication  

Office of the  MD and CEO,  
Tumakuru Smart City Limited  
Mahalakshmi Arcade,  1st Floor, S.S. Puram Main Road, 
Coffee Board Colony, Tumakuru– 572102, Karnataka State  
E-Mail-   bids@smartcitytumakuru.in  

 
 
 
 
 
 
 

http://eproc.karnataka.gov.in/
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SECTION 1: INVITATION FOR TENDERS (IFT) 

 
 

Date:      IFT No.: TSCL/TENDER/CR/33/2017-18/Digital Library  
 

1. The Tumakuru Smart City Limited (TSCL) invites tenders from eligible tenderers, for the 
construction of works detailed in the Table below. The tenderers may submit tenders for  the 
works given in the Table. Two Cover Tender procedure as per Rule28 of the KTPP Act shall be 
followed. The Tenders are required to upload  two separate documents, as per the 
Government of Karnataka E-Procurement website 
https://eproc.karnataka.gov.in/eportal/index.seam one containing the Earnest money 
deposit and the details of their capability to undertake the tender (as detailed in ITT Clause 
3and 6), which will be opened first and the second cover containing the price tender which 
will be opened only if the Tenderer is found to be qualified to execute the tendered works. 
Tenderers are advised to note the minimum qualification criteria specified in Clause 3 of the 
Instructions to Tenderers to qualify for award of the Contract 

 

2. Tender documents may be downloaded from Government of Karnataka E-Procurement 
website https://eproc.karnataka.gov.in/eportal/index.seam under login for Contractors. 
 

3. Tenders must be accompanied by earnest money deposit specified for the work in the 

Table below. Earnest money deposit will have to be in any one of the forms as 

specified in the Tender document and shall have to be valid for 45 days beyond the 

validity of the tender. 

      The Bidder shall furnish, as part of his Tender, Earnest Money Deposit in the amount as 
shown in column 4 of the Table of IFT for this particular work. Earnest money deposit (EMD) 
amount   as percentage of the estimated cost of the work put to tender. 

 
The Earnest Money Deposit (EMD) shall be through the e-Procurement portal using any of 

the following payment modes: 

 Credit Card  

 Direct Debit 

 National Electronic Fund Transfer (NEFT) 

NEFT payment procedure 

If a contractor/supplier chooses to make payment of EMD/Tender processing fees using 

Reserve Bank of India's (RBI) National Electronic Fund Transfer (NEFT) system, the 

contractor/supplier will need to log into e-Procurement system, access the Tender for 

which bid is being created and then select the NEFT option under the payment section and 

print the Challan shown in that section. The printed challan will have the unique bid 

reference number, account details of Government of Karnataka and the amount to be 

remitted. The contractor has to submit the printed challan to its bank-branch (NEFT-

enabled) and request for an account-to-account transfer, wherein the money will get 

https://eproc.karnataka.gov.in/eportal/index.seam
https://eproc.karnataka.gov.in/eportal/index.seam
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transferred from the contractors' bank account to GoK's bank account. The contractor 

should ensure that NEFT transfer instructions are executed and the funds are wired to the 

Government of Karnataka's principal account before the last date for bid submission and 

preferably 24 hours before the last date for bid submission. If the contractor's bank 

transfers/wires the money after the last date for bid submission, the contractor's bid will be 

liable for rejection. Upon executing the transfer, the contractor's bank will provide a 

reference number generated by NEFT software as confirmation of transfer, which has to be 

entered by contractor in the payment section of its bid as payment confirmation before the 

bid is submitted (i.e.) as a pre-requisite for bid submission. Also, the account number from 

which the funds were transferred has to be entered in the e-Procurement system as part of 

its bid.  

The Bidder who wish to make Earnest Money Deposit and Tender processing fee payment 

through Internet Banking facility may do so. The Department is in no way responsible in 

case the money is not deposited in the notified central pooling account held at ICICI Bank, 

within the stipulated period. The name of the account and the account number and other 

details are displayed in the generated challan for the information of the Bidder.  

The supplier/contractor’s bid will be evaluated only on confirmation of receipt of the 

payment (EMD) in the Government of Karnataka central pooling a/c held at ICICI Bank 

EMD amount will have to be submitted by the supplier/contractor taking into account the 

following conditions: 

 

a. EMD will be accepted only in the form of electronic cash (and not through Demand Draft 

or Bank Guarantee) and will be maintained in the Govt.’s central pooling account at ICICI 

Bank until the finalization of the Tender.  

b. The entire EMD amount for a particular Tender has to be paid in a single transaction 

For details on e-Payment services refer to e-procurement portal for more details 

on the process. 

 

4. Tenders must be electronically submitted (on-line through interne e-Procurement web-site 

(www.eproc.karnataka.gov.in)  on or before  March 21, 2018, 16:00 Hrs and  the Technical 

proposal- Cover One will be opened in the presence of the Tenderers  who wish to attend at 

the Office of TSCL. Other details can be seen in the Tender documents. If the office happens 

to be closed on the date of receipt of the tenders as specified, the tenders will be received 

and opened on the next working day at the same time and venue. 
 
 

5. Other details can be seen in the tender documents. The format followed is as per KW2 
with additional conditions and clauses as taken from other higher version  
 

 
 
 
 
 
 

http://www.eproc.karnataka.gov.in/
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Package No  Name Of the Work  
Approximate 
Value of the 
Work (Rs) 

Earnest 
Money 
Deposit (Rs) 

Cost of 
Document 
(Rs) 

Period of 
Completion 

TSCL/TENDER/CR/ 
33/2017-18/ 

Digital Library-PU 
College 

Construction of 
Digital Library at PU 
College Premises, 
Tumakuru, 
Karnataka 

 

45,61,351.0
0 

 
 
 

91,230.00 

As per  
e-portal 

 

Within 9 
Months from 
the date of  

issue of Notice 
to Proceed 

 
6. Bidder to submit the all the forms filled as per Section- 3, clause no 1.1 to 1.13 in the 

Technical proposal details, Section 4 Financial Form, Section 6 Contract Data and Section 9 
Bill Of Quantities , in absence it will be treated as non-responsive Bid proposal. 

 
 
 Seal of office 
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  SECTION 2: INSTRUCTIONS TO TENDERERS (ITT)  

     
Table of Clauses 

 
A. General Page No. 

 1. Scope of Tender 5 
 2. Eligible Tenderers 5 
 3. Qualification of the Tenderer 5 

 
B. Tender Documents 

 
4. Content of Tender documents 6 
5. Amendment of Tender documents 6 

 
C. Preparation of Tenders 

 
6. Documents comprising the Tender 7 
7. Tender prices 7 
8. Tender validity 7 
9. Earnest money deposit 7 
10. Format and signing of Tender 8 

 
D. Submission of Tenders 

 
11 Sealing and marking of Tenders 8 
12 Deadline for submission of Tenders 9 
13 Late Tenders 9 
14 Modification and Withdrawal of Tenders 9 

 
E. Tender opening and evaluation 

15. Opening of First Cover of all Tenders and evaluation to determine 
 qualified Tenderers 9 

16. 
Opening of Second Cover Tenders of qualified Tenders and 
evaluation 10 

17. Process to be confidential 10 
18. Clarification of Tenders 10 
19. Examination of Tenders and determination of responsiveness 10 
20. Correction of errors 11 
21. Evaluation and comparison of Tenders 11 

 
F. Award of contract 

22. Award criteria 11 

23. 
Employer’s right to accept any Tender and to reject any or all 
Tenders 11 

24. Notification of award and signing of Agreement 11 
25. Security deposit 12 
26. Corrupt or Fraudulent practices 12 
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A. general 
 

1. Scope of Tender 
 

1.1 The Tumakuru Smart City Limited (TSCL) (Referred to as Employer in these documents) 
invites tenders from eligible tenderers for the construction of works (as defined in these 
documents and referred to as "the works") detailed in the Table given in the Invitation 
for Tenders (IFT). The tenderers may submit tenders for any or all of the works detailed 
in the table given in IFT. 

 
2. Eligible Tenderers 

 
2.1 Tenderers shall not be under a declaration of ineligibility for corrupt and fraudulent 

practices issued by the Government of Karnataka  
2.2 Tenders from Joint ventures are not acceptable. 

 
3. Qualification of the Tenderer: 

 
3.1 All Tenderers shall provide the requested information accurately and in sufficient 

detail in Section 3:  
Form of Tender and Qualification information. 

3.2 To qualify for award of this contract, each Tenderer in its name should have in the 
last five  FY i.e. 2013-14 to 2017-2018 

(a) achieved in at least two financial years a minimum financial turnover (in Civil 
Construction of Buildings to any government department/ public sector with the similar 
nature of work anywhere in India of a value of  Rs 45,61,351/- ; 
 Note: Updated to the FY in which the tenders are invited. Financial turnover of previous 
years shall be given a weight of 10% per year to bring them to the price level of the FY in 
which the tenders are invited.    

 
(b) satisfactorily completed (at least 90% of the contract value), as prime contractor, at 

least one similar work such as Construction of Buildings of a value of minimum Rs 
22,80,675/- to any State  or Central  government department/ public sector 
undertaking  
 

(c) The Tenderer or his sub-contractor should possess required valid electrical license 
for executing electrification works and should have executed similar electrical works 
totalling Rs.3,46,575/- in any one year; 
 

(d) The Tenderer or his sub-contractor should have executed similar Plumbing and  
Sanitary works totalling Rs.2,20,477/- in any one year; 

    3.3 Tenderers who meet the above specified minimum qualifying criteria, will only be 
qualified, if their available tender capacity is more than the total tender value. The 
available tender capacity will be calculated as under: 

 
Assessed available tender capacity = ( A*N*2.5 - B )  
where 
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A = Maximum value of civil engineering works executed in any one year during the 

last five years (updated to ———— 9 price level) taking into account the completed 

as well as works in progress. 

N = Number of years prescribed for completion of the works for which Tenders are 
invited. 
B = Value, at ———— 10price level, of existing commitments and on-going works 
to be completed during the next.......years (period of completion of the works for 
which Tenders are invited) * 

 
Note: The statements showing the value of existing commitments and on-going works as 

well as the stipulated period of completion remaining for each of the works listed 

should be countersigned by the Employer in charge, not below the rank of an 

Executive Engineer or equivalent*. 

 

3.4 Even though the Tenderers meet the above criteria, they are subject to be 
disqualified if  they have: 

- made misleading or false representations in the forms, statements and 

attachments submitted in proof of the qualification requirements; and/or  

- record of poor performance such as abandoning the works, not properly 
completing the contract, inordinate delays in completion, litigation history, or 
financial failures etc.; and/or  

- participated in the previous Tender for the same work and had quoted 

unreasonably high tender prices and could not furnish rational justification. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

B. Tender documents 
 

4. Content of Tender documents 
 

4.1 The set of tender documents shall have all the Sections given in Page 2:  
4.2 Both the sets should be completed and returned with the tender. 

 
5. Amendment of Tender documents 

 
5.1 Before the deadline for submission of tenders, the Employer may modify the tender 

documents by issuing addenda in the e-Portal.  
5.2 Any addendum thus issued shall be part of the tender documents and shall be 

communicated in e-Portal to all the purchasers of the tender documents.  
5.3 To give prospective tenderers reasonable time in which to take an addendum into 

account in preparing their tenders, the Employer shall extend as necessary the deadline 
for submission of tenders, in accordance with Sub-Clause 12.2 below. 
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C. Preparation of Tenders 

 
6. Documents comprising the Tender 

 
6.1 The tender submitted in e- procurement portal by the Tenderer shall be in two 
separate slots earmarked by e-portal and shall contain the documents as follows: 
         (a) The tender (in the format indicated in section 3) 

                (b) Earnest Money Deposit; 
                 (c)Priced Bill of Quantities 
                 (d)Qualification Information as per formats given in Section 3; 

and any other materials required to be completed and submitted by Tenderers in 
accordance with these instructions. The documents listed under Section- 3, 5 and 8 shall 
be filled in without exception. 

 
7. Tender prices 

 
7.1 The contract shall be for the whole works as described in Sub-Clause 1.1, based on the 

priced Bill of Quantities submitted by the Tenderer.  
7.2The Tenderer shall fill in rates and prices and line item total (both in figures and words) 

for all item of the Works described in the Bill of Quantities along with total tender price 

(both in figures and words). items for which no rate or price is entered by the Tenderer 

will not be paid for by the Employer when executed and shall be deemed covered by the 

other rates and prices in the Bill of Quantities. Corrections, if any, shall be made by 

crossing out, initialling, dating and rewriting. 

7.3 All duties, taxes, and other levies payable by the contractor under the contract, or for 
any other cause, shall be included in the rates, prices and total Tender Price submitted 
by the Tenderer.  

7.4 The rates and prices quoted by the Tenderer shall be fixed for the duration of the 

Contract and shall not be subject to adjustment on any account. 
 

8. Tender validity 
 

8.1 Tenders shall remain valid for a period not less than ninety days after the deadline 
date for tender submission specified in Clause 12. A tender valid for a shorter 

period shall be rejected by the Employer as non-responsive.  
8.2 In exceptional circumstances, prior to expiry of the original time limit, the Employer 

may request that the tenderers may extend the period of validity for a specified 
additional period. The request and the tenderers' responses shall be made in writing or 
by cable. A tenderer may refuse the request without forfeiting his earnest money 
deposit. A tenderer agreeing to the request will not be required or permitted to modify 
his tender, but will be required to extend the validity of his earnest money deposit for a 
period of the extension, and in compliance with Clause 9 in all respects. 

 
9. Earnest money deposit 
9.1 The Tenderer shall furnish, as part of his tender, earnest money deposit in the amount 

as shown in column 4 of the Table of IFT for this particular work. This earnest money 
deposit shall be in online in E-procurement portal 

9.2  Earnest money deposit for the tender shall be valid for 45 days beyond the Validity of 
the Tender 
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9.3 Any tender not accompanied by an acceptable earnest money deposit and not secured 
as indicated in Sub-Clauses 9.1 and 9.2 above shall be rejected by the Employer as non-
responsive 

9.4 The earnest money deposit of unsuccessful tenderers will be returned after the 
successful bidder sign the Contract Agreement. 

9.5 The earnest money deposit of Successful tenderers shall be returned after the Tenderer 
has signed the Agreement and furnished the required Performance Security 

9.6 The earnest money deposit may be forfeited:  
 

(a) if the Tenderer withdraws the Tender after tender opening during the period of 
tender validity; 

(b) if the Tenderer does not accept the correction of the Tender Price, pursuant to 
Clause 19; or 

(c) in the case of a successful Tenderer, if the Tenderer fails within the specified time 
limit to 
(i) sign the Agreement; or 
(ii) furnish the required Security deposit 

 
10. Format and signing of Tender 

 
10.1 The Tenderer shall prepare one original and a copy of the documents comprising the 

Tender as described in Clause 6 of these Instructions to Tenderers, bound with the 
volume containing the Form of Tender, and clearly marked "ORIGINAL" and "COPY" as 
appropriate. In the event of discrepancy between them, the original shall prevail. (NOT 
APPLICABLE SINCE e-PROCUREMENT). 

  
10.2 The original of the Tender shall be typed or written in indelible ink and shall be signed by 

a person or persons duly authorized to sign on behalf of the Tenderer. All pages of the 
tender where entries or amendments have been made shall be initialled by the person 
signing the tender and Uploaded in the e-portal slot ear marked for Technical and 
Financial Proposal. 

10.3 The Tender shall contain no alterations or additions, except those to comply with 
instructions issued by the Employer, or as necessary to correct errors made by the 
Tenderer, in which case such corrections shall be initialled by the person signing the 
Tender.  

 
D. Submission of Tenders 

 
11. Sealing and marking of tenders (  NOT APPLICABLE SINCE e-PROCUREMENT). 

 
 

11.1 The Tenderer shall seal the original and a copy of the Tender in separate envelopes, duly 
marking the envelopes as "ORIGINAL" and "COPY". These envelopes (called as inner 
envelopes) shall then be put inside one outer envelope. (NOT APPLICABLE SINCE e-
PROCUREMENT). 
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11.2 The inner and outer envelopes shall 

(a) be addressed to the Employer at the following address: 
  MD-CEO,  
 Tumakuru Smart City Limited,  
 Mahalakshmi Arcade,  
 S.S. Puram Main Road, Coffee Board Colony,  
 Tumakuru – 572102  
 Karnataka  
  , and 
 

(b) bear the following identification: 
Tender for Construction of Digital Library PU College Premises, Tumakuru, 
Karnataka 
Tender Reference No TSCL/TENDER/CR/33/2017-18/Digital Library-PU College  
DO NOT OPEN BEFORE 16:00 hours, March 21, 2018 

 
11.3 In addition to the identification required in Sub-Clause 11.2, the inner envelopes shall 

indicate the name and address of the Tenderer to enable the tender to be returned 
unopened in case it is declared late, pursuant to Clause 13. 

11.4 If the outer envelope is not sealed and marked as above, the Employer will assume no 

responsibility for the misplacement or premature opening of the Tender. . (NOT 

APPLICABLE SINCE e-PROCUREMENT). 

 

12. Deadline for submission of the Tenders 
 
12.1  Tenders must be received by the Employer at the address specified above no later than 

16:00 hrs, March 21, 2018 
Place of Opening the Tender will be   

   Office of the MD & CEO,  
   Tumakuru Smart City Limited, 
   Mahalakshmi Arcade, 1st Floor 
   S.S. Puram Main Road, Coffee Board Colony, 
   Tumakuru – 572102 
   Karnataka  

In the event of the specified date for the submission of tenders being declared a holiday 
for the Employer, the tenders will be received up to the appointed time on the next 
working day 
 

12.2 The Employer may extend the deadline for submission of tenders by issuing an 
amendment in accordance with Clause 5, in which case all rights and obligations of the 
Employer and the Tenderers previously subject to the original deadline will then be 
subject to the new deadline 

 
13. Late Tenders 

 
13.1 Any Tender received by the Employer after the deadline prescribed in Clause 12 

will be returned unopened to the Tenderer. 
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14. Modification and Withdrawal of Tenders 

 
14.1 Tenderers may modify or withdraw their Tenders by giving notice in writing before 

the deadline prescribed in Clause 12.  
14.2 Each Tenderer's modification or withdrawal notice shall be prepared, sealed, marked, 

and delivered in accordance with Clause 10 & 11, with the outer and inner envelopes 
additionally marked "MODIFICATION" or "WITHDRAWAL", as appropriate. 

14.3 No Tender may be modified after the deadline for submission of Tenders. 
14.4 Withdrawal or modification of a Tender between the deadline for submission of 

Tenders and the expiration of the original period of Tender validity specified in Clause 
8.1 above or as extended pursuant to Clause 8.2 may result in the forfeiture of the 
earnest money deposit pursuant to Clause 9. 

1 4.5 Tenderers may only offer discounts to, or otherwise modify the prices of their Tenders 

by submitting Tender modifications in accordance with this clause, or included in the 

original Tender submission.  
 
E. Tender opening and evaluation 

 
15. Tender opening: 

 
15.1 The Employer will open all the Tenderers received (except those received late or 

withdrawn), including modifications made pursuant to Clause 14, in the presence of the 
Tenderers or their representatives who choose to attend at 16:00 hours on the date 

and the place specified in Clause 12. In the event of the specified date of Tender 
opening being declared a holiday for the Employer, the Tenders will be opened at the 

appointed time and location on the next working day. 

15.2 Envelopes marked "WITHDRAWAL" shall be opened and read out first. Tenders for 
which an acceptable notice of withdrawal has been submitted pursuant to Clause 14 
shall not be opened. Subsequently all envelopes marked “MODIFICATION” shall be 
opened and the submissions therin read out in appropriate detail. 

15.3 The Tenders names, the tender prices, the total amount of each tender, any discounts, 
tender modifications and withdrawals, the presence or absence of tender security, such 
other details as the Employer may consider appropriate will be announced by the 
Employer at the opening. No tender shall be rejected at tender opening except for the 
late tenders pursuant to clause 13. Tenders [and modifications] sent pursuant to clause 
14 that are not opened and read out at tender opening will not be considered  for 
further evaluation regardless of circumstances. Late and withdrawn Tenders will be 
returned unopened to tenders. 

15.4 The Employer shall prepare minutes of the Tender opening, including the information 
disclosed to those present in accordance with Sub-Clause 15.3. 

  
 

16 Process to be confidential 
 

16.1 Information relating to the examination, clarification, evaluation, and comparison of 

Tenders and recommendations for the award of a contract shall not be disclosed to 

Tenderers or any other persons not officially concerned with such process until the 

award to the successful Tenderer has been announced. Any effort by a Tenderer to 
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influence the Employer's processing of Tenders or award decisions may result in the 

rejection of his Tender. 
 
17 Clarification of Tenders 

 
17.1 To assist in the examination, evaluation, and comparison of Tenders, the Employer may, 
at his discretion, ask any Tenderer for clarification of his Tender, including breakdowns of unit 
rates. The request for clarification and the response shall be in writing or by cable, but no 
change in the price or substance of the Tender shall be sought, offered, or permitted except 
as required to confirm the correction of arithmetic errors discovered by the Employer in the 
evaluation of the Tenders in accordance with Clause 19.  
17.2 Subject to sub-clause 17.1, no Tenderer shall contact the Employer on any matter 

relating to its Tender from the time of the Tender opening to the time the contract is 
awarded. If the Tenderer wishes to bring additional information to the notice of the 
Employer, it should do so in writing. 

17.3 Any effort by the Tenderer to influence the Employer in the Employer’s Tender 

evaluation, Tender comparison or contract award decisions may result in the 

rejection of the Tenderers’ Tender. 
 
18 Examination of Tenders and determination of responsiveness 
 

18.1 Prior to the detailed evaluation of Tenders, the Employer will determine whether each 
Tender; (a) meets the eligibility criteria defined in clause 2; (b)has been properly 
signed; and; (c)is accompanied by the required earnest money deposit and; (d) is 
substantially responsive to the requirements of the Tender documents.  

18.2 A substantially responsive Tender is one which conforms to all the terms, conditions, 
and specifications of the Tender documents, without material deviation or reservation. 
A material deviation or reservation is one (a) which affects in any substantial way the 
scope, quality, or performance of the Works; (b) which limits in any substantial way, 
inconsistent with the Tender documents, the Employer's rights or the Tenderer's 
obligations under the Contract; or (c) whose rectification would affect unfairly the 
competitive position of other Tenderers presenting substantially responsive Tenders.  

18.3 If a Tender is not substantially responsive, it will be rejected by the Employer, and 
may not subsequently be made responsive by correction or withdrawal of the 
nonconforming deviation or reservation. 

 
19 Correction of errors 
 

19.1 Tenders determined to be substantially responsive will be checked by the Employer for 

any arithmetic errors. Errors will be corrected by the Employer as follows:  
(a) where there is a discrepancy between the rates in figures and in words, the lower 

of the two will govern; and  
(b) Where there is a discrepancy between the unit rate and the line item total 

resulting from multiplying the unit rate by the quantity, the unit rate as 
quoted will govern.  

19.2 The amount stated in the Tender will be adjusted by the Employer in accordance with 
the above procedure for the correction of errors and, with the concurrence of the 
Tenderer, shall be considered as binding upon the Tenderer. If the Tenderer does not 
accept the corrected amount the Tender will be rejected, and the earnest money 
deposit may be forfeited in accordance with Sub-Clause 9.6 (b). 
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20 Evaluation and comparison of Tenders 
 

20.1 The Employer will evaluate and compare only the Tenders determined to be 

substantially responsive in accordance with Clause 18.  
20.2 In evaluating the Tenders, the Employer will determine for each Tender the evaluated 

Tender Price by adjusting the Tender Price as follows:  
(a) making any correction for errors pursuant to Clause 19; and 
(b) making appropriate adjustments to reflect discounts or other price modifications 

offered in accordance with Sub Clause 14.5. 
20.3 The Employer reserves the right to accept or reject any variation, deviation, or 

alternative offer. Variations, deviations, and alternative offers and other factors which are 
in excess of the requirements of the Tender documents or otherwise result in unsolicited 
benefits for the Employer shall not be taken into account in Tender evaluation. 

 
F. Award of Contract  

21 Award criteria 
 

21.1 Subject to Clause 23, the Employer will award the Contract to the Tenderer whose 

Tender has been determined to be substantially responsive to the Tender documents 

and who has offered the lowest evaluated Tender Price, provided that such Tenderer 

has been determined to be (a) eligible in accordance with the provisions of Clause 2, 

and (b) qualified in accordance with the provisions of Clause 3. 
 
22 Employer's right to accept any Tender and to reject any or all Tenders 
 

22.1 Notwithstanding Clause 21, the Employer reserves the right to accept or reject any 

Tender, and to cancel the Tender process and reject all Tenders, at any time prior to 

the award of Contract, without thereby incurring any liability to the affected 

Tenderer or Tenderers or any obligation to inform the affected Tenderer or 

Tenderers of the grounds for the Employer's action. 
 
23 Notification of award and signing of Agreement 
 

23.1 The Tenderer whose Tender has been accepted will be notified of the award by the 
Employer prior to expiration of the Tender validity period by cable, telex or facsimile 
confirmed by registered letter. This letter (hereinafter and in the Conditions of Contract 
called the "Letter of Acceptance") will state the sum that the Employer will pay the 
Contractor in consideration of the execution, completion, and maintenance of the 
Works by the Contractor as prescribed by the Contract (hereinafter and in the Contract 

called the "Contract Price"). 
 

23.2 The notification of award will constitute the formation of the Contract, subject only to 

the furnishing of a performance security in accordance with the provisions of Clause 24.  
23.3 The Agreement will incorporate all agreements between the Employer and the 

successful Tenderer. It will be kept ready for signature of the successful Tenderer in the 
office of Employer within 30 days following the notification of award along with the 
Letter of Acceptance. Within 20 days of receipt, the successful Tenderer will sign the 
Agreement and deliver it to the Employer. 
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23.4 Upon the furnishing by the successful Tenderer of the Performance Security, the 

Employer will promptly notify the other Tenderers that their Tenders have been 

unsuccessful. 

 
24 Security deposit 
 

24.1 Within 20 days of receipt of the Letter of Acceptance, the successful Tenderer shall 

deliver to the Employer a Security deposit in any of the forms given below for an 
amount equivalent to 10 % of the Contract price plus additional security for 

unbalanced tenders in accordance with Clause 21.4 of ITT:  
a. Cash or 
b. Banker’s cheque/Demand draft, /Pay Order in favour of ................. 

payable at ..................or 
c. A bank guarantee in the form given in Section 10; or 
d. Specified Small Savings Instruments pledged to 

....................................................... 
24.2 If the security deposit is provided by the successful Tenderer in the form of a Bank 

Guarantee, it shall be issued either by a Nationalized/Scheduled bank. 
24.3 The security deposit if furnished in cash or demand draft can, if requested, be 

converted to interest bearing securities at the cost of the contractor.  
a. Failure of the successful Tenderer to comply with the requirements of Sub-Clause 

24.1 shall constitute sufficient grounds for cancellation of the award and forfeiture 

of the earnest money deposit. 

25 Corrupt or Fraudulent practices 
 

25.1 The GOK requires that the Tenderers/Suppliers/Contractors, observe the highest 

standard of ethics during the procurement and execution of such contracts. In 

pursuance of this policy, GOK :  
(a) will reject a proposal for award if it determines that the Tenderer recommended 

for award has engaged in corrupt or fraudulent practices in competing for the 
contract in question;  

(b) will declare a firm ineligible, either indefinitely or for a stated period of time, to 
be awarded a GOK contract if it at any time determines that the firm has 
engaged in corrupt or fraudulent practices in competing for, or in executing, a 
GOK contract.  

25.2 Furthermore, Tenderers shall be aware of the provision stated in sub-clause 43.2 of 

the Conditions of Contract. 

26 Pre Tender meeting will be conducted on March 13, 2018, 15:00 hours at the office of as 
per following address: 

   Office of the MD & CEO,  
  Tumakuru Smart City Limited,  
  Mahalakshmi Arcade,  
  S.S. Puram Main Road, Coffee Board Colony,  
  Tumakuru – 572102  
  Karnataka  
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SECTION 3: QUALIFICATION INFORMATION 

 
The information to be filled in by the Tenderer hereunder will be used for purposes of 

computing Tender capacity as provided for in Clause 3 of the Instructions to Tenderers. This 

information will not be incorporated in the Contract. 

1.1   Constitution or legal status of Tenderer 

    Place of Registration:       [Attach copy]    

    Principal place of business:     [Attach copy] 

1.2    Total value of works for Supply, Installation Commissioning of Street Lighting executed 

and payments received in the last five years (in Rs. Lacs) 

2017 -18______________ 

2016 -17______________ 

2015 -16______________ 

2014-15______________ 

2013-14______________ 

 

Attach Certificate from Chartered Accountant 
 

a. Work performed as Prime Contractor (in the same name) on works of similar nature civil 

construction works executed and payments received in the last Five years over during 

the five years specified in 1.2 above.  Attach Certificates from Employer/ Department  

 

Project 
Name  

Name of 
Employer 

Description 
of the Work  

Contract 
Number  

Value of 
the 
Contract  

Date of 
Issue of 
Work 
Order  

Specified 
period of 
Completion  

Actual date 
of  
completion  

Remarks 
explaining 
reasons for 
delay in 
completion of 
work 

1 
2 3 4 5 6 7 8 9 

                  

b Capacities of civil work executed as prime contractor (in the same name) during the last five 

years specified in 1.2 above: 
 

Year Name of Name of Quantity of work performed 
 

Remarks (Indicate contract 

 Work Employer    reference) 

   

Street 
Lighting  

Street 
Lighting 

Street 
Lighting  

       

2013-14       

2014-15       

2015-16       
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2016-17       

2017-18       

 

 

 
1.5 Information on works for which Tenders have been submitted and works which 

are yet to be completed as on the date of this Tender. 
 

(A) Existing commitments and on-going works: 
 

Description  
of Work  

Place &  
Sate  

Contract 
No. &  
Date  

Name and 
Address  of 
Employer  

Value of 
Contract 
( Rs 
Lakhs )  

Stipulated 
period of 
Completion  

Value of 
Works 
remaining 
to be 
completed  

Anticipated 
date of 
Completion  

1 2 3 4 5 6 7 8 

                

                

 
   

(B) Works for which Tenders already submitted: 
  

Description  of 
the Work  

Place & 
State  

Name and 
Address of 
the Employer  

Estimated 
value of 
Works (Rs 
Lakhs ) 

Stipulated 
period  of 
completion  

 decisions is 
expected  

Remarks  if 
any  

1 2 3 4 5 6 7 

              

              
 

 

1.6. The following items of equipment are considered essential for successfully carrying out 

the works. The Tenderer should furnish all the information listed below. 

Sl 
No  

Equipme
nt  Type  Requirement Owned  Hired    

Remark
s  

    
Numbe
r 

Capacit
y  

Owne
d   No  

  
capacity   

Age/ 
Conditio
n  

Owne
d   No  

  
capacity   

Age/ 
Conditio
n    

                      

                      

 

 

1.7 Reports on the financial standing of the tenderer, such as profit and loss 

statements and auditor’s reports for the last five years;  
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1.8 Qualification and experience of the key technical and management personnel in 
permanent employment with the tenderer and those that are proposed to be 
deployed on this contract, if awarded.  

1.9. Name, address, and telephone, telex, and fax numbers of the Tenderers' bankers 
who may provide references if contacted by the Employer.  

1.10 Evidence of access to financial resources to meet the qualification requirement 
specified in ITT Clause3.3 (b): Cash in hand, Letter of Credit etc. List them below 
and attach certificate from the Banker in the suggested format as under: 

 
BANKER’S CERTIFICATE 

 
This is to certify that M/s. ………………………….. is a reputed company with a good financial  
standing. If the contract for this work, namely construction of digital library at pu college 
, Tumakuru, Karnataka vide Tender No – TSCL/TENDER/CR/33/2017-18 is awarded to the 
above firm, we shall be able to provide overdraft/credit facilities to the extent of Rs. 
…………… to meet the working capital requirements for executing the above contract 

 
Sd/-  
Name of the Bank, Senior Bank 
Manger 
Address:………………………………. 

         e-mail- 
         Phone No 

 
1.11 Proposals for subcontracting components of works amounting to more than 20% of the 
contract price. 

Sl No  Item of Work 
Value of Sub-
Contract 

Identified Sub-
Contractor 

Experience of 
similar work  Remarks  

      (Name and address)     

            

            
  
Attach certificates from the respective Employers confirming the works completed  

1.12 Information on litigations in which the Tenderer is involved: 

Sl No  Other Party (ies) Employer Details of dispute 
Amount 
involved  in Rs  

Remarks showing present 
status 
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SECTION 4: FORMS OF TENDER, LETTER OF ACEPTANCE, NOTICE TO PROCEED WITH THE 

WORK AND AGREEMENT FORM 
 
 
1. Form of Tender 

 
 

Description of the Works:  Construction of Digital Library at PU College Premises, Tumakuru, 
Karnataka as per the Specification mentioned in the Bill Of Quantities  

      Tender No – TSCL/TENDER/CR/33/2017-18/Digital Library -PU College 
 

To  
MD and CEO,  
Tumakuru Smart City Limited  
Mahalakshmi Arcade,  1st Floor,  
S.S. Puram Main Road, Coffee Board Colony, Tumakuru– 572102, Karnataka State  
E-Mail-   bids@smartcitytumakuru.in 

Dear Sir, 
 

We offer to execute the Works described above in accordance with the Conditions of Contract 
accompanying  
this Tender for the Contract Price of _________ [in figures] 
(________________________________________________) [in letters].  

 
This Tender and your written acceptance of it shall constitute a binding contract between us. 

We understand that you are not bound to accept the lowest or any Tender you receive. 
 

We undertake that, in competing for (and, if the award is made to us, in executing) the above 

contract, we will strictly observe the laws against fraud and corruption in force in India 

namely “Prevention of Corruption Act 1988”. 
 

We hereby confirm that this Tender complies with the Tender validity and Earnest money 

deposit required by the Tender documents. 
 

We attach herewith our current income-tax clearance certificate. 
 

Yours faithfully, 
 
 

Authorized Signature: 
 

Name & Title of Signatory: 
_________________________________________________________________ 

 
Name of Tenderer ______________________________________________  
Address: ---------------------------------------------------------------------- 

---------------------------------------------------------------------- 
-----------------------------------------------------------------------  
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2. Letter of Acceptance  

(letterhead paper of the Employer) 
 
Tender Ref : TSCL/TENDER/CR/33/2017-18 
 Date: ------------------------------- 
 

To:

 _______________________________________________________________

__________[name and address of the Contractor] 
 

Dear Sirs, 
 

This is to notify you that your Tender TSCL/TENDER/CR/33/2017-18/ Digital Library–PU 
College dated ____________ for execution of the Construction of Digital Library at PU 
College Premises, Tumakuru, Karnataka for the Contract Price of Rupees 
___________________________________________________________ (_____________) 
[amount in words and figures], as corrected and modified in accordance with the 
Instructions to Tenderers is hereby accepted by our Agency. 

 
You are hereby requested to furnish Security deposit, in the form detailed in Para 24.1 

of ITT for an amount of Rs.————— within 20 days of the receipt of this letter of 

acceptance valid up to 30 days from the  date of expiry of Defects Liability Period i.e. 

up to ............ and sign the contract, failing which action as stated in Para 24.3 of ITT 

will be taken. 

 

You are requested acknowledge the receipt of this letter by submitting the copy duly 

signed, stamped as Un-conditional acceptance of this letter. 
 

Yours faithfully, 
 
 

Authorized Signature 
 

Name and Title of Signatory 
 

Name of Agency  
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3. Issue of Notice to proceed with the work  

(letterhead of the Employer) 
 
Tender Ref : TSCL/TENDER/CR/33/2017-18             
(date)----------------------------------- 

To 
 

—————————————— (name and address of the Contractor) 
 

—————————————— 
 

—————————————— 
Dear Sirs: 

 
Pursuant to your furnishing the requisite security deposit as stipulated in ITT Clause 24.1 
and signing of the contract agreement for the work of Construction of Digital Library at PU 
College Premises vide Tender Ref No TSCL/TENDER/CR/33/2017-18/ a Tender Price of 
Rs.——————, you are hereby instructed to proceed with the execution of the said 
works in accordance with the contract documents. 
You are requested acknowledge the receipt of this letter by submitting the copy duly 

signed, stamped as Un-conditional acceptance of this letter. 
 
 

 
Yours faithfully, 

 
(Signature, name and title of signatory authorized to sign on behalf of 
Employer)  
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4. Agreement Form 

 
Agreement 

 
This agreement, made the ___________________day of ______________20_______,  
between____________________________________________________________________
_______________ 
________________________________________[name and address of Employer] 
(hereinafter called “the Employer”) of the one part and 
_____________________________________________ 
___________________________________________________________________________
_______________ 
______________________________________________________[name and 

address of contractor] (hereinafter called “the Contractor”) of the other part. 
 

Whereas the Employer is desirous that the Contractor execute Construction of Digital Library 

at PU College Premises vide Tender Ref No TSCL/TENDER/CR/33/2017-18/ (hereinafter called 

“the Works”) and the Employer has accepted the Tender by the Contractor for the execution 

and completion of such Works and the remedying of any defects therein at a contract price 

of Rupees............................... 
 

NOW THIS AGREEMENT WITNESSETH as follows: 
 

1. In this Agreement, words and expression shall have the same meanings as are 

respectively assigned to them in the Conditions of Contract hereinafter referred to, 

and they shall be deemed to form and be read and construed as part of this 

Agreement.  
2. In consideration of the payments to be made by the Employer to the Contractor as 

hereinafter mentioned, the Contractor hereby covenants with the Employer to 
execute and complete the Works and remedy any defects therein in conformity in all 
aspects with the provisions of the Contract. 

3. The Employer hereby covenants to pay the Contractor in consideration of the 
execution and completion of the Works and the remedying the defects wherein the 
Contract Price or such other sum as may become payable under the provisions of the 
Contract at the times and in the manner prescribed by the Contract. 

4. The following documents shall be deemed to form and be read and construed as part 
of this Agreement, viz:  
i) Letter of Acceptance; 
ii) Notice to proceed with the works; 
iii) Contract Data; 
iv) Conditions of contract (including Special Conditions of Contract); 
v) Bill of Quantities;  
vi) Specifications; 
vii) Drawings; 
viii) Contractor’s Tender; and 
ix) Any other document listed in the Contract Data as forming part of the contract. 
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In witness whereof the parties thereto have caused this Agreement to be executed the 

day and year first before written. 
 

The Common Seal of
 _______________________________________________________
____  
was hereunto affixed in the presence of: 
Signed, Sealed and Delivered by the said 

___________________________________________________ 

_______________________________________________________________________

__________ 
 

in the presence of:  
Binding Signature of Employer
 ___________________________________________________
____ 
Binding Signature of Contractor
 _________________________________________________
____ 
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SECTION 5: CONDITIONS OF CONTRACT 
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Conditions of Contract 
 

A. General 
 

1 Definitions 
 

1.1 Terms which are defined in the Contract Data are not also defined in the 

Conditions of Contract but keep their defined meanings. Bold letters are used to 

identify defined terms. 
 

Bill of Quantities means the priced and completed Bill of Quantities forming part of 
the Tender.  
Compensation events are those defined in Clause 34 hereunder. 
The Completion Date is the date of completion of the Works as certified by 
the Employer in accordance with Sub Clause 38.1.  
The Contract is the contract between the Employer and the Contractor to 
execute, complete and maintain the Works. It consists of the documents listed 
in Clause 2.3 below. 
The Contract Data defines the documents and other information which comprise 
the Contract. 
The Contractor is a person or corporate body whose Tender to carry out the Works 
has been accepted by the Employer.  
The Contractor's Tender is the completed Tender document submitted by the 
Contractor to the Employer.  
The Contract price is the price stated in the Letter of Acceptance and thereafter as 
adjusted in 
accordance with the provisions of the Contract. 
Days are calendar days; months are calendar months. 
A Defect is any part of the Works not completed in accordance with the Contract. 
The Defects liability period is the period named in the Contract Data and 
calculated from the Completion Date.  
The Employer is the party who will employ the Contractor to carry out the Works. 
Equipment is the Contractor's machinery and vehicles brought temporarily to the 
Site to construct the Works.  
The Initial Contract price is the Contract Price listed in the Employer's Letter of 
Acceptance. 
The Intended Completion Date is the date on which it is intended that the 
Contractor shall complete the Works. The Intended Completion Date is specified in 
the Contract Data. The Intended Completion Date may be revised only by the 
Employer by issuing an extension of time.  
Materials are all supplies, including consumables, used by the contractor for 
incorporation in the Works.  
Plant is any integral part of the Works which is to have a mechanical, electrical, 
electronic or chemical or biological function.  
The Site is the area defined as such in the Contract Data. 
Specification means the Specification of the Works included in the Contract and 
any modification or addition made or approved by the Employer.  
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The Start Date is given in the Contract Data. It is the date when the Contractor 
shall commence execution of the works. It does not necessarily coincide with 
any of the Site Possession Dates.  
A Subcontractor is a person or corporate body who has a Contract with the 
Contractor to carry out a part of the work in the Contract which includes work on 
the Site. 
A Variation is an instruction given by the Employer which varies the Works. 
The Works are what the Contract requires the Contractor to construct, install, 

and turn over to the Employer, as defined in the Contract Data. 
 

2 Interpretation 
 

2.1 In interpreting these Conditions of Contract, singular also means plural, male also 
means female or neuter, and the other way around. Headings have no significance. 
Words have their normal meaning under the language of the Contract unless 
specifically defined. The Employer will provide instructions clarifying queries about 

the Conditions of Contract.  
2.2 The documents forming the Contract shall be interpreted in the following order of 
priority: 

(i) Agreement 
(ii) Letter of Acceptance, notice to proceed with the works 
(iii) Conditions of Contract 
(iv) Specifications 
(v) Contractor’s Tender 
(vi) Contract Data 
(vii) Drawings 
(viii) Bill of quantities and 
(ix) any other document listed in the Contract Data as forming part of the 

Contract. 
 

3 Law governing contract 
 

3.1 The law governing the Contract is the Laws of India supplanted by the Karnataka 
Local Acts. 

 
4 Employer's decisions 

 
4.1 Except where otherwise specifically stated, the Employer will decide contractual 

matters between the Employer and the Contractor. 
 

5 Delegation 
 

5.1 The Employer may delegate any of his duties and responsibilities to other people 

after notifying the Contractor and may cancel any delegation after notifying the 

Contractor. 
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6 Communications 
 

6.1 Communications between parties which are referred to in the conditions are 

effective only when in writing. A notice shall be effective only when it is 

delivered (in terms of Indian Contract Act). 
 

7 Subcontracting 
 

7.1 The Contractor may subcontract with the approval of the Employer but may not 

assign the Contract without the approval of the Employer in writing. 

Subcontracting does not alter the Contractor's obligations. 
 

8 Other Contractors 
 

8.1 The Contractor shall cooperate and share the Site with other contractors, public 

authorities, utilities, and the Employer. 
 

9 Personnel 
 

9.1 The Contractor shall employ the technical personnel (of number and 

qualifications) as may be stipulated by GOK from time to time during the 
execution of the work. The technical staff so employed shall be available at 

site as may be stipulated by the Employer.  
9.2 If the Employer asks the Contractor to remove a person who is a member of the 

Contractor’s staff or his work force stating the reasons, the Contractor shall ensure 
that the person leaves the Site within seven days and has no further connection 
with the work in the Contract. 

 
10 Employer’s and Contractor's risks 

 
10.1 The Employer carries the risks which this Contract states are Employer’s risks, 

and the Contractor carries the risks which this Contract states are Contractor’s 

risks. 
 

11 Employer's risks 
 

11.1 The Employer is responsible for the excepted risks which are (a) in so far as 

rebellion, riot commotion or disorder or (b) a cause due solely to the 

design of the Works, other than the Contractor’s design. 

 

12 Contractor’s risks 
 

12.1 All risks of loss of or damage to physical property and of personal injury and death 

which arise during and in consequence of the performance of the Contract other 

than the excepted risks are the responsibility of the Contractor. 
 

13 Queries about the Contract Data 
 

13.1 The Employer will clarify queries on the Contract Data. 
 

14 Contractor to construct the Works 
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14.1 The Contractor shall construct the Works in accordance with the Specification and 
Drawings. 

 
15 The Works to be completed by the Intended Completion Date 

 
15.1 The Contractor may commence execution of the Works on the Start Date and 

complete them by the Intended Completion Date. 
 

16 Safety 
 

16.1 The Contractor shall be responsible for the safety of all activities on the Site. 
 

17 Discoveries 
 

17.1 Anything of historical or other interest or of significant value unexpectedly 

discovered on the Site is the property of the Employer. The Contractor is to notify 

the Employer of such discoveries and carry out the Employer's instructions for 

dealing with them. 
 

18 Possession of the Site 
 

18.1 The Employer shall give possession of all parts of the Site to the Contractor. If 

possession of a part is not given by the date stated in the Contract Data the 

Employer is deemed to have delayed the start of the relevant activities and this 

will be Compensation Event. 
 

19 Access to the Site 
 

19.1 The Contractor shall allow the Employer and any person authorized by the 

Employer access to the Site, to any place where work in connection with the 

Contract is being carried out or is intended to be carried out and to any place 

where materials or plant are being manufactured / fabricated / assembled for the 

works. 
 

20 Instructions 
 

20.1 The Contractor shall carry out all instructions of the Employer which comply with 

the applicable laws where the Site is located. 
 

B. Time Control 
 

21 Program 
 

21.1 Within the time stated in the Contract Data the Contractor shall submit to the 

Employer for approval a Program showing the general methods, arrangements, 

order, and timing for all the activities in the Works. 
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21.2 The Employer's approval of the Program shall not alter the Contractor's obligations. 

The Contractor may revise the Program and submit it to the Employer again at any 

time. A revised Program is to show the effect of Variations and Compensation 

Events. 
 

22 Extension of the Intended Completion Date 
 

22.1 The Employer shall extend the Intended Completion Date if a Compensation 

Event occurs or a Variation is issued which makes it impossible for 

Completion to be achieved by the Intended Completion Date.  
22.2 The Employer shall decide whether and by how much to extend the Intended 

Completion Date within 21 days of the Contractor asking the Employer for a 
decision upon the effect of a Compensation Event or Variation and submitting full 
supporting information. 

 
23 Delays ordered by the Employer 

 
23.1 The Employer may instruct the Contractor to delay the start or progress of any 

activity within the Works. 
 

24 Management meetings 
 

24.1 The Employer may require the Contractor to attend a management meeting. 

The business of a management meeting shall be to review the progress 

achieved and the plans for remaining work.  
24.2 The responsibility of the parties for actions to be taken is to be decided by the 

Employer either at the management meeting or after the management meeting 
and stated in writing to be distributed to all who attended the meeting. 

 
C. Quality Control  

25 Identifying defects 
 

25.1 The Employer shall check the Contractor's work and notify the Contractor of any 

Defects that are found. Such checking shall not affect the Contractor's 

responsibilities. The Employer may instruct the Contractor to search for a Defect 

and to uncover and test any work that the Employer considers may have a Defect 
 

26 Tests 
 

26.1 If the Employer instructs the Contractor to carry out a test not specified in the 

Specification to check whether any work has a Defect and the test shows that it 

does, the Contractor shall pay for the test and any samples. If there is no Defect the 

test shall be a Compensation Event. 
 

27 Correction of defects 
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27.1 The Employer shall give notice to the Contractor of any Defects before the end of 

the Defects Liability Period, which begins at Completion and is defined in the 

Contract Data. The Defects Liability Period shall be extended for as long as Defects 

remain to be corrected.  
27.2 Every time notice of a Defect is given, the Contractor shall correct the notified Defect 

within the length of time specified by the Employer’s notice. 
 

28 Uncorrected defects 
 

28.1 If the Contractor has not corrected a Defect within the time specified in the 

Employer’s notice, the Employer will assess the cost of having the Defect corrected, 

and the Contractor will pay this amount. 

 

D. Cost Control  
29 Bill of Quantities (BOQ) 

 
29.1 The BOQ shall contain items for the construction, installation, testing, and 

commissioning work to be done by the Contractor.  
29.2 The BOQ is used to calculate the Contract Price. The Contractor is paid for the 

quantity of the work done at the rate in the BOQ for each item 
 

30 Variations 
 

30.1 The Employer shall have power to order the Contractor to do any or all of the 

following as considered necessary or advisable during the progress of the work by 

him 

a. Increase or decrease of any item of work included in the Bill of Quantities 
(BOQ); 

b. Omit any item of work; 
c. Change the character or quality or kind of any item of work; 
d. Change the levels, lines, positions and dimensions of any part of the work; 
e. Execute additional items of work of any kind necessary for the completion 

of the works; and 
f. Change in any specified sequence, methods or timing of construction 

of any part of the work.  
30.2 The Contractor shall be bound to carry out the work in accordance with any 

instructions in this connection, which may be given to him in writing by the 
Employer and such alteration shall not vitiate or invalidate the contract. 

30.3 Variations shall not be made by the Contractor without an order in writing by the 
Employer, provided that no order in writing shall be required for increase or 
decrease in the quantity of an item appearing in the BOQ so long as the work 
executed conforms to the approved drawings. 

30.4 The Contractor shall promptly request in writing the Employer to confirm verbal 
orders and if no such confirmation is received within 15 days of request, it shall be 
deemed to be an order in writing by the Employer. 
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31 Payments for Variations 
 

31.1 Payment for increase in the quantities of an item in the BOQ up to 25% of that 

provided in the Bill of Quantities shall be made at the rates quoted by the 

Contractor.  
31.2 For quantities in excess of 125% of the tendered quantity of an item as given in the 

BOQ, the Contractor shall be paid at the rate entered in or derived from in the 
Schedule of Rates (applicable for the area of the work and current at the time of 
award of contract) plus or minus the overall percentage of the original tendered 
rates over the current Schedule of Rates prevalent at the time of award of contract.  

31.3 If there is no rate for the additional, substituted or altered item of the work in the 
BOQ, efforts would be made to derive the rates from those given in the BOQ or the 
Schedule of Rates (applicable for the area of the work and current at the time of 
award of contract) and if found feasible the payment would be made at the derived 
rate for the item plus or minus the overall percentage of the original tendered rates 
over the current Schedule of Rates prevalent at the time of award of contract  

31.4 If the rates for additional, substituted or altered item of work cannot be determined 
either as at 31.1 or 31.2 or 31.3 above, the Contractor shall be requested to submit 
his quotation for the items supported by analysis of the rate or rates claimed, within 
7 days. 

31.5 If the Contractor's quotation is determined unreasonable, the Employer may order 
the Variation and make a change to the Contract Price which shall be based on 
Employer’s own forecast of the effects of the Variation on the Contractor's costs. 

31.6 If the Employer decides that the urgency of varying the work would prevent a 
quotation being given and considered without delaying the work, no quotation 
shall be given and the Variation shall be treated as a Compensation Event. 

31.7 Under no circumstances the Contractor shall suspend the work on the plea of non-

settlement of rates for items falling under this Clause. 

 

32 Submission of bills for payment 
 

32.1 The Contractor shall submit to the Employer monthly bills of the value of the work 

completed less the cumulative amount paid previously.  
32.2 The Employer shall check the Contractor's bill and determine the value of the work 

executed which shall comprise of (i) value of the quantities of the items in the 
BOQ completed and (ii) valuation of Variations and Compensation Events. 

32.3 The Employer may exclude any item paid in a previous bill or reduce the 

proportion of any item previously paid in the light of later information. 
 

33 Payments 
 

33.1 Payments shall be adjusted for deductions for retention, other recoveries in terms 
of the contract and taxes, at source, as applicable under the law. The Employer 

shall pay the Contractor the within 60 days of submission of bill.  
33.2 Items of the Works for which no rate or price has been entered in will not be paid 

for by the Employer and shall be deemed covered by other rates and prices in the 

Contract. 
 

34 Compensation events 
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34.1 The following are Compensation events unless they are caused by the Contractor:  

(i) The Employer does not give access to a part of the Site by the Site 
Possession Date stated in the Contract Data.  

(ii) The Employer orders a delay or does not issue drawings, specifications 
or instructions required for execution of works on time.  

(iii) The Employer instructs the Contractor to uncover or to carry out 
additional tests upon work which is then found to have no Defects. 

(iv) The Employer gives an instruction for dealing with an unforeseen 
condition, caused by the Employer, or additional work required for safety 
or other reasons.  

(v) The effect on the Contractor of any of the Employer’s Risks. 
(vi) The Employer unreasonably delays issuing a Certificate of Completion. 
(vii) Other Compensation Events listed in the Contract Data or mentioned in 

the Contract. 
 

34.2 If a Compensation Event would cause additional cost or would prevent the work 
being completed before the Intended Completion Date, the Contract Price shall be 
increased and/or the Intended Completion Date is extended. The Employer shall 
decide whether and by how much the Contract Price shall be increased and whether 
and by how much the Intended Completion Date shall be extended.  

34.3 As soon as information demonstrating the effect of each Compensation event upon 
the Contractor's forecast cost has been provided by the Contractor, it is to be 
assessed by the Employer and the Contract Price shall be adjusted accordingly. If 
the Contractor's forecast is deemed unreasonable, the Employer shall adjust the 
Contract Price based on Employer’s own forecast. The Employer will assume that 
the Contractor will react competently and promptly to the event.  

34.4 The Contractor shall not be entitled to compensation to the extent that the 
Employer's interests are adversely affected by the Contractor not having given early 
warning or not having cooperated with the Employer. 

 
35 Tax 

 
35.1 The rates quoted by the Contractor shall be deemed to be inclusive of the sales and 

other taxes that the Contractor will have to pay for the performance of this 

Contract. The Employer will perform such duties in regard to the deduction of such 

taxes at source as per applicable law. 

 

36 Liquidated damages 
 

36.1 The Contractor shall pay liquidated damages to the Employer at the rate per day 
stated in the Contract Data for each day that the Completion Date is later than the 
Intended Completion Date. The total amount of liquidated damages shall not exceed 
the amount defined in the Contract Data. The Employer may deduct liquidated 
damages from payments due to the Contractor. Payment of liquidated damages 
does not affect the Contractor's liabilities.  

36.2 If the Intended Completion Date is extended after liquidated damages have been 
paid, the Employer shall correct any overpayment of liquidated damages by the 
Contractor by adjusting the next payment of bill. 
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37 Cost of repairs 

 
37.1 Loss or damage to the Works or Materials to be incorporated in the Works between 

the Start Date and the end of the Defects Correction periods shall be remedied by 

the Contractor at the Contractor's cost if the loss or damage arises from the 

Contractor's acts or omissions. 
 

E. Finishing the Contract  
38 Completion 

 
38.1 The Contractor shall request the Employer to issue a Certificate of Completion of 

the Works and the Employer will do so upon deciding that the Work is completed. 
 

39. Taking over 
 

39.1 The Employer shall take over the Site and the Works within seven days of issuing a 

certificate of Completion. 
 

40. Final account 
 

40.1 The Contractor shall supply to the Employer a detailed account of the total amount 
that the Contractor considers payable under the Contract before the end of the 
Defects Liability Period. The Employer shall issue a Defect Liability Certificate and 
certify any final payment that is due to the Contractor within 90 days of receiving 
the Contractor's account if it is correct and complete. If it is not, the Employer shall 
issue within 90 days a schedule that states the scope of the corrections or additions 
that are necessary. If the Final Account is still unsatisfactory after it has been 
resubmitted, the Employer shall decide on the amount payable to the Contractor 
and make payment within 60 days of receiving the Contractor’s revised account. 

 
41. As built drawings 

 
41.1 If “as built”28 Drawings are required, the Contractor shall supply them by the 

dates stated in the Contract Data. 
41.2 If the Contractor does not supply the Drawings by the dates stated in the Contract 

Data, or they do not receive the Employer’s approval, the Employer shall withhold 
the amount stated in the Contract Data from payments due to the Contractor. 

 
42. Termination 

 
42.1 The Employer or the Contractor may terminate the Contract if the other party 

causes a fundamental breach of the Contract.  
42.2 Fundamental breaches of Contract include, but shall not be limited to the following: 

(a) the Contractor stops work for 45 days when no stoppage of work is 

shown on the current Program and the stoppage has not been 

authorized by the Employer;  
 

(b) the Employer instructs the Contractor to delay the progress of the 

Works and the instruction is not withdrawn within 60 days; 
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(c) The Contractor becomes bankrupt or goes into liquidation other than for 
a reconstruction or amalgamation; 

(d) a payment due to the Contractor is not paid by the Employer within 90 
days of the date of the submission of the Bill by Contractor;  

(e) the Employer gives Notice that failure to correct a particular Defect is a 
fundamental breach of Contract and the Contractor fails to correct it 
within a reasonable period of time determined by the Employer; 

(f) the Contractor does not maintain a security which is required; 
(g) the Contractor has delayed the completion of works by the number of 

days for which the maximum amount of liquidated damages can be paid 
as defined in the Contract data; and  

(h) if the Contractor, in the judgment of the Employer has engaged in 
corrupt or fraudulent practices in competing for or in the executing the 
Contract.  
For the purpose of this paragraph : “corrupt practice” means the offering, 
giving, receiving or soliciting of any thing of value to influence the action 
of a public official in the procurement process or in contract execution. 
“Fraudulent practice” means a misrepresentation of facts in order to 
influence a procurement process or the execution of a contract to the 
detriment of the Borrower, and includes collusive practice among 
Tenderers (prior to or after Tender submission) designed to establish 
Tender prices at artificial non-competitive levels and to deprive the 
Borrower of the benefits of free and open 
competition.” 

42.3 When either party to the Contract gives notice of a breach of contract to the 
Employer for a cause other than those listed under Sub Clause 42.2 above, the 
Employer shall decide whether the breach is fundamental or not. 

42.4 Notwithstanding the above, the Employer may terminate the Contract for 
convenience. 

42.5 If the Contract is terminated the Contractor shall stop work immediately, make the 

Site safe and secure and leave the Site as soon as reasonably possible. 
 

43. Payment upon Termination 
 

43.1 If the Contract is terminated because of a fundamental breach of Contract by the 
Contractor, the Employer shall prepare bill for the value of the work done less 
advance payments received up to the date of the bill, less other recoveries due in 
terms of the contract, less taxes due to be deducted at source as per applicable law 
and less the percentage to apply to the work not completed as indicated in the 
Contract Data. Additional Liquidated Damages shall not apply. If the total amount 
due to the Employer exceeds any payment due to the Contractor the difference 
shall be a debt payable to the Employer.  

43.2 If the Contract is terminated at the Employer's convenience or because of a 
fundamental breach of Contract by the Employer, the Employer shall prepare bill 
for the value of the work done, the reasonable cost of removal of Equipment, 
repatriation of the Contractor's personnel employed solely on the Works, and the 
Contractor's costs of protecting and securing the Works and less advance 
payments received up to the date of the certificate, less other recoveries due in 
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terms of the contract, and less taxes due to be deducted at source as per 
applicable law and make payment accordingly. 

 
44. Property 

 
44.1 All materials on the Site, Plant, Equipment, Temporary Works and Works are 

deemed to be the property of the Employer, if the Contract is terminated 

because of a Contractor’s default. 
 

45. Release from performance 
 

45.1 If the Contract is frustrated by any event entirely outside the control of either the 

Employer or the Contractor the Employer shall certify that the Contract has been 
frustrated. The Contractor shall make the Site safe and stop work as quickly as 

possible after receiving this certificate and shall be paid for all work carried out 

before receiving it and for any work carried out afterwards to which commitment 

was made 
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F.  Special Conditions of Contract 
 
 

1. Labour : 
 

The Contractor shall, unless otherwise provided in the Contract, make his own 

arrangements for the engagement of all staff and labour, local or other, and for their 

payment, housing, feeding and transport. 
 
The Contractor shall, if required by the Employer, deliver to the Employer a return in 

detail, in such form and at such intervals as the Employer may prescribe, showing the 

staff and the numbers of the several classes of labour from time to time employed by 

the Contractor on the Site and such other information as the Employer may require. 
 
 

2. Compliance with labour regulations : 
 

During continuance of the contract, the Contractor and his sub contractors shall abide at all 
times by all existing labour enactments and rules made there under, regulations, 
notifications and bye laws of the State or Central Government or local authority and any 
other labour law (including rules), regulations, bye laws that may be passed or notification 
that may be issued under any labour law in future either by the State or the Central 
Government or the local authority. The Contractor shall keep the Employer indemnified in 
case any action is taken against the Employer by the competent authority on account of 
contravention of any of the provisions of any Act or rules made there under, regulations or 
notifications including amendments. If the Employer is caused to pay or reimburse, such 
amounts as may be necessary to cause or observe, or for non-observance of the provisions 
stipulated in the notifications/bye laws/Acts/Rules/regulations including amendments, if 
any, on the part of the Contractor, Employer shall have the right to deduct any money due 
to the Contractor including his amount of security deposit. The Employer shall also have 
right to recover from the Contractor any sum required or estimated to be required for 
making good the loss or damage suffered by the Employer. 

 
The employees of the Contractor and the Sub-Contractor in no case shall be treated as the 

employees of the Employer at any point of time. 
 

3. Protection of Environment: 
 

The contractor shall take all reasonable steps to protect the environment on and off the 
Site and to avoid damage or nuisance to persons or to property of the public or others 
resulting from pollution, noise or other causes arising as a consequence of his methods of 
operation. During continuance of the contract, the contractor and his sub -contractors shall 
abide at all times by all existing enactments on environmental protection and rules made 
there under, regulations, notifications and bye-laws of the State or Central Government, or 
local authorities and any other law, bye-law, regulations that may be passed or notification 
that may be issued in this respect in future by the State or Central Government or the local 
authority. 
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4. Arbitration (Clause 24) 

  

4.1 The procedure for arbitration shall be as follows: 

 

(a) In case of dispute or difference arising between the Employer and the Contractor 

relating to any matter arising out of or connected with this agreement it shall be 

settled in accordance with the Arbitration and Conciliation Act 1996. The 

disputes or differences shall be referred to a Sole Arbitrator. The Sole Arbitrator 

shall be appointed by agreement between the parties; failing such agreement, by 

the Appointing Authority (any one of the Organizations as per list enclosed in 

Annexure) 

(b) Arbitration proceedings shall be held at Tumakuru,  Karnataka, India 

(c) The cost and expenses of arbitration proceedings will be paid as determined by 

the Arbitrator. However the expenses incurred by each party in connection with 

the preparation, presentation, etc., shall be borne by each party itself.  

(d) Performance under the contract shall continue during the arbitration 

proceedings and payments due the Contractor by the Employer shall not be 

withheld, unless they are the subject matter of the arbitration proceedings. 

 
5. Terms and Procedures of Payment (Clause no 33) 

 

In accordance with the provisions of GCC Clause 33 (Terms of Payment), the Employer 
shall pay the Contractor in the following manner and at the following times, on the basis 
of the Price Breakdown given in the section on Price Schedules.  Payments will be made in 
the currencies quoted by the Bidder unless otherwise agreed between the parties.  
Applications for payment in respect of part deliveries may be made by the Contractor as 
work proceeds. 

(A)  Terms of Payment 

All approved payments exclusive of the Mobilization Payment shall be made within 
sixty (60) days of receipt of invoice.  The Contractor is responsible for shipping, 
handling, insurance and inland transportation  

For the   BOQ  Items as per the Bid proposal submitted  

 
Ten present (10%) as a mobilization payment against receipt of invoice and an 
irrevocable mobilization payment security for the equivalent amount made out in 
favor of the Employer, on submission of un-conditional Bank Guarantee.  This 
Advance Payment to be drawn before end of 20% of Contract period. An amount of 
10% shall be deducted from all Contractor’s invoices until the mobilization payment 
has been fully repaid. The mobilization payment security may be reduced in 
proportion to the amount repaid and/or the value of the plant and equipment 
delivered to the site, as evidenced by delivery documents. 

Ninety percent (90%) of the measured value of work performed by the Contractor, as 
identified in the said Program of Performance, during the preceding month, as 
evidenced by the Employer’s authorization of the Contractor’s application, will be 
made monthly.  
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Ten percent (10%) of the total value performed by the Contractor as evidenced by 
the Employer’s authorization of the Contractor’s monthly applications, upon issuance 
of the Completion Certificate.  

(B)  Payment Procedures 

The procedures to be followed in applying for certification and making payments shall 
be as follows and may be changed as agreed by and between the parties during 
contract negotiations. 

 The Contractor is entitled to submit monthly Progress Payment Invoices to the Project 
Manager for approval.   

6. The liquidated damages  

A. During Construction and commissioning period: for the whole of the works are 
0.1% per day of delay and that for the milestones as discussed and decided during 
negotiation). (Clause no 36) 

7. The Defects Liability Period (Clause no 40) and   shall have the following conditions  

The Contractor warrants that the Facilities or any part thereof shall be free from 
defects in the incidental design, engineering, materials, and workmanship of the 
Plant supplied and of the work executed. 

The Defect Liability Period shall be 1(one) year from the date of Operational 
Acceptance of the Street Lighting system. 

If during the Defect Liability Period any defect should be found in the incidental 
design, engineering, materials and workmanship of the Plant supplied or of the work 
executed by the Contractor, the Contractor shall promptly, in consultation and 
agreement with the Employer regarding appropriate remedying of the defects, and at 
its cost, repair, replace or otherwise make good as the Contractor shall determine at 
its discretion, such defect as well as any damage to the Facilities caused by such 
defect.  The Contractor shall not be responsible for the repair, replacement or 
making good of any defector of any damage to the Facilities arising out of or resulting 
from any of the following causes: 

(a) Improper operation or maintenance of the Facilities by the Employer; 

(b) Operation of the Facilities outside specifications provided in the Contract; or 

(c) Normal wear and tear. 

The Contractor’s obligations under this SCC Clause 7 shall not apply to: 

(a) If any materials that are supplied by the Employer, are normally consumed in 
operation, or have a normal life shorter than the Defect Liability Period stated herein;  

(b) If any designs, specifications or other data designed, supplied or specified by 
or on behalf of the Employer or any matters for which the Contractor has disclaimed 
responsibility herein; or 

(c) If any other materials supplied or any other work executed by or on behalf of 
the Employer, except for the work executed by the Employer  

The Employer shall give the Contractor a notice stating the nature of any such defect 
together with all available evidence thereof, promptly following the discovery 
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thereof.  The Employer shall afford all reasonable opportunity for the Contractor to 
inspect any such defect. 

The Employer shall afford the Contractor all necessary access to the Facilities and the 
Site to enable the Contractor to perform its obligations under this SCC Clause 7 

The Contractor may, with the consent of the Employer, remove from the Site any 
Plant or any part of the Facilities that are defective if the nature of the defect, and/or 
any damage to the Facilities caused by the defect, is such that repairs cannot be 
expeditiously carried out at the Site. 

If the repair, replacement, or making good is of such a character that it may affect 
the efficiency of the Facilities or any part thereof, the Employer may give to the 
Contractor a notice requiring that tests of the defective part of the Facilities shall be 
made by the Contractor immediately upon completion of such remedial work, 
whereupon the Contractor shall carry out such tests. 

If such part fails the tests, the Contractor shall carry out further repair, replacement, 
or making good, as the case may be, until that part of the Facilities passes such tests.  
The tests shall be agreed upon by the Employer and the Contractor. 

If the Contractor fails to commence the work necessary to remedy such defect or any 
damage to the Facilities caused by such defect within a reasonable time (which shall 
in no event be considered to be less than fifteen (15) days), the Employer may, 
following notice to the Contractor, proceed to do such work, and the reasonable 
costs incurred by the Employer in connection therewith shall be paid to the Employer 
by the Contractor or may be deducted by the Employer from any monies due the 
Contractor or claimed under the Performance Security. 

If the Facilities or any part thereof cannot be used by reason of such defect and/or 
making good of such defect, the Defect Liability Period of the Facilities or such part, 
as the case may be, shall be extended by a period equal to the period during which 
the Facilities or such part cannot be used by the Employer because of any of the 
aforesaid reasons. 

Except as provided in SCC Clauses 7, the Contractor shall be under no liability 
whatsoever and howsoever arising, and whether under the Contract or at law, in 
respect of defects in the Facilities or any part thereof, the Plant, design or 
engineering or work executed that appear after Completion of the Facilities or any 
part thereof, except where such defects are the result of the gross negligence, fraud, 
criminal or wilful action of the Contractor. 

7.11 In addition, any such component of the Facilities and during the period of time 
as may be specified in the SCC shall be subject to an extended Defect Liability Period.  
Such obligation of the Contractor shall be in addition to the Defect Liability Period 
specified under SCC Sub-Clause 7.2. 

8. Functional Guarantees 

The Contractor guarantees that during the Guarantee Test, the Facilities and all 
parts thereof shall attain the Functional Guarantees specified in the Appendix 
(Functional Guarantees) to the Contract Agreement, subject to and upon the 
conditions therein specified. 



Construction of Digital Library at PU College  

TSCL/TENDER/CR/33 /2017-18  41 | P a g e  
 

If, for reasons attributable to the Contractor, the minimum level of the Functional 
Guarantees specified in the Appendix (Functional Guarantees) to the Contract 
Agreement are not met either in whole or in part, the Contractor shall at its cost 
and expense make such changes, modifications and/or additions to the Plant or 
any part thereof as may be necessary to meet at least the minimum level of such 
Guarantees.  The Contractor shall notify the Employer upon completion of the 
necessary changes, modifications, and/or additions, and shall request the 
Employer to repeat the Guarantee Test until the minimum level of the 
Guarantees has been met.  If the Contractor eventually fails to meet the 
minimum level of Functional Guarantees, the Employer may consider termination 
of the Contract, pursuant to GCC Sub-Clause 49.2 

If, for reasons attributable to the Contractor, the Functional Guarantees specified 
in the  Appendix (Functional Guarantees) to the Contract Agreement are not 
attained either in whole or in part, but the minimum level of the Functional 
Guarantees specified in the said Appendix to the Contract Agreement is met, the 
Contractor shall, at the Contractor’s option, either 

(a) make such changes, modifications and/or additions to the Facilities or any 
part thereof that are necessary to attain the Functional Guarantees at its cost and 
expense, and shall request the Employer to repeat the Guarantee Test or 

(b) Pay liquidated damages to the Employer in respect of the failure to meet the 
Functional Guarantees in accordance with the provisions in the Appendix 
(Functional Guarantees) to the Contract Agreement. 

The payment of liquidated damages under SCC Sub-Clause 8.3, up to the 
limitation of liability specified in the Appendix (Functional Guarantees) to the 
Contract Agreement, shall completely satisfy the Contractor’s guarantees under 
SCC Sub-Clause 8.3, and the Contractor shall have no further liability whatsoever 
to the Employer in respect thereof.  Upon the payment of such liquidated 
damages by the Contractor, the Project Manager shall issue the Operational 
Acceptance Certificate for the Facilities or any part thereof in respect of which 
the liquidated damages have been so paid. 

9. Project Duration (Clause no 38)- Six (9) Months from the date of Issue of Notice to  
 Proceed 

10.  Price Adjustment-   Not applicable – Fixed BOQ Price Contract  

11. Approvals-  Contractor is responsible for getting all the statutory approvals prior to 
commission of the Digital Library at PU College  at his cost and to be included in the 
bidder’s scope,  

 

12. The proceeds of the Performance Security shall be payable to the Employer as 
compensation for any loss resulting from the Contractor’s failure to complete its 
obligations under the Contract 

a) the Contractor shall, within twenty (20) days of the notification of contract 
award, provide a performance security for the performance of the Contract in 
the amount as applicable  

b) the Performance Security, if required, shall be denominated in the currency 
(ies) of the Contract, or in a freely convertible currency acceptable to the 
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Employer; and shall be in one of the format stipulated by the Employer in the 
RFP. 

c) If The Performance Security shall be in the format of Bank Guarantee, it shall be  
issued by a Nationalized / Scheduled bank having branch at Tumakuru, 
Karnataka state. 

d) The Performance Security shall be discharged by the Employer and returned to 
the Contractor not later than twenty-eight (28) days following the date of 
Completion of the Contractor’s performance obligations under the Contract, 
including any warranty obligations 

 
13. Force Majeure  

Force Majeure is herein defined as any cause, which is beyond the control of the 
selected Bidder or Purchaser as the case may be which they could not foresee or with a 
reasonable amount of diligence could not have foreseen and which substantially affect 
the performance of the contract, such as:  

 

a) Natural phenomenon, including but not limited to floods, droughts, earthquakes 

and epidemics  

b) Acts of any government, including but not limited to war, declared or undeclared 

priorities, quarantines and embargos  

c) Terrorist attack, public unrest in work area provided either party shall within 10 

days from occurrence of such a cause, notifies the other in writing of such causes. 

The Bidder or Purchaser shall not be liable for delay in performing his/her 

obligations resulting from any force majeure cause as referred to and/or defined 

above. Any delay beyond 30 days shall lead to termination of contract by parties 

and all obligations expressed quantitatively shall be calculated as on date of 

termination. Notwithstanding this, provisions relating to indemnity, 

confidentiality survive termination of the contract. 

 
14. LIST OF ORGANIZATIONS WHO ARE CONSIDERED AS APPOINTING AUTHORITY FOR 

APPOINTMENT OF ARBITRATORS  
 

1. Indian Council of Arbitration, New Delhi;  
2. International Centre for Alternative Disputes Resolution (India);  
3. Indian Roads Congress;  
4. Indian Building Congress;  
5. Indian Institute of Bridge Engineers;  
6. Indian Institute of Public Health Engineers;  
7. Institute of Water Works  
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SECTION 6: CONTRACT DATA 
 
 
 The following documents are also part of the Contract:  
 

1. The Employer is : Tumakuru Smart City Limited  

Name:    MD and CEO,  

Address: Mahalakshmi Arcade, S.S. Puram Main Road,  

Coffee Board Colony, Tumakuru– 572102, Karnataka State  
 

Name of authorized Representative: __________________________ 
 

2. The name and identification number of the Contract is :  Construction of Digital 
Library at PU College Premises, Tumakuru, Karnataka as per the specifications 
provided  

3.  Tender No – TSCL/TENDER/CR/33/2017-18/ Digital Library –PU college  
 

 
4. The Works consist of Construction of Digital Library at PU College Premises, 

Tumakuru, Karnataka 

5. The start date shall be the date of issue of notice to proceed with the work with 7 

days The Intended Completion Date for the Whole Work: Six(9) months for the 

Commissioning and Handing Over  

 

6. The Site Possession Date is -----------------  

 

7.  The Site is located at PU College, Tumakuru, Karnataka and is defined in drawings 

nos------------------------ 

 
8. The Defects Liability Period is 12  months (from the date of Acceptance and taking 

Over of the Project) Refer SCC Clause 7  
 

9. Milestone dates:  
10. Physical works progress to be completed Period from the date of issue of notice 

to proceed with the work Refer SCC Clause 6 
 

Milestone 1 i.e., at the end of 1st month –20% 
Milestone 2 i.e., at the end of 2nd month –30 % 
Milestone 3 i.e., at the end of 3rd month –40 % 
Milestone 4 i.e., at the end of 4th month –50% 
Milestone 5 i.e., at the end of 5th month – 60% 
Milestone 6 i.e., at the end of 6th month – 70% 



Construction of Digital Library at PU College  

TSCL/TENDER/CR/33 /2017-18  44 | P a g e  
 

Milestone 6 i.e., at the end of 7th month – 80% 
Milestone 6 i.e., at the end of 8th month – 90% 
Milestone 6 i.e., at the end of 9th month – 100% 
 
 
 

11. The liquidated damages during the Construction Period for the whole of the 
works shall be 0.1% per day of delay. (Clause no 36) The maximum amount of 
liquidated damages for the whole of the works is 10(ten) percent of final 
contract price 

 
12. The date by which “as-built” drawings (in scale) in 5 sets for Each Location are 

required is within 30 days of issue of certificate of completion. The amount to be 
withheld for failing to supply “as built” drawings by the date required is              
Rs 1, 00,000( Rs One Lakhs only) 

 

13. The following events shall also be fundamental breach of the contract (Refer 49.2): 

a. The contractor has contravened Sub-clause 7.1 and Clause 9 of CC  

 

14. The percentage to apply to the value of the work not completed representing the 

Employer's additional cost for completing the Works shall be 30percent 

15. Insurance requirements are as under: [13]  
 

Type of Cover  Minimum cover for Insurance  

(i)  Works and of Plant and materials  The sum stated in the Agreement 
plus 20%  

(ii)  Loss or damage to equipment  Full replacement cost  

(iii)  Loss or damage to property of Third 
Party  

Full replacement cost  

(iv)  Personal injury or death insurance  
(a) For Third Party Rs 20.00 lakhs at Rs 5.00 lakhs for 4 persons. 
(b) for Contractor’s employees or labour In accordance with the statutory 

requirements applicable to Karnataka 
 

16. The amounts of the advance payment are:  
Please refer to the Special condition of Contract Clause   SCC 5 

(The advance payment will be paid to the Contractor no later than 30 days after 
fulfilment of the above conditions). Repayment of advance payment for 
mobilization:  

 
17. Payment conditions: 

Please refer to the Special condition of Contract Clause   SCC 5 
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SECTION7: SPECIFICATIONS 
 
Objective: 

 
The Government of Karnataka has accorded approval for implementation of Smart Cities 
Scheme in the State. The High Power Steering Committee (HPSC) for Smart Cities Scheme has 
also been constituted under the Chairmanship of Chief Secretary with representatives of 
various State Government departments to guide the mission in the State. 

The Karnataka Urban Infrastructure Development & Finance Corporation (KUIDFC) has been 
nominated as the State Level Nodal Agency (SLNA) and Mission Directorate by the Government 
of Karnataka. 

The High Powered Steering Committee (HPSC) had recommended selection of six cities, viz., 
Belagavi, Shivamogga, Mangaluru, Hubbali Dharwad, Tumakuru & Davanagere for development 
under the Smart Cities Scheme based on the guidelines issued by the Ministry of Urban 
Development (MoUD), GoI. 

These 6 Smart Cities prepared their “Smart City Proposal” for participation in the “City 
Challenge” and submitted the same to MOUD.  

To implement the above projects, a Special Purpose Vehicle (SPV) named Tumakuru Smart City 
Limited (TSCL) has been incorporated. 

One of the projects identified by the Board, as part of the Tumakuru Smart City Plan is the 
Digital Library  at PU College. 

The Government PU college of Tumkur is in the heart of the city and has one of the oldest 
standing structures of British Era. The campus has school, Girls College and Boys College. Apart 
from these there are new skill development incubation centres and smart classrooms going to 
be initiated in the same campus as part of smart city initiative.  
 
A digital library is a special library with a collection of digital objects that can include text, visual 
material, audio material, video material, stored as electronic media formats (as opposed 
to print, or other media. ), along with means for organizing, storing, and retrieving the files and 
media contained in the library collection.  

 
A digital library is a special library with a collection of digital objects that can include text, visual 
material, audio material, video material, stored as electronic media formats (as opposed 
to print, or other media. ), along with means for organizing, storing, and retrieving the files and 
media contained in the library collection.  

https://en.wikipedia.org/wiki/Special_library
https://en.wikipedia.org/wiki/Electronic_media
https://en.wikipedia.org/wiki/Printing
https://en.wikipedia.org/wiki/Special_library
https://en.wikipedia.org/wiki/Electronic_media
https://en.wikipedia.org/wiki/Printing
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The building is a load bearing structure with an RCC pitched roof. The roof would be covered by 
Mangalore tiles to match with the aesthetics of existing buildings. 
The design incorporates a reception plus lending area. Lockers have been provided for students 
to keep their bags, etc. An office has been provided for the librarian with an attached toilet. 
The main hall has two sections: 

1. Reference section with over 8000 books. (Hard copy) 

2. Digital section 

The digital section of the library will have laptops, I-Pads, and digital screens which will be used 
by the students to read books, periodicals, newspapers, articles fed in it etc. Through digital 
equipment’s, students will also be able to access internet. Following is the list of the facilities 
provided in the digital library 

1. Library reference section accommodating around 8000 books. 

2. Digital Section: This section will have digital books, periodicals, articles etc. 

3. Seating for 30 people. 

4. Office for librarian with a toilet 

5. Reception (with lending area) and lockers. 
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SECTION 8: Drawings and Layouts  
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 SECTION 9: BILL OF QUANTITIES 
 
 
 
 

As per the Attached  Sheet  
 

Total Tender Price (in Figures )  
 Total Tender Price ( In words)  
 
Note: 

 
(1) Item for which no rate or price has been entered in will not be paid for by the Employer then 

executed and shall be deemed covered by the other rates and prices in the Bill of Quantities 
(refer: ITT Clause 7.2 and CC Clause 33.2 ). 

(2) Unit rates and prices shall be quoted by the Tenderer in Indian Rupees. 
(3) Where there is a discrepancy between the rate in figures and words, the lower of the 

two will govern. [ITT Clause 20.1(a)] 
(4) Where there is a discrepancy between the unit rate and the line item total resulting from 

multiplying the unit rate by quantity, the unit rate quoted shall govern [ITT Clause 20.1(b)] 
(5) Tenderers to sign and stamp all the Pages of the Bill Of Quantities/ Price  schedule   

 
 

Name of Bidder: ____________________  Signature of Bidder: _________________ 
 

 

 

Rubber seal of the Company   
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SECTION 10: FORMAT OF BANK GUARANTEE FOR SECURITY DEPOSIT 
 

To: ______________________________________________ [name of Employer]  
_________________________________________ [address of Employer] 

 
WHEREAS _________________________ [name and address of Contractor] (hereinafter 

called "the Contractor") has undertaken, in pursuance of Contract No. _____ dated 

________________ to execute  
__________________________ [name of Contract and brief description of Works] (hereinafter 

called "the Contract"); 
 

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall 

furnish you with a Bank Guarantee by a recognized bank for the sum specified therein as security 

for compliance with his obligations in accordance with the Contract; 
 

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee; 
 

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you, on 
behalf of the Contractor, up to a total of Rs.____________________ [amount of guarantee] 
29_Rupees __________________________ __________________________[in words], and we 
undertake to pay you, upon your first written demand and without cavil or argument, any sum or 
sums within the limits of  
____________________ [amount of guarantee] 30 as aforesaid without your needing to prove 
or to show grounds or reasons for your demand for the sum specified therein. 

 
We hereby waive the necessity of your demanding the said debt from the Contractor 

before presenting us with the demand. 
 

We further agree that no change or addition to or other modification of the terms of the 

Contract or of the Works to be performed there under or of any of the Contract documents which 

may be made between you and the Contractor shall in any way release us from any liability under 

this guarantee, and we hereby waive notice of any such change, addition or modification. 
 

This guarantee shall be valid until 30 days from the date of expiry of the Defects Liability 
Period. 

 
 
Signature and seal of the guarantor _____________________________  
Name of Bank ____________________________________________ 
Address ____________________________________________ 
Date ____________________________________________  
 
 
 
 
 
 

29 An amount shall be inserted by the Guarantor, representing the percentage of the Contract Price 
specified in the Contract  

30 An amount shall be inserted by the Guarantor, representing the percentage of the Contract Price 
specified in the Contract 

 

 


