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SECTION-I: INSTRUCTION TO BIDDERS 

Important Instruction:- The Law relating to procurement “The Rajasthan Transparency 
in Public Procurement Act, 2012” [hereinafter called the Act] and the “Rajasthan Public 
Procurement Rules, 2013” [hereinafter called the Rules] under the said Act have come 
into force which are available on the website of State Public Procurement Portal 
http://sppp.raj.nic.in. Therefore, the Bidders are advised to acquaint themselves with 
the provisions of the Act and the Rules before participating in the Bidding process. If 
there is any discrepancy between the provisions of the Act and the Rules and this 
Bidding Document, the provisions of the Law shall prevail. 

 

1. General 
1.1 Scope of Bid 1.1.1 In support of the Invitation to Bid indicated in the Bid 

Data Sheet (BDS), the Procuring Entity as indicated in 
the BDS, issues this Bidding Document for the 
procurement of works as named in the BDS and as 
specified in Section V, Procuring Entity’s 
Requirements. 

1.2 Interpretation 1.2.1 Throughout this Bidding Document: 
the term “in writing” means communicated in written 
form through letter, fax, e-mail etc. with proof of receipt. 
if the context so requires, singular means plural and 
vice versa; and 

 “Day” means calendar day 

1.3 Code of 
Integrity 

1.3.1  Any person participating in the procurement process 
shall, -  
i. not offer any bribe, reward or gift or any material 

benefit either directly or indirectly in exchange for an 
unfair advantage in procurement process or to 
otherwise influence the procurement process; 

ii. not misrepresent or omit that misleads or attempts 
to mislead so as to obtain a financial or other benefit 
or avoid an obligation;  

iii. not indulge in any collusion, bid rigging or anti-
competitive behavior to impair the transparency, 
fairness and progress of the procurement process;  

iv. not misuse any information shared between the 
Procuring Entity and the Bidders with an intent to 
gain unfair advantage in the procurement process;    

v. impairing or harming or threatening not indulge in 
any coercion including to do the same, directly or 
indirectly, to any party or to its property to influence 
the procurement process;  

vi. not obstruct any investigation or audit of a 
procurement process;  

vii. disclose conflict of interest, if any; and 
viii.disclose any previous transgressions with any Entity 

in India or any other country during the last three 
years or any debarment by any other Procuring 
Entity.  
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  1.3.2 Conflict of Interest: A conflict of interest is considered 
to be a situation in which a party has interests that could 
improperly influence that party’s performance of official 
duties or responsibilities, contractual obligations, or 
compliance with applicable laws and regulations.   
A Bidder may be considered to be in conflict of interest 
with one or more parties in this bidding process if, 
including but not limited to: 
i. have controlling partner’s/ shareholders in common; 

or 
ii. receive or have received any direct or in direct 

subsidy from any of them; or 
iii. have the same legal representative for purposes of 

this Bid; or 
iv. have a relationship with each other, directly or 

through common third parties, that puts them in a 
position to have access to information about or 
influence on the Bid of another Bidder, or influence 
the decisions of the Procuring Entity regarding this 
bidding process; or 

v. the Bidder participates in more than one Bid in this 
bidding process. Participation by a Bidder in more 
than one Bid will result in the disqualification of all 
Bids in which the Bidder is involved.  However, this 
does not limit the inclusion of the same 
subcontractor, not otherwise participating as a 
Bidder, in more than one Bid; or 

vi. the Bidder or any of its affiliates participated as a 
consultant in the preparation of the design or 
technical specifications of the Works that are the 
subject of the Bid; or 

vii. the Bidder or any of its affiliates has been hired (or 
is proposed to be hired) by the Procuring Entity as 
Engineer-in-charge/ consultant for the Contract. 

  1.3.3 The Bidder shall have to give a declaration regarding 
compliance of the Code of Integrity prescribed in the 
Act, the Rules and stated above in this Clause along 
with its Bid, in the format specified in Section IV, 
Bidding Forms.  

  1.3.4 
 

 

 

 

 

Breach of Code of Integrity by the Bidder: - Without 
prejudice to the provisions of Chapter IV of the 
Rajasthan Transparency in Public Procurement Act, in 
case of any breach of the Code of Integrity by a Bidder 
or prospective Bidder, as the case may be, the 
Procuring Entity may take appropriate action in 
accordance with the provisions of sub-section (3) of 
section 11 and section 46 of the Act. 
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1.4 Eligible Bidders 
 

1.4.1 
 
 
 
 
 
 
 
 
 
 

A Bidder may be a natural person, private Entity, 
government-owned Entity or, where permitted in the 
Bidding documents, any combination of them with a 
formal intent to enter into an agreement or under an 
existing agreement in the form of a Joint Venture [JV], 
Consortium or Association. In the case of a Joint 
Venture, Consortium or Association: - 
all parties to the Joint Venture, Consortium or 
Association shall sign the Bid and they shall be jointly 
and severally liable; and a Joint Venture, Consortium or 
Association shall nominate a representative who shall 
have the authority to conduct all business for and on 
behalf of any and all the parties of the Joint Venture, 
Consortium or Association during the Bidding process. 
In the event the Bid of Joint Venture, Consortium or 
Association is accepted, either they shall form a 
registered Joint Venture, Consortium or Association as 
company/firm or otherwise all the parties to Joint 
Venture, Consortium or Association shall sign the 
Agreement. 

  1.4.2 A Bidder, and all parties constituting the Bidder, shall 
have the nationality of India. In case of International 
Competitive Bidding or Joint Venture, Consortium or 
Association [where permitted], the nationality of the 
Bidder and all parties constituting the Bidder shall be of 
India or an eligible country declared as such by 
Government of India. A Bidder shall be deemed to have 
nationality of a country if the Bidder is a citizen or 
constituted or incorporated, and operates in conformity 
with the provisions of the Laws of that country. This 
criterion shall also apply to the determination of the 
nationality of proposed Sub-Contractors or suppliers for 
any part of the Contract including related services.  

  1.4.3 
 

A Bidder should not have a conflict of interest in the 
procurement in question as stated in the Rule 81 and 
this Bidding document.  

  1.4.4 
 

 A Bidder debarred under section 46 of the Act shall not 
be eligible to participate in any procurement process 
undertaken by any Procuring Entity, if debarred by the 
State Government; and a Procuring Entity, if debarred 
by such Procuring Entity. 

  1.4.5 The Bidder must be a registered Contractor in 
appropriate class with the Department/ Organization. 
He shall furnish necessary proof for the same.PSU can 
be participate in tender without registration. 



Section-I: Instruction to Bidders                                                                       

KSCL, Kota, Rajasthan  Page 4 
 

 
 

 
 

1.4.6 
 

i Any change in the constitution of the firm, etc., shall 
be notified forth with by the Bidder in writing to the 
Procuring Entity and such change shall not relieve 
any former partner/ member of the firm, etc from any 
liability under the Contract. 

ii No new partner/partners shall be accepted in the firm 
by the Bidder in respect of the contract unless 
he/they agree to abide by all its terms, conditions and 
deposit with the Procuring Entity a written agreement 
to this effect. The Bidder’s receipt for 
acknowledgement or that of any partners 
subsequently accepted as above shall bind all of 
them and will be sufficient discharge for any of the 
purpose of the Contract. 

iii The status of the lead partner/ representative of the 
Joint Venture, Consortium or Association as a major 
stake holder shall not change without the consent of 
the Procuring Entity. New major stake holder must 
agree to abide by all terms and conditions of the 
Contract. 

  1.4.7 Bidders shall provide such evidence of their continued 
eligibility satisfactory to the Procuring Entity, should the 
Procuring Entity request. 

  1.4.8 In case a prequalification or empanelment or 
registration process has been conducted prior to the 
bidding process, this bidding shall be open only to the 
pre-qualified, empaneled or registered Bidders. 

  1.4.9 Each Bidder shall submit only one Bid except in case of 
alternative bids, if permitted. 

  1.4.10 Bidder who is not registered under the Sales Tax Act 
prevalent in the State of Rajasthan can bid, however 
selected bidder shall have to be got registered with the 
Sales Tax department of the state government and 
submit the proof of registration before signing the 
Contract agreement. 
He is also required to provide proof of Permanent 
Account Number (PAN) given by Income Tax 
Department. 

2. Contents of Bidding Document 
2.1 Sections of the 

Bidding 
Document 

2.1.1 The Bidding Document consists of Parts I, II, and III, 
which include all the Sections indicated below, and 
should be read in conjunction with any Addenda 
issued in accordance with ITB Clause 2.3 
[Amendment of Bidding Document]. 
Part I: Bidding Procedures 
Section I. Instructions to Bidders (ITB)  
Section II.  Bid Data Sheet (BDS) 
Section III. Evaluation and Qualification Criteria 
Section IV. Bidding Forms  
Part II: Requirements  
Section V. Procuring Entity’s Requirements. 
Part III: Contract 
Section VI A. General Conditions of Contract [GCC] 
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Section VI B.  Special Conditions of Contract [SCC] 
Section VI C.  Contract Forms 

  2.1.2 The Invitation for Bids (NIB) issued by the Procuring 
Entity is also part of the Bidding Document. 

  2.1.3 i. The Bidding Document shall be uploaded on the e-
procurement portal, http://eproc.rajasthan.gov.in. 
along with the Notice Inviting Bids. The complete 
Bidding Document shall also be placed on the State 
Public Procurement Portal, sppp.raj.nic.in. The 
prospective Bidders may download the bidding 
document from these portals. The price of the Bidding 
Document and processing fee of e-bid shall have to be 
paid to the Procuring Entity in the amount and manner 
as specified in Bid Data Sheet and e-procurement 
portal.  

  2.1.4 The Procuring Entity is not responsible for the 
completeness of the Bidding Document and its 
addenda, if they were not downloaded correctly from 
the e-procurement portal or the State Public 
Procurement Portal. 

  2.1.5 The Bidder is expected to examine all instructions, 
forms, terms and specifications in the Bidding 
Document. Failure to furnish all information or 
authentic documentation required by the Bidding 
Document may result in the rejection of the Bid. 

2.2 Clarification of 
Bidding 
Document and 
Pre-Bid 
Conference 
 

2.2.1 The Bidder shall be deemed to have carefully 
examined the conditions, specifications, size, make 
and drawings, etc. of the Works and Related Services 
to be provided. If any Bidder has any doubts as to the 
meaning of any portion of the conditions or of the 
specifications, drawings etc., it shall, before submitting 
the Bid, refer the same to the Procuring Entity and get 
clarifications. A Bidder requiring any clarification of the 
Bidding Document shall contact the Procuring Entity in 
writing or e-mail at the Procuring Entity’s address 
indicated in the BDS. The Procuring Entity will respond 
in writing or e-mail to any request for clarification, 
within seven days provided that such request is 
received no later than twenty-one (21) days prior to the 
deadline for submission of Bids as specified in ITB 
Sub-Clause 4.2.1[Deadline for Submission of Bids]. 
The clarification issued, including a description of the 
inquiry but without identifying its source shall also be 
placed on the State Public Procurement Portal and 
should the Procuring Entity deem it necessary to 
amend the Bidding Document as a result of a 
clarification, it shall do so following the procedure 
under ITB Clause 2.3 [Amendment of Bidding 
Document] through an addendum which shall form 
part of the Bidding Document.. 
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  2.2.2 The Bidder or his authorized representative is invited 
to attend the Pre- Bid Conference, if provided for in the 
BDS. The purpose of the Pre- Bid Conference will be 
to clarify issues and to answer questions on any matter 
related to this procurement that may be raised at that 
stage. If required, a conducted site visit may be 
arranged by the Procuring Entity.  

  2.2.3 The Bidder is requested, to submit questions in writing, 
to reach the Procuring Entity not later than one week 
before the date of Pre-Bid Conference. 

  2.2.4 Minutes of the Pre-Bid Conference, including the text 
of the questions raised, and the responses given, 
without identifying the source, will be transmitted 
promptly to all Bidders who attended the Pre-Bid 
Conference and shall also be placed on the State 
Public Procurement Portal and the e-procurement 
portal. Any modification to the Bidding Document that 
may become necessary as a result of the Pre-Bid 
Conference shall be made by the Procuring Entity 
exclusively through the issue of an addendum (part of 
Bid document) and not through the minutes of the Pre-
Bid Conference. 

  2.2.5 At any time prior to the deadline for submission of the 
Bids, the Procuring Entity, suo motto, may also amend 
the Bidding Document, if required, by issuing an 
addenda which will form part of the Bidding Document. 

  2.2.6 Non-attendance at the Pre-Bid Conference will not be 
a cause for disqualification of a Bidder. 

2.3 Amendment of 
Bidding 
Document 

2.3.1 Any addendum issued shall be part of the Bidding 
Document and shall be uploaded on the State Public 
Procurement Portal and the e-procurement portal.  

  2.3.2 To give prospective Bidders reasonable time in which 
to take an addendum into account in preparing their 
Bids, the Procuring Entity may, at its discretion, extend 
the deadline for the submission of the Bids, pursuant 
to ITB Sub-Clause 4.2 [Deadline for Submission of 
Bids], under due publication on the State Public 
Procurement Portal and the e-procurement portal and 
newspapers.   

3. Preparation of Bids 
3.1 Cost of Bidding 3.1.1 The Bidder shall bear all costs associated with the 

preparation and submission of its Bid, and the 
Procuring Entity shall not be responsible or liable for 
those costs, regardless of the conduct or outcome of 
the bidding process. 

  3.1.2 The Bidder shall furnish the scanned attested copies 
of following documents with its Bid: - 
i. Partnership Deed and valid registration certificate 

with the Registrar of Firms in case of Partnership 
Firms. Power of Attorney in favour of the partner 
signing/submitting the Bid, authorizing him to 
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represent all partners of the firm. 
ii. VAT/ Sales Tax registration certificate and 

VAT/Sales Tax clearance certificate from the 
concerned Commercial Taxes Officer and 
Permanent Account Number (PAN) given by the 
Income Tax Department. 

iii. Address of residence and office, telephone 
numbers e-mail address in case of sole 
Proprietorship. 

iv.  Certificate of Registration and Memorandum of 
Association issued by Registrar of Companies in 
case of a registered company and in case of any 
other statutory or registered body, certificate of 
incorporation or registration issued by concerned 
authorities. Power of attorney in favour of the 
person signing the Bid. 

v. Where permitted to bid as Joint Venture, 
Consortium or Association, letter of formal intent to 
enter in to an agreement or an existing agreement 
in the form of a Joint Venture, Consortium or 
Association. 

3.2 Language of Bid 
 

3.2.1 The Bid, as well as all correspondence and documents 
relating to the Bid exchanged by the Bidder and the 
Procuring Entity, shall be written in English/ Hindi or a 
language specified in the BDS. Supporting documents 
and printed literature that are part of the Bid may be in 
another language provided they are accompanied by 
an accurate translation of the relevant passages duly 
accepted by the Bidder in English/ Hindi or the 
language specified in the BDS, in which case, for 
purposes of interpretation of the Bid, such translation 
shall govern. 

3.3 Documents 
Comprising the 
Bid 

3.3.1 The Bid shall comprise of two covers, one containing 
the Technical Bid/ Proposal and the other the Financial 
or Price Bid/ Proposal.  
One more cover containing scanned copies of proof of 
payment in form specified in Bid Data Sheet, of the 
price of Bidding Document, processing fee and Bid 
Security/ Bid Securing Declaration shall be enclosed 
separately.  

  3.3.2 The Technical Bid/ Proposal shall contain the 
following: 
i. Technical Bid/ Proposal Submission Sheet and 

Technical Bid containing the filled up Bidding 
Forms and Declarations related to Technical Bid 
and Code of Integrity given in Section IV [Bidding 
Forms]; 

ii. proof of payment of price of Bidding Document, 
processing fee, Bid Security, in accordance with 
ITB Clause 3.10; 

iii. written confirmation authorizing the signatory of the 
Bid to commit the Bidder, in accordance with ITB 
Clause 3.11; 

iv. documentary evidence in accordance with ITB 
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Clause 3.7 establishing the Bidder’s eligibility to 
bid; 

v. documentary evidence in accordance with ITB 
Clause 3.8 establishing the Bidder’s qualifications 
to perform the contract if its Bid is accepted;  

vi. Drawings/ designs in support of the Works to be 
executed; 

vii. the Notice Inviting Bids; 
viii. any other document required in the BDS; and 
ix. others considered necessary to strengthen the Bid  

submitted. 
  3.3.3 The Financial Bid/ Price Proposal shall contain the 

following: 
Financial Bid/ Price Proposal Submission Sheet and 
the applicable Price Schedules, in accordance with 
ITB Clauses 3.4, 3.5; 
Any other document required in the BDS. 

3.4 Bid Submission 
Sheets and 
Price Schedules 

3.4.1 The Bidder shall submit the Technical Bid and 
Financial Bid using the Bid Submission Sheets 
provided in Section IV [Bidding Forms].  These forms 
must be completed without any alterations to their 
format, and no substitutes shall be accepted.  All blank 
spaces shall be filled in with the information requested.  

  3.4.2 The Bidder shall submit as part of the Financial Bid, 
the Price Schedules for Works, using the forms 
provided in Section IV [Bidding Forms]. 

3.5 Bid Prices 3.5.1 i. In case of Item Rate Contracts, the Bidder shall fill in 
rates and prices for all items of the Works described 
in the Bill of Quantities. Items against which no rate 
or price is entered by the Bidder will not be paid for 
by the Procuring Entity but will have to be executed 
and shall be deemed covered by the rates for other 
items and prices in the Bill of Quantities.  

ii. In case of Percentage Rate Contracts, combined 
single percentage above or below must be quoted 
by the Bidder for all items of the Bill of Quantities.  

iii. In case of Lump Sum Contracts, only Total Price 
which the Bidder wants to charge for the entire 
Works with all its contingencies in accordance with 
drawings and specifications shall be quoted by the 
Bidder. A Schedule of Rates shall be specified in 
the Bid Data Sheet in order to regulate the amount 
to be added to or deducted from the fixed sum on 
account of additions and alterations not covered by 
the Contract. Payments shall be linked to various 
stages of completion of the Works specified in 
Activity Schedule given in Bid Data Sheet.  

  3.5.2 Prices quoted by the Bidder shall be fixed during the 
Bidder’s Performance of the Contract and not subject 
to variation on any account, unless otherwise specified 
in the BDS. A Bid submitted with an adjustable price 
quotation shall be treated as non-responsive and shall 
be rejected, pursuant to ITB Clause 5.7 
[Responsiveness of Bids]. However, if in accordance 
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with the BDS, prices quoted by the Bidder shall be 
subject to adjustment during the performance of the 
Contract, a Bid submitted with a fixed price quotation 
shall not be rejected, but the price adjustment shall be 
treated as zero. 

  3.5.3 All duties, taxes and other levies payable by the Bidder 
under the contract, or for any other cause, shall be 
included in the rates and prices, and the total Bid Price 
submitted by the Bidder. 

3.6 Currencies of 
Bid. 

3.6.1 The unit rates and the prices shall be quoted by the 
Bidder entirely in Indian Rupees unless otherwise 
specified in BDS. All payments shall be made in Indian 
Rupees only, unless otherwise specified in the BDS. 

3.7 Documents 
Establishing the 
Eligibility of the 
Bidder 

3.7.1 To establish their eligibility in accordance with ITB 
Clause 1.4 [Eligible Bidders], Bidders shall: 
complete the eligibility declarations in the Bid 
Submission Sheet and Declaration Form included in 
Section IV [Bidding Forms]; 
if the Bidder is an existing or intended Joint Venture 
[JV], Consortium or Association in accordance with 
ITB Sub-Clause 1.4.1, shall submit a copy of the 
Agreement, or a letter of intent to enter into such 
Agreement. The respective document shall be signed 
by all legally authorized signatories of all the parties to 
the existing or intended JV, Consortium or Association 
as appropriate; and the existing or intended JV shall 
authorize an individual/partner in one of the firms as 
lead partner of the JV to act and commit all the 
partners of JV for the Bid. 

3.8 Documents 
Establishing the 
Qualifications of 
the Bidder 

3.8.1 To establish its qualifications to perform the Contract, 
the Bidder shall submit as part of its Technical 
Proposal the documentary evidence indicated for each 
qualification criteria specified in Section III, [Evaluation 
and Qualification Criteria].  

3.9 Period of Validity 
of Bids 

3.9.1 Bids shall remain valid for 90 days or the period 
specified in the BDS after the Bid submission deadline 
date as specified by the Procuring Entity. A Bid valid 
for a shorter period shall be rejected by the Procuring 
Entity as non-responsive. 

  3.9.2 In exceptional circumstances, prior to the expiration of 
the Bid validity period, the Procuring Entity may 
request Bidders to extend the period of validity of their 
Bids. The request and the responses shall be made in 
writing. The Bid Security or a Bid Securing Declaration 
in accordance with ITB Clause 3.10 [Bid Security] shall 
also be got extended for thirty days beyond the dead 
line of the extended validity period. A Bidder may 
refuse the request without forfeiting its Bid Security or 
a Bid Securing Declaration. A Bidder granting the 
request shall not be permitted to modify its Bid.  

3.10 Bid Security 3.10.1 Unless otherwise specified in the BDS, the Bidder 
shall furnish as part of its Bid, a Bid Security for the 
amount specified in the BDS. 
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  3.10.2 Bid Security shall be 2% of the value of the Works 
indicated in the NIB. For bidders registered with the 
Procuring Entity, the bid security shall be 0.5% of the 
value of works indicated in the NIB. The bid security 
shall be in Indian Rupees, if not otherwise specified in 
the BDS. 

  3.10.3 The Bid Security may be given in the form of a 
banker’s Cheque or demand draft or bank guarantee 
of a Scheduled Bank in India, in specified format, or 
deposited through eGRAS/ net banking, if permitted. 

  3.10.4 In lieu of Bid Security, a Bid Securing Declaration shall 
be taken from Government Departments and State 
Government Public Sector Enterprises, Autonomous 
bodies, Registered Societies, Cooperative Societies 
which are owned or controlled or managed by the 
State Government, Public Sector Enterprises of 
Central Government. For the Bid Securing Declaration 
the Bidder shall use the form included in Section IV 
[Bidding Forms]. 

  3.10.5 Scanned copy of Bid Security instrument or a Bid 
Securing Declaration shall necessarily accompany the 
sealed Bid. Any Bid not accompanied by Bid Security 
or Bid Securing Declaration, if not exempted, shall be 
liable to be rejected. 

  3.10.6 Bid Security of a Bidder lying with the Procuring Entity 
in respect of other Bids awaiting decision shall not be 
adjusted towards Bid Security for this Bid.    
The Bid Security originally deposited may, however be 
taken into consideration in case Bids are re-invited. 

  3.10.7 The issuer of the Bid Security and the confirmer, if any, 
of the Bid Security, as well as the form and terms of 
the Bid Security, must be acceptable to the Procuring 
Entity.  

  3.10.8 Prior to submitting its Bid, a Bidder may request the 
Procuring Entity to confirm the acceptability of a 
proposed issuer of a Bid Security or of a proposed 
confirmer, if different than as specified in ITB Clause 
3.10.3. The Procuring Entity shall respond promptly to 
such a request. 

  3.10.9 The bank guarantee presented as Bid Security shall 
be got confirmed from the concerned issuing bank. 
However, the confirmation of the acceptability of a 
proposed issuer or of any proposed confirmer does not 
preclude the Procuring Entity from rejecting the Bid 
Security on the ground that the issuer or the confirmer, 
as the case may be, has become insolvent or is under 
liquidation or has otherwise ceased to be creditworthy.  

  3.10.10 The Bid Security of unsuccessful Bidders shall be 
refunded soon after final acceptance of successful Bid 
and signing of Contract Agreement and submitting 
Performance Security by successful Bidder pursuant 
to ITB Clause 6.4 [Performance Security]. 

  3.10.11 
 

The Bid Security taken from a Bidder shall be 
forfeited in the following cases, namely: - 
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i. when the Bidder withdraws or modifies his Bid 
after opening of Bids; or 

ii. when the Bidder does not execute the agreement 
in accordance with ITB Clause 6.3 [Signing of 
Contract] after issue of letter of acceptance/ 
placement of Work order within the specified time 
period; or 

iii. when the Bidder fails to commence the Works as 
per Work Order within the time specified; or 

iv. when the Bidder does not deposit the Performance 
Security in accordance with ITB Clause 6.4 
[Performance Security]; in the prescribed time limit 
after the work order is placed;  

v. if the Bidder breaches any provision of the Code of 
Integrity prescribed for Bidders in the Act and 
Chapter VI of the Rules or as specified in ITB 
Clause 1.3 [Code of Integrity]; or 

vi. if the Bidder does not accept the correction of its 
Bid Price pursuant to ITB Sub-Clause 5.5 
[Correction of Arithmetical Errors]. 

  3.10.12  In case of the successful bidder, the amount of Bid 
Security may be adjusted in arriving at the amount of 
the Performance Security, or refunded if the 
successful bidder furnishes the full amount of 
Performance Security. No interest will be paid by the 
Procuring Entity on the amount of Bid Security.  

  3.10.13 The Procuring Entity shall promptly refund the Bid 
Security of the Bidders at the earliest of any of the 
following events, namely: - 
i. the expiry of validity of Bid Security; 

ii. the execution of agreement for procurement and 
Performance Security is furnished by the 
successful bidder;   

iii. the cancellation of the procurement process; or 

iv. the withdrawal of Bid prior to the deadline for 
presenting Bids,  unless the Bidding Document 
stipulates that no such withdrawal is permitted. 

  3.10.14 The Bid Security of a Joint Venture, Consortium or 
Association must be in the name of the Joint Venture, 
Consortium or Association that submits the Bid. If the 
Joint Venture, Consortium or Association has not been 
legally constituted at the time of Bidding, the members 



Section-I: Instruction to Bidders                                                                       

KSCL, Kota, Rajasthan  Page 12 
 

of the proposed consortium or JV shall enter in to an 
Agreement to form a legally constituted JV after the 
issue of Letter of Acceptance / Letter of Intent to them 
and also declare a partner as the lead partner in 
whose name the Bid Security may be submitted. 

3.11 Format and 
Signing of Bid 
 

3.11.1 All pages of the Technical and Financial Bid shall be 
digitally signed by the Bidder or authorized signatory 
on behalf of the Bidder. This authorization shall consist 
of a written confirmation as specified in the BDS and 
shall be attached to the Bid. In case of a Joint Venture, 
Consortium or Association, if the Joint Venture, 
Consortium or Association has not been legally 
constituted at the time of Bidding, all the members of 
the proposed Joint Venture, Consortium or 
Association shall digitally sign the Bid. 

4. Submission and Opening of Bids 

4.1 Sealing and 
Marking of Bids 
 

4.1.1 Bidders shall submit their Bids to the Procuring Entity 
electronically only on the e-procurement portal, 
eproc.raj.nic.in. In submission of their Bids, the 
Bidders should follow the step by step instructions 
given on the e-procurement portal.  

  4.1.2 The Bidder shall enclose the Technical Bid and the 
Financial Bid in separate covers. The proof of payment 
of price of Bidding Document, processing fee and Bid 
Security shall be enclosed in third cover. The price of 
Bidding Document and Bid Security shall be paid in the 
name of the Procuring Entity and the processing fee 
shall be paid in the name of RISL.  

4.2 Deadline for 
Submission of 
Bids 

4.2.1 Bids shall be submitted electronically only upto the 
time and date specified in the Notice Inviting Bids and 
BDS or an extension issued thereof.   

4.3 Withdrawal, 
Substitution and 
Modification of 
Bids 

4.3.1 A Bidder may withdraw, substitute or modify its Bid 
after it has been submitted by submitting electronically 
on the e-procurement portal a written Withdrawal/ 
Substitutions/ Modifications etc. Notice on the e-
procurement portal, duly digitally signed by the Bidder 
or his authorized representative, and shall include a 
copy of the authorization in accordance with ITB Sub-
Clause 3.11.1 [Format and Signing of Bid]. The 
corresponding Withdrawal, Substitution or 
Modification of the Bid must accompany the respective 
written Notice. All Notices must be received by the 
Procuring Entity on the e-procurement portal prior to 
the deadline specified for submission of Bids in 
accordance with ITB Sub-Clause 4.2. [Deadline for 
Submission of Bids]. 

  4.3.2 No Bid shall be withdrawn, substituted or modified in 
the interval between the deadline for submission of the 
Bid and the expiration of the period of Bid validity 
specified in ITB Clause 3.9.[Period of Validity of Bids] 
or any extension thereof. 
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4.4 Bid Opening 4.4.1 The electronic Technical Bids shall be opened by the 
Bids opening committee constituted by the Procuring 
Entity at the time, date and place specified in the Bid 
Data Sheet in the presence of the Bidders or their 
authorized representatives, who choose to be present. 

  4.4.2 The Bids opening committee may co-opt experienced 
persons in the committee to conduct the process of Bid 
opening. 

  4.4.3 The Bidders may choose to witness the electronic Bid 
opening procedure online. 

  4.4.4 The Financial Bids shall be kept unopened until the 
time of opening of the Financial Bids. The date, time, 
and location of electronic opening of the Financial Bids 
shall be intimated to the bidders who are found 
qualified by the Procuring Entity in evaluation of their 
Technical Bids. 

  4.4.5 The Bids opening committee shall prepare a list of the 
Bidders or their representatives attending the opening 
of Bids and obtain their signatures on the same. The 
list shall also contain the representative’s name and 
telephone number and corresponding Bidders’ names 
and addresses. The authority letters brought by the 
representatives shall be attached to the list. The list 
shall be signed by all the members of Bids opening 
committee with date and time of opening of the Bids. 

  4.4.6 First, covers marked as “WITHDRAWAL” shall be 
opened, read out, and recorded and the covers 
containing the corresponding Technical Bids and 
Financial Bids shall not be opened. No Bid shall be 
permitted to be withdrawn unless the corresponding 
withdrawal notice contains a valid authorization to 
request the withdrawal and is readout and recorded at 
Bid opening. If the withdrawal notice is not 
accompanied by the valid authorization, the 
withdrawal shall not be permitted and the 
corresponding Technical Bid shall be opened.  
Next, covers marked as “SUBSTITUTION Technical 
Bid” shall be opened, read out, recorded. The covers 
containing the Substitution Technical Bids and/ or 
Substitution Financial Bids shall be exchanged for the 
corresponding covers being substituted. Only the 
Substitution Technical Bids shall be opened, read out, 
and recorded. Substitution Financial Bids will remain 
unopened in accordance with ITB Sub-Clause 4.4.4. 
No Bid shall be substituted unless the corresponding 
substitution notice contains a valid authorization to 
request the substitution and is read out and recorded 
at Bid opening.  
Covers marked as “MODIFICATION Technical Bid” 
shall be opened thereafter, read out and recorded with 
the corresponding Technical Bids. No Technical Bid 
and/ or Financial Bid shall be modified unless the 
corresponding modification notice contains a valid 
authorization to request the modification and is read 
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out and recorded at opening of Technical Bids. Only 
the Technical Bids, both Original as well as 
Modifications are to be opened, read out, and 
recorded at the opening. Financial Bids, both Original 
as well as Modification, will remain unopened in 
accordance with ITB Sub-Clause 4.4.4. 

  4.4.7 All other covers containing the Technical Bids shall 
be opened one at a time and the following read out 
and recorded- 

i. the name of the Bidder;  

ii. whether there is a modification or substitution;  

iii. whether proof of payment of Bid Security or Bid 
Securing Declaration, if required, payment of 
price of the Bidding Document and processing 
fee have been enclosed; 

iv. any other details as the Bids opening committee 
may consider appropriate. 

After all the Bids have been opened, their hard copies 
shall be printed and shall be initialed and dated on the 
first page and other important papers of each Bid by 
the members of the Bids opening committee.  

  4.4.8 Only Technical Bids shall be read out and recorded at 
the bid opening and shall be considered for evaluation. 
No Bid shall be rejected at the time of opening of 
Technical Bids except Alternative Bids (if not 
permitted) and Bids not accompanied with the proof of 
payment of the required price of Bidding Document, 
processing fee and Bid Security. 

  4.4.9 The Bids opening committee shall prepare a record of 
opening of Technical Bids that shall include, as a 
minimum: the name of the Bidder and whether there is 
a withdrawal, substitution, modification, or alternative 
offer (if they were permitted), any conditions put by 
Bidder and the presence or absence of the price of 
Bidding Document, processing fee and Bid Security. 
The Bidders or their representatives, who are present, 
shall sign the record. The members of the Bids 
opening committee shall also sign the record with 
date.  

  4.4.10 After completion of the evaluation of the Technical 
Bids, the Procuring Entity shall invite Bidders who 
have submitted substantially responsive Technical 
Bids and who have been determined as being qualified 
to attend the electronic opening of the Financial Bids. 
The date, time, and location of the opening of Financial 
Bids will be intimated in writing by the Procuring Entity. 
Bidders shall be given reasonable notice of the 
opening of Financial Bids. 

  4.4.11 The Procuring Entity shall notify Bidders in writing 
whose Technical Bids have been rejected on the 
grounds of being substantially non-responsive and not 
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qualified in accordance with the requirements of the 
Bidding Document.  

  4.4.12 The Bids opening committee shall conduct the 
electronic opening of Financial Bids of all Bidders who 
submitted substantially responsive Technical Bids and 
have qualified in evaluation of Technical Bids, in the 
presence of Bidders or their representatives who 
choose to be present at the address, date and time 
specified by the Procuring Entity. 

  4.4.13 All covers containing the Financial Bids shall be 
opened one at a time and the following read out and 
recorded- 
i. the name of the Bidder;  

ii. whether there is a modification or substitution;  

iii. the Bid Prices;  

iv. any other details as the Bids opening committee 
may consider appropriate. 

After all the Bids have been opened, their hard copies 
shall be printed and shall be initialed and dated on the 
first page of the each Bid by the members of the Bids 
opening committee. All the pages of the Price 
Schedule and letters, Bill of Quantities attached shall 
be initialed and dated by the members of the 
committee. Key information such as prices, completion 
period, etc. shall be encircled and unfilled spaces in 
the Bids shall be marked and signed with date by the 
members of the Bids opening committee.  

  4.4.14 The Bids opening committee shall prepare a record of 
opening of Financial Bids that shall include as a 
minimum: the name of the Bidder and whether there is 
a withdrawal, substitution, or modification, the Bid 
Price, any conditions, any discounts and alternative 
offers (if they were permitted). The Bidders or their 
representatives, who are present, shall sign the 
record. The members of the Bids opening committee 
shall also sign the record with date.  
 

5.  Evaluation and Comparison of Bids 
 
5.1 Confidentiality 5.1.1 Information relating to the examination, evaluation, 

comparison, and post-qualification of Bids, and 
recommendation of contract award, shall not be 
disclosed to Bidders or any other persons not officially 
concerned with such process until information on 
Contract award is communicated to all Bidders. 

  5.1.2 Any attempt by a Bidder to influence the Procuring 
Entity in its examination of qualification, evaluation, 
comparison of the Bids or Contract award decisions 
may resulting in the rejection of its Bid, in addition to 
the legal action which may be taken by the Procuring 
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Entity under the Act and the Rules. 

  5.1.3 Notwithstanding ITB Sub-Clause 5.1.2 
[Confidentiality], from the time of opening the Bid to the 
time of Contract award, if any Bidder wishes to contact 
the Procuring Entity on any matter related to the 
Bidding process, it shall do so in writing. 

  5.1.4 In addition to the restrictions specified in section 49 of 
the Act, the Procuring Entity, while procuring a subject 
matter of such nature which requires the procuring 
Entity to maintain confidentiality, may impose 
condition for protecting confidentiality of such 
information. 

5.2 Clarification of 
Technical or 
Financial Bids 

5.2.1 To assist in the examination, evaluation, comparison 
and qualification of the Technical or Financial Bids, the 
Bid evaluation committee may, at its discretion, ask 
any Bidder for a clarification regarding his Bid. The 
committee’s request for clarification and the response 
of the Bidder shall be in writing. 

  5.2.2  Any clarification submitted by a Bidder with regard to 
his Bid that is not in response to a request by the Bid 
evaluation committee shall not be considered. 

  5.2.3  No change in the prices or substance of the Bid shall 
be sought, offered, or permitted, except to confirm the 
correction of arithmetical errors discovered by the Bid 
evaluation committee in the evaluation of the financial 
Bids. 

  5.2.4 No substantive change to qualification information or 
to a submission, including changes aimed at making 
an unqualified Bidder, qualified or an unresponsive 
submission, responsive shall be sought, offered or 
permitted. 

5.3 Deviations, 
Reservations 
and Omissions in 
Technical or 
Financial Bids 

5.3.1 During the evaluation of Technical or Financial Bids, 
the following definitions apply: 
i. “Deviation” is a departure from the requirements 
specified in the Bidding Document; 
ii. “Reservation” is the setting of limiting conditions or 
withholding from complete acceptance of the 
requirements specified in the Bidding Document; and    
iii. “Omission” is the failure to submit part or all of the 
information or documentation required in the Bidding 
Document. 

5.4 Nonmaterial Non 
conformities in 
Technical or 
Financial Bids 

5.4.1 Provided that a Technical or Financial Bid is 
substantially responsive, the Procuring Entity may 
waive any nonconformities (with recorded reasons) in 
the Bid that do not constitute a material deviation, 
reservation or omission.  

  5.4.2 Provided that a Technical or Financial Bid is 
substantially responsive, the Procuring   Entity may 
request the Bidder to submit the necessary information 
or documentation, within a reasonable period of time, 
to rectify nonmaterial nonconformities or omissions in 
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the Bid related to documentation requirements. 
Request for information or documentation on such 
nonconformities shall not be related to any aspect of 
the Financial Proposal of the Bid. Failure of the Bidder 
to comply with the request may result in the rejection 
of its Bid.  

  5.4.3 * Provided that a Technical or Financial Bid is 
substantially responsive, the Procuring Entity will 
rectify nonmaterial nonconformities or omissions (with 
recorded reasons). To this effect, the Bid Price shall 
be adjusted during evaluation of Financial Proposals 
for comparison purposes only, to reflect the price of 
the missing or non- conforming item or component. 
The adjustment shall be made using the method 
indicated in Section III, Evaluation and Qualification 
Criteria. 
* [This ITB Sub-Clause should be kept only when 
considered  necessary] 

5.5 Correction of 
Arithmetical 
Errors in 
Financial Bid 

5.5.1 Provided that a Financial Bid is substantially 
responsive, the Bid evaluation committee shall correct 
arithmetical errors during evaluation of Financial Bid 
on the following basis:  
i. if there is a discrepancy between the unit price and 

the total price that is obtained by multiplying the unit 
price and quantity, the unit price shall prevail and 
the total price shall be corrected, unless in the 
opinion of the Procuring Entity there is an obvious 
misplacement of the decimal point in the unit price, 
in which case the total price as quoted shall govern 
and the unit price shall be corrected; 

ii. if there is an error in a total corresponding to the 
addition or subtraction of subtotals, the subtotals 
shall prevail and the total shall be corrected; and 

iii. if there is a discrepancy between words and figures, 
the amount in words shall prevail, unless the 
amount expressed in words is related to an 
arithmetic error, in which case the amount in figures 
shall prevail subject to (i) and (ii) above. 

  5.5.2 If the Bidder that submitted the lowest evaluated Bid 
does not accept the correction of errors, its Bid shall 
be disqualified and its Bid Security shall be forfeited or 
its Bid Securing Declaration shall be executed.   

5.6 Preliminary 
Examination of 
Technical or 
Financial Bids 

5.6.1 The Procuring Entity shall examine the Technical or 
Financial Bids to confirm that all documents and 
technical documentation requested in ITB Sub-Clause 
3.3 [Documents Comprising the Bid] have been 
provided, and to determine the completeness of each 
document submitted.  
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  5.6.2 The Procuring Entity shall confirm, following the 
opening of the Technical or Financial Bids, that the 
following documents and information have been 
provided:   

i. Bid is signed, as per the requirements listed in 
the Bidding documents; 

ii. Bid has been sealed as per instructions 
provided in the Bidding documents; 

iii. Bid is valid for the period, specified in the 
Bidding documents; 

iv. Bid is accompanied by Bid Security or Bid 
securing declaration; 

v. Bid is unconditional and the Bidder has agreed 
to give the required performance Security;  

vi. Price Schedules in the Financial Bids are in 
accordance with ITB Clause 3.4 [Bid 
Submission Sheets and Price Schedules]; 

vii. written confirmation of authorization to commit 
the Bidder; 

viii. Declaration by the Bidder in compliance of 
Section 7 and 11 of the Act; and 

ix. other conditions, as specified in the Bidding 
Document are fulfilled. 

5.7 Responsiveness 
of Technical or 
Financial Bids 

5.7.1 The Procuring Entity’s determination of the 
responsiveness of a Technical or Financial Bid is to be 
based on the contents of the Bid itself, as defined in 
ITB Sub-Clause 3.3 [Documents Comprising the Bid]. 

  5.7.2 A substantially responsive Technical or Financial Bid 
is one that meets without material deviation, 
reservation, or omission to all the terms, conditions, 
and specifications of the Bidding Document. A material 
deviation, reservation, or omission is one that: 
(a) if accepted, would- 

i. affect in any substantial way the scope, quality, 
or performance of the Goods and Related 
Services specified in Section V, Schedule of 
Supply; or 

ii. limits in any substantial way, inconsistent with 
the Bidding Document, the Procuring Entity’s 
rights or the Bidder’s obligations under the 
proposed Contract; or 

(b) if rectified, would unfairly affect the competitive 
position of other Bidders presenting substantially 
responsive Bids. 
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  5.7.3 The Procuring Entity shall examine the technical 
aspects of the Bid in particular, to confirm that 
requirements of Section V, Procuring Entity’s 
Requirements have been met without any material 
deviation, reservation, or omission. 

  5.7.4 If a Technical or Financial Bid is not substantially 
responsive to the Bidding Document, it shall be 
rejected by the Procuring Entity and may not 
subsequently be made responsive by the Bidder by 
correction of the material deviation, reservation, or 
omission. 

5.8 Examination of 
Terms and 
Conditions of the 
Technical or 
Financial Bids 

5.8.1 The Procuring Entity shall examine the Bids to confirm 
that all terms and conditions specified in the GCC and 
the SCC have been accepted by the Bidder without 
any material deviation or reservation. 

  5.8.2 The Procuring Entity shall evaluate the technical 
aspects of the Bid submitted in accordance with ITB 
Clauses 3.3 [Documents Comprising the Bid] and to 
confirm that all requirements specified in Section V 
[Procuring Entity’s Requirements] of the Bidding 
Document and all amendments or changes requested 
by the Procuring Entity in accordance with ITB Clause 
2.3 [Amendment of Bidding Document] have been met 
without any material deviation or reservation. 

 5.9 Evaluation of 
Qualification of 
Bidders in 
Technical Bids 

5.9.1 The determination of qualification of a Bidder in 
evaluation of Technical Bids shall be based upon an 
examination of the documentary evidence of the 
Bidder’s qualifications submitted by the Bidder, 
pursuant to ITB Clause 3.8 [Documents Establishing 
the Qualifications of the Bidder] and in accordance 
with the qualification criteria indicated in Section III 
[Evaluation and Qualification Criteria]. Factors not 
included in Section III, shall not be used in the 
evaluation of the Bidder’s qualification. 

5.10 Evaluation of 
Financial Bids 

5.10.1 
 

The Procuring Entity shall evaluate each Financial Bid, 
the corresponding Technical Bid of which has been 
determined to be substantially responsive 

  5.10.2 To evaluate a Financial Bid, the Procuring Entity shall 
only use all the criteria and methodologies defined in 
this Clause and in Section III, Evaluation and 
Qualification Criteria. No other criteria or methodology 
shall be permitted. 

  5.10.3 To evaluate a Financial Bid, the Procuring Entity shall 
consider the following: 

i. the Bid Price quoted in the Financial Bid; 

ii. price adjustment for correction of arithmetical 
errors in accordance with ITB Clause 5.5 
[Correction of Arithmetical Errors]; 

iii. adjustment of bid prices due to rectification of 
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nonmaterial nonconformities or omissions in 
accordance with ITB Sub Clause 5.4.3 
[Nonmaterial Nonconformities in Bids], if 
applicable.   

  5.10.4 If the Bid, which results in the lowest evaluated Bid 
Price, is considered to be seriously unbalanced, or 
front loaded, in the opinion of the Procuring Entity, the 
Procuring Entity may require the Bidder to produce 
detailed rate analysis for any or all items of the Bill of 
Quantities, to demonstrate the internal consistency of 
those rates with the construction methods and 
schedule proposed. After evaluation of the rate 
analysis, taking into consideration, the schedule of 
estimated Contract payments, the Procuring Entity 
may require that the amount of the Performance 
security be increased at the cost of the Bidder to a 
level sufficient to protect the Procuring Entity against 
financial loss in the event of default of the successful 
Bidder under the Contract. 

5.11 Comparison of 
Bids 

5.11.1 
 

The Procuring Entity shall compare all substantially 
responsive Financial Bids to determine the lowest-
evaluated Financial Bid in accordance with ITB Sub-
Clause 5.10 [Evaluation of Financial Bids]. 

5.12 Negotiations 5.12.1 
 

To the extent possible, no negotiations shall be 
conducted after the pre-Bid stage. All clarifications 
needed to be sought shall be sought in the pre-Bid 
stage itself. 

  5.12.2 Negotiations may, however, be undertaken only with 
the lowest Bidder under the following circumstances- 

i. when ring prices have been quoted by the 
Bidders for the subject matter of procurement; 
or 

ii. when the rates quoted vary considerably and 
considered much higher than the prevailing 
market rates. 

  5.12.3 The Bid evaluation committee shall have full powers to 
undertake negotiations. Detailed reasons and results 
of negotiations shall be recorded in the proceedings. 

  5.12.4 The lowest Bidder shall be informed about 
negotiations in writing either through messenger or by 
registered letter and e-mail (if available). A minimum 
time of seven days shall be given for calling 
negotiations. In case of urgency, the Bid evaluation 
committee, after recording reasons, may reduce the 
time, provided the lowest Bidder has received the 
intimation and consented to holding of negotiations. 
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  5.12.5 Negotiations shall not make the original offer made by 
the Bidder inoperative. The Bid evaluation committee 
shall have option to consider the original offer in case 
the Bidder decides to increase rates originally quoted 
or imposes any new terms or conditions. 

  5.12.6 In case of non-satisfactory achievement of rates from 
lowest Bidder, the Bid evaluation committee may 
choose to make a written counter offer to the lowest 
Bidder and if this is not accepted by him, the 
committee may decide to reject and re-invite Bids or to 
make the same counter-offer first to the second lowest 
Bidder, then to the third lowest Bidder and so on in the 
order of their initial standing in the bid evaluation and 
work order be awarded to the Bidder who accepts the 
counter-offer. 

  5.12.7 In case the rates even after the negotiations are 
considered very high, fresh Bids shall be invited. 

5.13 Procuring 
Entity’s Right to 
Accept Any Bid, 
and to Reject 
Any or All Bids 

5.13.1 The Procuring Entity reserves the right to accept or 
reject any Bid, and to annul the Bidding process and 
reject all Bids at any time prior to Contract award 
without assigning any reasons thereof and without 
there by incurring any liability to the Bidders. 

6. Award of Contract 
6.1 Procuring 

Entity’s Right to 
Vary Quantities  

6.1.1 If the Procuring  Entity does not procure any subject 
matter of procurement or procures less than the 
quantity specified in the Bidding Document due to 
change in circumstances, the Bidder shall not be 
entitled for any claim or compensation except 
otherwise provided in the Bidding Document. 

  6.1.2 Order for additional quantity of an item of the Works 
up to 50 percent of the original quantity of that item in 
the Bill of Quantities and for extra items not provided 
for in the Bill of Quantities may be given but the 
amount of the additional quantities and extra items, 
taken together, shall not exceed 50 percent of the 
Contract Price.     

6.2 Acceptance of 
the successful 
Bid and award of 
contract 

6.2.1 The Procuring Entity after considering the 
recommendations of the Bid Evaluation Committee 
and the conditions of Bid, if any, financial implications, 
samples, test reports, etc., shall accept or reject the 
successful Bid.  

  6.2.2  Before award of the Contract, the Procuring Entity 
shall ensure that the price of successful Bid is 
reasonable and consistent with the required 
specifications. 

  6.2.3 A Bid shall be treated as successful only after the 
competent authority has approved the procurement in 
terms of that Bid. 

  6.2.4 The Procuring Entity shall award the contract to the 
Bidder whose offer has been determined to be the 
lowest in accordance with the evaluation criteria set 
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out in the Bidding Document if the Bidder has been 
determined to be qualified to perform the contract 
satisfactorily on the basis of qualification criteria fixed 
for the Bidders in the Bidding Document for the subject 
matter of procurement. 

  6.2.5 Prior to the expiration of the period of validity of Bid, 
the Procuring Entity shall inform the successful Bidder 
in writing, by registered post or email, that its Bid has 
been accepted. 

  6.2.6  If the issuance of formal letter of acceptance (LOA) is 
likely to take time, in the meanwhile a Letter of Intent 
(LOI) may be sent to the Bidder. The acceptance of an 
offer is complete as soon as the letter of acceptance 
or letter of intent is posted and/ or sent by email (if 
available) to the address of the Bidder given in the 
Bidding Document. 

6.3 Signing of 
Contract 

6.3.1  In the written intimation of acceptance of its Bid sent 
to the successful Bidder, it shall also be requested to 
execute an agreement in the format given in the 
Bidding Document on a non-judicial stamp of requisite 
value at his cost and deposit the Performance Security 
or a Performance Security Declaration, if applicable, 
within a period specified in the BDS or where the 
period is not specified in the BDS, then within fifteen 
days from the date on which the LOA or LOI is 
dispatched to the Bidder. In case the successful bidder 
is a JV still to be legally constituted, all parties to the 
JV shall sign the Agreement.    

  6.3.2 If the Bidder, whose Bid has been accepted, fails to 
sign a written procurement contract or fails to furnish 
the required Performance Security or Performance 
Security Declaration within the specified time period, 
the Procuring Entity shall forfeit the Bid Security of the 
successful bidder / execute the Bid Securing 
Declaration and take required action against it as per 
the provisions of the Act and the Rules. 

  6.3.3 The Bid Security, if any, of the Bidders whose Bids 
could not be accepted shall be refunded soon after the 
contract with the successful Bidder is signed and his 
Performance Security is obtained. Until a formal 
contract is executed, LOA or LOI shall constitute a 
binding contract. 

6.4 Performance 
Security 

6.4.1  Performance Security shall be solicited from the 
successful Bidder except State Govt. Departments 
and undertakings, corporations, autonomous bodies, 
registered societies, co-operative societies which are 
owned or controlled or managed by the State 
Government and undertakings of Central 
Government. However, a Performance Security 
Declaration shall be taken from them. The State 
Government may relax the provision of Performance 
Security in particular procurement. 
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  6.4.2 (i) The amount of Performance Security shall be ten 
percent, or as specified in the BDS, of the amount of 
the Work Order. The currency of Performance Security 
shall be Indian Rupees, if otherwise not specified in 
BDS.  
(ii) If the Bid, which results in the lowest evaluated bid 
price, is seriously unbalanced or front loaded in the 
opinion of the Procuring Entity, the Procuring Entity 
may require the Bidder to produce detailed price 
analysis for any or all items of the Bill of Quantities, to 
demonstrate the internal consistency of those prices 
with the construction methods and schedule 
proposed. After evaluation of the price analysis, taking 
into consideration the schedule of estimated Contract 
payments, the Procuring Entity may require that the 
amount of the performance security be increased (to a 
maximum of 20% of the bid value of such items) at the 
expense of the Bidder to a level sufficient to protect the 
Procuring Entity against financial loss in the event of 
default of the successful Bidder under the Contract. 

  6.4.3  Performance Security shall be furnished in one of 
the following forms as applicable- 
(a) Deposit through eGRAS; or 
(b) Bank Draft or Banker's Cheque of a Scheduled 
Bank in India; or 
(c) National Savings Certificates and any other script/ 
instrument under National Savings Schemes for 
promotion of small savings issued by a Post Office in 
Rajasthan, if the same can be pledged under the 
relevant rules. They shall be accepted at their 
surrender value at the time of Bid and formally 
transferred in the name of the Procuring Entity with the 
approval of Head Post Master; or 
(d)  Bank guarantee. It shall be got verified from the 
issuing bank. Other conditions regarding bank 
guarantee shall be same as specified in ITB Sub-
Clause 3.10 [Bid Security]; or   
(e)  Fixed Deposit Receipt (FDR) of a Scheduled Bank. 
It shall be in the name of the Procuring Entity on 
account of Bidder and discharged by the Bidder in 
advance. The Procuring Entity shall ensure before 
accepting the Fixed Deposit Receipt that the Bidder 
furnishes an undertaking from the bank to make 
payment/ premature payment of the Fixed Deposit 
Receipt on demand to the Procuring Entity without 
requirement of consent of the Bidder concerned. In the 
event of forfeiture of the Performance Security, the 
Fixed Deposit shall be forfeited along with interest 
earned on such Fixed Deposit. 
(f)  The successful Bidder at the time of signing of the 
Contract agreement, may submit option for deduction 
of Performance Security from each running and final 
bill @ 10% of the amount of the bill.  
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  6.4.4 Performance Security furnished in the form of a 
document mentioned at options (a) to (e) of Sub-
Clause 6.4.3 above, shall remain valid for a period of 
sixty days beyond the date of completion of all 
contractual obligations of the Bidder, including 
operation and / or maintenance and defect liability 
period, if any. 

  6.4.5 Failure of the successful Bidder to submit the above-
mentioned Performance Security or sign the Contract 
shall constitute sufficient grounds for the annulment of 
the award and forfeiture of the Bid Security. In that 
event the Procuring Entity may either cancel the 
procurement process or if deemed appropriate, award 
the Contract at the rates of the lowest Bidder, to the 
next lowest evaluated Bidder whose offer is 
substantially responsive and is determined by the 
Procuring Entity to be qualified to perform the Contract 
satisfactorily. 

  6.4.6 Forfeiture of Performance Security: Amount of 
Performance Security in full or part may be forfeited in 
the following cases: - 
i. when the Bidder does not execute the agreement 

in accordance with ITB Clause 6.3 [Signing of 
Contract] within the specified time; after issue of 
letter of acceptance; or 

ii. when the Bidder fails to commence the Works as 
per Work order within the time specified; or 

iii. when the Bidder fails to complete Contracted 
Works satisfactorily within the time specified; or 

iv. when any terms and conditions of the contract is 
breached; or 

v. to adjust any established dues against the Bidder 
from any other contract with the Procuring Entity; 
or 

vi. if the Bidder breaches any provision of the Code 
of Integrity prescribed for the Bidders specified in 
the Act, Chapter VI of the Rules and this Bidding 
Document. 

vii. Notice of reasonable time will be given in case of 
forfeiture of Performance Security. The decision 
of the Procuring Entity in this regard shall be final. 

7. Redressal of Grievances during Procurement Process (Appeals) 

7 Grievance 
handling 
procedure during 
procurement 
process 

7.1 Any grievance of a Bidder pertaining to the 
procurement process shall be by way of filing an 
appeal to the First or Second Appellate Authority, as 
the case may be, as specified in the BDS, in 
accordance with the provisions of chapter III of the Act 
and chapter VII of the Rules and as given in Appendix 
A to these ITB.  
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Appendix A: Grievance Handling Procedure during Procurement Process (Appeals) 

(1)Filing an appeal.- If any Bidder or prospective Bidder is aggrieved that any decision, 
action or omission of the Procuring Entity is in contravention to the provisions of the Act 
or the Rules or the Guidelines issued there under, he may file an appeal to First or 
Second Appellate Authority, as the case may be, as may be designated for the purpose, 
within a period of ten days or such other period as may be specified in the pre-
qualification documents, Bidder registration documents or Bidding documents, as the 
case may be, from the date of such decision or action, omission, as the case may be, 
clearly giving the specific ground or grounds on which he feels aggrieved: 

Provided that after the declaration of a Bidder as successful in terms of section 27 of the 
Act, the appeal may be filed only by a Bidder who has participated in procurement 
proceedings: 

Provided further that in case a Procuring Entity evaluates the technical Bid before the 
opening of the financial Bid, an appeal related to the matter of financial Bid may be filed 
only by a Bidder whose technical Bid is found to be acceptable. 

(2) Appeal not to lie in certain cases. -No appeal shall lie against any decision of the 
Procuring Entity relating to the following matters, namely: - 

a) determination of need of procurement; 
b) provisions limiting participation of Bidders in the Bid process; 
c) the decision of whether or not to enter into negotiations; 
d) cancellation of a procurement process; 
e) applicability of the provisions of confidentiality. 

(3) Form of Appeal. - 

a) An appeal under sub-section (1) or (4) of section 38 shall be in the annexed Form 
along with as many copies as there are respondents in the appeal. 

b) Every appeal shall be accompanied by an order appealed against, if any 
affidavit verifying the facts stated in the appeal and proof of payment of fee. 

c) Every appeal may be presented to First Appellate Authority or Second Appellate 
Authority, as the case may be, in person or through registered post or authorized 
representative. 

(4) Fee for filing appeal. - 

a) Fee for first appeal shall be rupees two thousand five hundred and for second appeal 
shall be rupees ten thousand, which shall be non-refundable. 

b) The fee shall be paid in the form of bank demand draft or banker’s Cheque of a 
Scheduled Bank payable in the name of Appellate Authority concerned. 

(5) Procedure for disposal of appeals. - 

a) The First Appellate Authority or Second Appellate Authority, as the case may be, 
upon filing of appeal, shall issue notice accompanied by copy of appeal, affidavit and 
documents, if any, to the respondents and fix date of hearing. 

 

b)  On the date fixed for hearing, the First Appellate Authority or Second Appellate 
Authority, as the case may be, shall, - 

 

(i) hear all the parties to appeal present before him; and 
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(ii) peruse or inspect documents, relevant records or copies thereof relating to the atter. 
 

c) After hearing the parties, perusal or inspection of documents and relevant records or 
copies thereof relating to the matter, the Appellate Authority concerned shall pass an 
order in writing and provide the copy of order to the parties to appeal free of cost. 
 

d) The order passed under sub-clause (c) above shall be placed on the State Public 
Procurement Portal.  
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Annexure-I 

FORM No. 1 

[See rule 83] 

Memorandum of Appeal under the Rajasthan Transparency in Public Procurement 
Act, 2012 

Appeal No ………of …………… 

Before the ………………………… (First / Second Appellate Authority) 

1. Particulars of appellant: 

(i)Name of the appellant: 

(ii) Official address, if any: 

(iii) Residential address: 

2. Name and address of the respondent(s): 

(1) 

(2)  

(3) 

3. Number and date of the order appealed against and name and designation of the officer / 
authority who passed the order (enclose copy), or a statement of a decision, action or 
omission of the Procuring Entity in contravention to the provisions of the Act by which the 
appellant is aggrieved: 

4. If the Appellant proposes to be represented by a representative, the name and postal 

address of the representative: 

5. Number of affidavits and documents enclosed with the appeal: 

6. Grounds of appeal: 
………………………………………………………………………………………..……………… 

 ..................................................................................(Supported by an affidavit) 

7. Prayer: 
………………………………………………………………………………………..……………… 

Place ………………………………….  

Date………………………………… 

Appellant's Signature 
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SECTION II: BIDDING DATA SHEET 

The following specific data for the works shall complement, amend, or supplement the 
provisions in Instructions to Bidders – Section I. Whenever there is a conflict, the provisions 
herein shall prevail over those in the Instructions to Bidders. 

INSTRUCTIONS TO BIDDERS CLAUSE REFERENCE 
A. Introduction 

ITB. 
1.1.1 

The Number of the Invitation for Bids: -  24/2017-18 
The Procuring Entity is: Cheif Executive Officer, Kota Smart City Limited. 
Kota  
Name of the works: Construction of Car Parking at SurajPol in Kota City 
Including three year Defect Liability Period . 

 (Detailed Scope of work has been defined in Section 5.) 
1.1.2 Period of Completion: 

The Physical Works shall be completed in its entirety within Nine (09) months 
from the Start Date, which shall be the date of issue of the Notice to proceed or 
such other Start Date as may be specified in the Notice to proceed including 1 
years of defect liability period. 

1.1.3 Estimated Cost of work is as under: Rs 371.49 Lacs. 

S. No Cost of work in 
lac. 

Provisional Sum in lac. Grand Total in 
lac. 

1 366.49 5.00 371.49 
 

ITB 
1.4.1 

Joint Ventures are permitted comprising not more than two 2 (two) 
firms/companies. The minimum equity under JV of lead firm should be 51% and 
that of other firm should be 25%. 
 

ITB 
1.4.2 

“Bidders of Indian Nationality” are permissible. 

ITB 
1.4.5 

The Bidder/partners of JV single/combined must be registered Contractor in ‘AA' 
class of the department / organization of any State Govt. / Central Govt. / Urban 
Local Body / Govt. Undertaking of country with requisite Experience as per 
qualification criteria detailed in Section III. if 'AA' class having requisite 
experience in plantation work as per qualification criteria detailed in Section III 

ITB 
1.4.8 

The bidding process is open to bidders who fulfil the prescribed eligibility criteria. 

B. Bidding Documents 

ITB 2.1.2 The Invitation for Bids (NIB) issued by the Procuring Entity is also part of the 
Bidding Document. 

ITB 2.1.3 This is an “on-line tender”. Therefore, tender documents in physical form shall 
not be available for sale but can be downloaded from the website and pay cost 
Rs 5000.00 while submitting the filled-up Bidding document to the Procuring 
Entity along with the processing fee of Rs 1000.00 separately in favour of 
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RISL, Jaipur The bidder should submit, by date & time specified in bid 
document, in original, hard copies of – (I) cost of bid document as Rs. 5,000.00 
in the form of DD/Banker’s Cheque of a scheduled bank in India or eGRAS in 
the name of CEO, Kota Smart City Limited. Kota payable at Kota, RTGS/NEFT 
in the account of Smart City Kota having account no. 039394600001113 with 
YES Bank, Jai Height Gumanpura Main Road, Gumanpura Kota 324007, 
Kota Branch (IFSC code YESB0000393). The Unique Transaction Reference 
(UTR) of RTGS/NEFT shall be uploaded by the tenderer along with scanned 
copies of eligibility documents with “Eligibility Bid”.as per Bid document. (ii) Bid 
processing fee of Rs. 1,000/- in the form of DD in the name of Managing 
Director, RISL, Jaipur payable at Jaipur, (iii) Bid Security as per RTPP(iv) 
Letter of Technical Bid, (v) Power of Attorney and (vi) Joint Venture 
Agreement, if applicable. The bidder should upload scanned copies of these 
documents on e-procurement web-site 

ITB 2.1.4 The Procuring Entity is not responsible for the completeness of the Bidding 
Document and its addenda, if they were not downloaded correctly from the e-
procurement portal or the State Public Procurement Portal. 

ITB 2.2.1 For Clarification purposes only, the Procuring Entity’s address is: 

OFFICE OF THE CHIEF EXECUTIVE OFFICER 
Kota Smart City Limited. Rajeev Gandhi Bhawan, Dussehra Maidan, Kota, 
Rajasthan, 324007 Tel: 0744-2502293 | Fax: 0744-501282 

 E-mail: ksclkota@gmail.com   
Contact Person & Cell No. The Executive Engineer. 9950454985. 

ITB 2.2.2 Pre-bid Meeting– 12.04.2018 at 3:00 PM.  

Place: Conference Hall 2nd Floor, Kota Smart City Limited, Rajeev Gandhi 
Bhawan, Block-A, Dussehra Maidan, Kota, Rajasthan, 324007 No Site visit 
shall be organized by the procuring entity, however, bidder is advised to visit 
the site at his own expenses and if any support is required, shall be provided 
by the EE of the KSCL. 

ITB 2.2.3 The Bidder is requested, to submit questions in writing, to reach the 
Procuring Entity  
Preferably not later than one week before the Pre- Bid Conference. 
However, KSCL may also consider questions / queries raised in writing only, 
during the pre-bid conference. 

ITB 2.2.4 Minutes of the Pre-Bid Conference, including the text of the questions raised, 
and the responses given, without identifying the source, will be transmitted 
promptly to all Bidders who attended the Pre-Bid Conference and shall also 
be placed on the State Public Procurement Portal and the e-procurement 
portal. Any modification to the Bidding Document that may become necessary 
as a result of the Pre-Bid Conference shall be made by the Procuring Entity 
exclusively through the issue of an addendum (part of Bid document) and not 
through the minutes of the Pre-Bid Conference. 

ITB 2.2.5 At any time prior to the deadline for submission of the Bids, the Procuring 
Entity, suomotto, may also amend the Bidding Document, if required, by 
issuing an addenda which will form part of the Bidding Document. 

ITB 2.3.1 Any addendum issued shall be part of the Bidding Document and shall be 
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uploaded on the http://eproc.rajasthan.gov.in 

ITB 2.3.2 To give prospective Bidders reasonable time in which to take an addendum 
into account in preparing their Bids, the Procuring Entity may, at its discretion, 
extend the deadline for the submission of the Bids, pursuant to ITB Sub-
Clause 4.2 [Deadline for Submission of Bids], under due intimation to the 
Bidders by uploading it on the State Public Procurement Portal and its e-
procurement portal 

C. Preparation of Bids 

ITB 
3.1.2 

The Bidder/ all partners of JV (in case of bidder of JV) shall furnish the scanned 
attested copies of following documents with its Bid: - 
i. Partnership Deed and valid registration certificate with the Registrar of Firms 
in case of Partnership Firms. Power of Attorney in favor of the partner 
signing/submitting the Bid, authorizing him to represent all partners of the firm. 
ii. VAT/ Sales Tax registration certificate and VAT/Sales Tax clearance 
certificate from the concerned Commercial Taxes Officer and Permanent 
Account Number (PAN) given by the Income Tax Department. 
iii. Address of residence and office, telephone numbers e-mail address in case 
of sole Proprietorship. 
iv. Certificate of Registration and Memorandum of Association issued by 
Registrar of Companies in case of a registered company and in case of any 
other statutory or registered body, certificate of incorporation or registration 
issued by concerned authorities. Power of attorney in favour of the person 
signing the bid. 
v. Where permitted to bid as Joint Venture, Consortium or Association, letter of 
formal intent to enter in to an agreement or an existing agreement in the form 
of a Joint Venture, Consortium or Association. 

ITB 
3.2.1 

The language of the bid shall be: English 

ITB 
3.3.1 

The Bidder shall submit technical and financial bid online on 
http://eproc.rajasthan.gov.in 

duly digitally signed no any physical submission except DD/Bankers Pay order 
/Bank Guarantee of tender fee, processing fee and bid security: Bidder will 
submit their rates in BoQ prescribed by procurement cell of GoR. The 
Bidder shall submit with its Technical Bid with required supporting document as 
specified in bid document. 

ITB 
3.3.2 

The Bidder shall submit the forms, declarations and documents, as specified in 
section IV of Bid Document, with the Technical Bid: 

ITB 
3.3.3 

The Financial Bid/ Price Proposal shall contain the following: Financial Bid/ 
Price Proposal Submission Sheet and the applicable Price Schedules. 

ITB 
3.5.1 

Alternative Bids are Permitted/not permitted: Not permitted. 
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ITB 
3.5.2 

The Prices quoted by the Bidder shall be fixed. No Provision of Price 
escalation. 

ITB 
3.5.3 

All variations in taxes and duties including GST shall be borne by the contractor. 

ITB 
3.6.5 

The Incoterms edition is: For Goods offered from outside India, the Bidder 
shall quote prices using the Following: Not Applicable due to National 
Competitive Bidding, National terms are applicable. 

ITB 
3.6.6 (b) 

The terms of quoting price are: Not Applicable due to National Competitive 
Bidding. 

ITB 
3.6.7 

The prices quoted by the Bidder shall be fixed (The Contract Price shall be 
fixed for rate contract period subject to price fall clauses). 

ITB 
3.6.8 

Lot/Package: Not Applicable. 

ITB 
3.7.1 

The Currency of the Bid, if otherwise than the Indian Rupees, shall be: INR-
371.49 lac 

ITB 
3.9.1 

The Bid validity period shall be 90 (ninety days) days from deadline for 
submission of bids. 

ITB 
3.9.2 
 

In exceptional circumstances, prior to the expiration of the Bid validity period, 
the Procuring Entity may request Bidders to extend the period of validity of their 
Bids. The request and the responses shall be made in writing. The Bid Security 
or a Bid Securing Declaration in accordance with ITB Clause 3.10 [Bid Security] 
shall also be got extended for thirty days beyond the dead line of the extended 
validity period. A Bidder may refuse the request without forfeiting its Bid 
Security or a Bid Securing Declaration. A Bidder granting the request shall not 
be permitted to modify its Bid. 

ITB 
3.10.2 

Add following: 
Bid Security shall be Rs.7.43 (Rupees Seven lace forty three thousand only) 
indicated in the NIB.  

ITB 
3.10.3 

A Bid Security of Rs. 7.43 (Rupees Seven lace forty three thousand only) 
(indicated in the NIB), shall be provided as a part of the bid in the form of a 
banker’s Cheque or demand draft or bank guarantee of a Scheduled Bank in 
India, RTGS/NEFT in the account of Smart City Kota having account no. 
039394600001113 with YES Bank, Jai Height Gumanpura Main Road, 
Gumanpura Kota 324007, Kota Branch (IFSC code YESB0000393). The 
Unique Transaction Reference (UTR) of RTGS/NEFT shall be uploaded by the 
tenderer along with scanned copies of eligibility documents with “Eligibility 
Bid”.as per Bid document. in specified format which shall remain valid for a 
period of 30 (thirty) days beyond the validity of the bid. 

ITB 
3.10.6 

Bid Security of a Bidder lying with the Procuring Entity in respect of other Bids 
awaiting decision shall not be adjusted towards Bid Security for this Bid. The 
Bid Security originally deposited may, however be taken into consideration in 
case Bids are re invited. 
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ITB 
3.10.8 

Prior to submitting its Bid, a Bidder may request the Procuring Entity to confirm 
the acceptability of a proposed issuer of a Bid Security or of a proposed 
confirmer, if different than as specified in ITB Clause 3.10.3. The Procuring 
Entity shall respond promptly to such a request. 

ITB 
3.10.9 

The bank guarantee presented as Bid Security shall be got confirmed from the 
concerned issuing bank. However, the confirmation of the acceptability of a 
proposed issuer or of any proposed confirmer does not preclude the Procuring 
Entity from rejecting the Bid Security on the ground that the issuer or the 
confirmer, as the case may be, has become insolvent or is under liquidation or 
has otherwise ceased to be creditworthy. 

ITB 
3.10.13 

The Procuring Entity shall promptly refund the Bid Security of the Bidders at the 
earliest of any of the following events, namely: - 

i. the expiry of validity of Bid Security; 

ii. the execution of agreement for procurement and Performance Security is 
furnished by the successful bidder; 

iii. the cancellation of the procurement process; or 

iv. the withdrawal of Bid prior to the deadline for presenting Bids, unless the 
Bidding Document stipulates that no such withdrawal is permitted. 

ITB 
3.11.1 

Only Digital signed copy shall be submitted through e-procurement website. 

ITB 
3.11.2 

The written confirmation of authorization to sign on behalf of the Bidder shall 
consist of: Power of Attorney 

ITB3.12.
1 

The Bid Validity period shall be 90 days from the dead line for submission of 
Bids. 

a) A Bid Security/Bid Security Declaration shall be required and valid beyond 
30 days of bid validity period, DD/BG in favour of CEO, Kota Smart City Ltd, 
Kota, Rajasthan 

ITB 
3.14.1 

In addition to the original of the Bid, the number of copies of the Bid required 
is: Only original signed copy of bid is required through e-procurement 
process. 

ITB3.14.
2 

The written confirmation of Authorization to sign on behalf of the Bidder shall 
consist of (Power of Attorney/ Board Resolution/ Letter of Authorization written 
on the Letter Head by the Bidder):  Power of Attorney/ Board Resolution by the 
Bidder. Bidder shall submit their bid online on prescribed website duly digitally 
signed. 

ITB 
4.1.1 

For bid submission purposes only, the Procuring Entity’s address is: 
OFFICE OF THE CHIEF EXECUTIVE OFFICER 
Kota Smart City limited. 
Rajeev Gandhi Bhawan, Dussehra Maidan, Kota, Rajasthan, 324007 Tel: 0744-
2502293 | Fax: 0744-2501282 ,E-mail : ksclkota@gmail.com 

Bidders shall submit their Bids electronically only. 
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The Bidders shall submit the Bid online with all pages numbered serially and 
by giving an index of submissions. Each page of the submission shall be 
initialled by the Authorised Representative of the Bidder as per the terms of the 
tender. The Bidder shall be responsible for documents accuracy and 
correctness as per the version uploaded by the Procuring Entity and shall 
ensure that there are no changes caused in the content of the downloaded 
document. The bidder shall follow the following instructions for online 
submission: 

 Bidder who wants to participate in bidding will have to procure digital 
certificate as per IT Act to sign their electronic bids. Offers which are not 
digitally signed will not be accepted. Bidder shall submit their offer in 
electronic format on above mentioned website after digitally signing the 
same. 

 Cost of bid document is Rs.5000.00 per tender should be deposited by 
Non-refundable Demand Draft drawn in favour of Chief Executive Officer 
Kota Smart City Limited. Kota. Payable at Kota, whereas the Processing 
fee Rs. 1000.00 should be deposited by Non Refundable Demand Draft 
drawn in favour of MD, RISL, Jaipur payable at Jaipur. Original documents 
along with above mentioned fees and other documents as per bid 
conditions, has to be deposited up to 07.05.2018 till 03:00PM. 

 The Procuring Entity will not be responsible for any mistake occurred at 
the time of uploading of bid or thereafter. 

 If holiday is declared on physical submission (depositing documents in 
hard copy) and opening date of tender the scheduled activity will take 
place on next working day. 

 If holiday is declared on submission & opening date of tender the 
scheduled activity will take place on next working day. 

 Bids are required to be submitted on line, it should be submitted/ uploaded 
on the e procurement portal of state government: 
http://eproc.rajasthan.gov.in. The bid security shall be paid in the name of 
the representative as stipulated in tender document.  

ITB 
4.1.2,4.1
.3,4.1.4 

Bids are required to be submitted in Electronic Format, it shall be submitted 
on the procurement portal : http://eproc.rajathan.gov.in 

ITB 
4.2.1 

The deadline for Bid submission is: Electronic submission of Bids is 
mandatory; the address of the web portal is: http://eproc.rajasthan.gov.in 
up to date & Time Specified in NIB. 

ITB 
4.5.1 
 
 

The on-line Bid opening shall take place at: 
OFFICE OF THE CHIEF EXECUTIVE OFFICER 
Kota Smart City limited. 
Rajeev Gandhi Bhawan, Dussehra Maidan, Kota, Rajasthan, 324007 Tel: 0744-
2502293 | Fax: 0744-2501282 ,E-mail : ksclkota@gmail.com 

ITB 
4.5.14, 
4.5.15 

The Procuring Entity will open the Financial proposal as per e-tendering 
procedure. 
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ITB  
5.10.4 
 

Add following at end of sub clause: 
In case of low bid price, amount of additional performance security will be 
calculated as follow: Amount of additional performance security = 0.9 X justified 
bid price  - evaluated bid price of the bidder. 

ITB 
6.3.1 
 

The period within which the Performance Security is to be submitted by the 
successful Bidder and the Contract Agreement is to be signed by him from the 
date of issue of Letter of Acceptance is 15 Days. 

ITB 
6.3.3 
 

The procuring entity shall promptly return the bid security after the earliest of 
the following events, namely: 
1. The expiry of validity of bid security 
2. The execution of agreement for procurement and performance security is 

furnished by the successful bidder; 
3. The cancellation of the procurement process; or 
4. The withdrawal of bid prior to the deadline for presenting bids, unless the 

bidding documents stipulate that no such withdrawal is permitted. 

ITB 
6.4.2, 
6.4.3, 
6.4.4 
 

Performance Security amounting to total 10% of contract value (but excluding 
provisional sum) shall be submitted / deducted as follows: 
(i) Contractor shall submit Performance Security @ 10% in advance at the 

time of signing of agreement in form of BG as per latest rules under RTPP 
act. The BG should be issued by any nationalized / schedule bank and shall 
remain valid up to 60 days beyond Defect Liability period. Bank Guarantee 
submitted against the performance guarantee, shall be unconditional and 
encashable/inviolable at Kota  

(ii) If there is no reason to retain the BG, it shall be returned back to the 
contractor within 60 days after the satisfactory completion of the Defect 
Liability period. 

(iii) If the Bid, which results in the lowest evaluated bid price, is seriously 
unbalanced or front loaded in the opinion of the Procuring Entity, the 
Procuring Entity may require the Bidder to produce detailed price analysis 
for any or all items of the Bill of Quantities, to demonstrate the internal 
consistency of those prices with the construction methods and schedule 
proposed. After evaluation of the price analysis, taking into consideration, 
the schedule of estimated Contract payments, the Procuring Entity may 
require that the amount of the performance security shall be increased to 
10% of the bid value of such items at the expanse of the bidder to a level 
sufficient to protect the Procuring Entity against financial loss in the event 
of default of the successful Bidder under the Contract. 

ITB7.1 First Appellate Authority shall be: Chief Executive Officer (CEO), Kota Smart 
City Limited. Kota. 
Second Appellate Authority shall be: Principal Secretary - Local Self 
Government (PS-LSG), Govt. of Rajasthan. 
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SECTION III: EVALUATION AND QUALIFICATION CRITERIA 

A. Evaluation Criteria 
1.1  The successful Bid will be the lowest evaluated responsive Bid, which qualifies technical 

evaluation. 
1.2  Adequacy of Technical Proposal 
 Evaluation of the Bidder’s Technical Proposal will include an assessment of the Bidder’s 

technical capacity to mobilize key equipment and personnel for the contract consistent 
with its proposal regarding work methods, scheduling, and material sourcing in sufficient 
detail. 

1.3 Quantifiable Nonconformities, Errors and Omissions. 
 The evaluated cost of quantifiable non conformities, errors and/or omissions is determined 

as follows: 
 “Pursuant to ITB Clause 5.4, the cost of all quantifiable nonmaterial nonconformities or 

omissions shall be evaluated. The Procuring Entity will make its own assessment of the 
cost of any nonmaterial nonconformities and omissions for the purpose of ensuring air 
comparison of bids.” 

 [For guidance: The cost of minor omissions or missing items should be added to the Bid 
Price to allow for bid comparison on an equal basis. The price adjustment should be based 
on a reasonable estimate of the cost by the executing agency, engineer, consultant or bid 
evaluation committee, taking into consideration the corresponding quoted prices from 
other conforming bids. The price adjustment may be based on the price of the item quoted 
by the next lowest qualified bidder]. 

 

B. Qualification Criteria: - 
1.  Enlistment: Bidder must have registered as Civil contractors enlisted as ‘‘AA” class with the 

Departments under the Government of Rajasthan and enlisted contractors with, State Govt. / 
Central Govt. / Urban Local Body / Govt. Undertaking of country provided they meet out 
prescribed eligibility criteria, after giving prescribed earnest money. 

2. Eligibility: 

 
Criteria 

Compliance Requirements 

Single 

Entity 

Joint Venture 

Requirement  All Partners 
Combined 

Each 
Partner 

One 
partner 

I) Nationality National 

 

Must meet 
requirement 

Must meet 
requirement   

Must meet 
requirement 

Must meet 
requirement 

ii) Conflict of 
Interest 

No conflicts of 
interest in 
accordance with 
ITB Sub-clause 
1.4.3 

Must meet 
requirement 

Must meet 
requirement 

Must meet 
requirement 

Must meet 
requirement 
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Criteria 

Compliance Requirements 

Single 

Entity 

Joint Venture 

Requirement  All Partners 
Combined 

Each 
Partner 

One 
partner 

iii) Debarment/ 
Transgression 
by any 
Procuring 
Entity.  

Must declare 

 

Must meet 
requirement 

 

Must meet 
requirement 

 

Must meet 
requirement 

 

Must meet 
requirement  

3. Pending Litigation: 
Pending 
Litigation 

 

All pending litigation 
shall be treated as 
resolved against the 
Bidder and so shall in 
total not represent 
more than 50 percent 
of the Bidder’s net 
worth. 

Must meet 
requirement 
by itself 

 

N/A Must meet 
requirement 
by itself  

 

N/A 

NOTE:  CA certificate may be clearly including calculations that pending litigation in total is not 
more than 50% of Bidder’s net worth. 

4. Experience: 
1. Experience of construction contracts in the role of contractor, subcontractor, or management 

contractor for at least the last 5 years prior to the Bid submission deadline. 

 

Criteria 
 

Compliance Requirements 

Single 
Entity 

Joint Venture 

Requirement 
All 

Partners 
Combined 

Each 
Partner 

One 
partner 

i) Experience of 
construction 
contracts (2013-
14 to 2017-18 and 
current year) 

Must meet the 
requirements  
At least the last 5 Years 
prior to the Bid 
submission Deadline. 

Must meet 
requirement  

Must meet 
requirement 

N/A N/A 

NOTE: Certificate of Charted Accountant must be submitted, clearly indicating construction experience 

based on construction turnover of the firm. 

2. The bidder should have experience of the following in last five financial years (2013-14 to 2017-

18); experience in current year shall also be counted up to deadline for submission of bid: 
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Criteria 
Compliance Requirements 

Single 

Entity 

Joint Venture 

Requirement 
All Partners 

Combined 
Each 

Partner 
One 

partner 

Bidder Should have completed 
(as per definition must meet 
given below) completed. 
One single similar* work costing 
not less than Rs.297.19 lacs the 
amount equal to 80% of the 
estimated cost of the bid.  

OR 
Two similar* works costing not 
less than Rs.185.75 lacs the 
amount equal to 50% of the 
estimated cost of the bid.  

OR 
Three similar* works costing not 
less than Rs.148.60 lacs the 
amount equal to 40% of the 
estimated cost of the bid. 

Must meet 
requirement 

 

Must meet 
requirement 

 

N/A N/A 

* (similar work)’ means: Construction of PSC Grider Bridge. 

Note: -Clients certificate of experience must clearly indicate whether Completed 

3. Construction Experience in Key Activities in Last 5 Years 

Criteria 
Compliance Requirements 

Single 

Entity 

Joint Venture 

Requirement 
All Partners 

Combined 
Each 

Partner 
One 

partner 

i) Experience completed (as per 
definition given in tender 
document) /The bidder Should 
meet the following quantities 
in a single work for  
A. Civil Works: - 

a. 01 Nos of Construction of PSC 
Grider Bridge  

 

Must meet 
requirement 
 

Must meet 
requirement 
 

not 
applicable 
 

not 
applicable 
 

Note: For 2 & 3) 
i) The Bidder shall submit copies of Work Orders, Completion and satisfactory performance 

Certificates in support of their experience claims. Only works of Govt/Urban local 
bodies/Autonomous bodies under Govt. Sector of country shall be considered. 
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ii) The works which have been completed during the period mentioned above, though may 
have commenced earlier, and shall be considered for experience purposes. 

iii) For considering experience of the bidder, out of its experience as JV, its own works in the 
JV shall be considered with relevant evidence/certificates. 

iv) JV shall comprise of not more than two firms/companies. The minimum equity under JV of 
lead firm must be 51% and that of other firm must 25%. 
 

5. Financial: 

Criteria 
Compliance Requirements 

Single 

Entity 

Joint Venture 

Requirement 
All Partners 

Combined 
Each 

Partner One partner 

5.1 Historical Financial Performance 

Net Worth:     

Net Worth for the Financial 
Year 2017-18 should be 
positive. (Certificate of 
Chartered Accountant 
showing calculation of Net 
Worth must be enclosed). 

Must meet 
requirement 

 

Not 
applicable 

 

Must meet 
requirement 

 

Not 
applicable 

 

Working Capital:     

Working Capital based on the 
current assets and current 
liabilities (including the short 
term loan repayments due in 
current years) should be 10% 
of the estimated cost of bid. 
(Available Working Capital 
shall be evaluated as Current 
Assets + Revolving Line of 
Credit – Current Liabilities 
(including loan repayment 
due within one year). 
NOTE: Certificate of CA must 
be submitted indicating 
clearly that the working 
capital is as per formula given 
in tender document and 
clearly stating the individual 
components. CA must also 
clearly mention that he has 
gone through the Revolving 
line of credit which is issued 
by scheduled Bank and 
Bank’s commitment is project 
specific, assured and without 

Must meet 
requirement 

 

Must meet 
requirement 

 

Must meet 
(25%)require
ment 
i.e. 6.25 % of 
estimated 
Cost. 

Not 
applicable 
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Criteria 
Compliance Requirements 

Single 

Entity 

Joint Venture 

Requirement 
All Partners 

Combined 
Each 

Partner One partner 

any ambiguity and shall be 
available till final completion 
of project, otherwise bid shall 
not be considered. For 
revolving line of credit bank’s 
letter should be attached. The 
bank issuing resolving line of 
credit has to be scheduled 
Bank as per format, 
otherwise it shall not be 
considered. 

5.2 Construction Turnover 

Average Annual Construction 
Turnover of any three years 
out of last five years 
(Financial Year 2013-14 to 
2017-18) should be equal to 
or more than (cost of work i.e. 
(Rs.371.49 Lacs). Audited 
Balance Sheets of all the 
three financial years must be 
submitted in support, without 
which the bid may not be 
considered. The calculation 
sheet for annual average 
construction turnover shall be 
certified by a Chartered 
Accountant. In case of JV, 
lead member should meet 60 
percent (Rs. 222.89 Lacs.) of 
the requirement. 

Must meet 
requirement  

Must meet 
requirement  

Not applicable Lead 
member 
must meet 
60 percent 
of the 
requirement  

5.3 BID CAPACITY: 

Bid Capacity: The bid 
capacity of the bidder shall 
not be less than the 
estimated cost of the bid. The 
formula for calculating 

Bid capacity is given here Bid 
Capacity=(2xAxN)-B Where 
A= Maximum value of Annual 
Turnover from Civil 

Must meet 
requirement 

Must meet 
requirement 

Must meet 
25% 
requirement  

Lead 
member 
must meet 
60 percent 
of the 
requirement 
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Criteria 
Compliance Requirements 

Single 

Entity 

Joint Venture 

Requirement 
All Partners 

Combined 
Each 

Partner One partner 

Engineering works executed 
in any one year 
During the last five years 
(2013-14,14-15,15-16, 16-
17, 17-18) (updated to 
present price level) taking in 
to account the completed as 
well as works in progress 
(including current year, if 
opted by the bidder), 
N=Prescribed completion 
period of the work for which 
bids are invited in years, B= 
Value at present price level 
(2017-18) of existing 
commitments and ongoing 
works to be completed during 
N period i.e., the period of 
completion of works for which 
bids are invited. 

NOTE: - The certificate of CA regarding Bid Capacity must be submitted otherwise ebid shall not 
be considered. The certificate should clearly show the calculation how the Bid Capacity is 
calculated as per formula given in tender. The contractor should submit an under taking on stamp 
paper of Rs. 500 that he has mentioned all projects necessary for calculation of B value for the 
calculation of Bid Capacity. 
The present price level for turnover and cost of completed work of similar nature, the previous 
year’s value shall be given weight age of 10% per year as follows: 

Sr. No Financial Year Weight age 

(i) 2017-18 1.00 

(ii) 2016-17 1.10 

(iii) 2015-16 1.21 

(iv) 2014-15 1.33 

(v) 2013-14 1.46 
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SECTION IV: BIDDING FORMS 
Table of contents 
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4.6  Letter of Financial Bid .............................................................................................  

4.7.  Power of Attorney....................................................................................................  
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4.1  TECHNICAL PROPOSAL [WITH REFERENCE TO SECTION III] CHECK LIST 
In addition to the forms given in this section, a Technical Proposal must necessarily contain 
the following; otherwise the bid shall be considered incomplete and may lead to non-
responsive.: 
1. Notice Inviting Bid 
2. CA’s certificates 
3. Bank’s letter as required in Tender Document (if applicable). 
4. Sales Tax Registration in State of Rajasthan (Optional), 
5. VAT / Sales Tax Clearance Certificate 
6. Service Tax Registration, if required as per law 
7. Proof of payment of Bid Security 
8. Proof of Cost of bidding document or receipt of such cost. 
9. Proof of Bid processing fee as specified. 
10. Bid capacity stipulations as required in Tender Document. 
11. Completion Certificates of works which have been cited in support of fulfilment of 

eligibility criteria as specified in Tender Document. 
12. Work orders of works which have been cited in support of fulfilment of eligibility criteria 

as specified in Tender Document 
13. Drawings / designs / technical documents (if required) in support of works to be 

executed 
14. Any modifications or withdrawal. 
15. Other documents considered necessary to strengthen the bid. 
16. JV agreement against which experience for eligibility is claimed to demonstrate clearly 

the JV members work in that JV. 
17. Registration certificate of each bidder / JV Partner in appropriate class or equivalent 

in any State / Central / Urban Local Bodies/ in India. 
18. Check Points and Self-appraisal sheet 
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4.2 Letter of Technical Bid 
 

Technical Bid Submission Sheet 
 

Date: ____________   NIB No.: __________ 
To:_______________________________________________________ 
We, the undersigned, declare that: 
(a) We have examined and have no reservations to the Bidding Document, including 

Addenda No. 
....................................................................................................................... 
(b) We offer to execute in conformity with the Bidding Document the following Works: 
....................................................................................................................... 
(c) Our Bid shall be valid for a period of 90 days from the date fixed for the bid submission 

deadline in accordance with the Bidding Document, and it shall remain binding upon us 
and may be accepted at any time before the expiration of that period; 

(d) If our Bid is accepted, we commit to obtain a Performance Security in the amount 
of__________ percent of the Contract Price or Performance Security Declaration, as the 
case may be, for the due performance of the Contract; 

(e) Our firm, including any subcontractors or suppliers for any part of the Contract, have 
nationalities from the eligible countries; 

(f) We are not participating, as Bidder, in more than one Bid in this bidding process, other 
than alternative offers, if permitted, in the Bidding Document; 

(g) Our firm, its affiliates or subsidiaries, including any subcontractors or suppliers has not 
been debarred by the State Government or the Procuring Entity; 

(h) We understand that this Bid, together with your written acceptance thereof included in 
your notification of award, shall constitute a binding contract between us, until a formal 
Contract is prepared and executed; 

(i) We understand that you are not bound to accept the lowest evaluated bid or any other 
bid that you may receive; 

(j) We agree to permit Government of Rajasthan or the Procuring Entity or their 
representatives to inspect our accounts and records and other documents relating to the 
bid submission and to have them audited by auditors appointed by the Procuring Entity; 

(k) We have paid, or will pay the following commissions, gratuities, or fees if any, with respect 
to the bidding process for execution of the Contract: 
 

Name of Recipient Address Reason Amount 

    

(l) We declare that we have complied with and shall continue to comply with the provisions 
of the Code of Integrity including Conflict of Interest as specified for Bidders in the 
Rajasthan Transparency in Public Procurement Act, 2012, the Rajasthan Transparency 
in Public Procurement Rules, 2013 and this Bidding Document during this procurement 
process and execution of the Works as per the Contract; 
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(m) Other comments, if any: 
 
Name/ address: -______________ ___________________________________ 
In the capacity of: ________________________________________________ 
Signed _________________________________________________________ 
 
Duly authorised to sign the Bid for and on behalf of: ________________ _____ 
 
Date: __________ 
Tel: ___________Fax: _________ 
E-mail: ______________ 
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4.3.1 Bid Security (Bank Guarantee Unconditional) * 
Form of Bid Security 

 
[Insert Bank’s Name and Address of Issuing Branch or Office] 
Beneficiary:: Chief Executive Officer 
Kota Smart City Limited, Rajeev Gandhi Bhawan, Block-A, Dussehra Maidan, Kota, 
Rajasthan, 324007] 
Date: [insert date] 
BID GUARANTEE No.: [insert number] 
We have been informed that [insert name of the Bidder] (hereinafter called "the Bidder") 
has submitted to you its bid dated [insert date] (hereinafter called "the Bid") for the execution 
of [insert name of contract] under Notice Inviting Bids No. [Insert NIB number] (“The NIB”). 
Furthermore, we understand that, according to your conditions, bids must be supported by a 
bid guarantee. 
At the request of the Bidder, we [insert name of Bank] hereby irrevocably undertake to pay 
you any sum or sums not exceeding in total an amount of ----------- [insert amount in figures] 
[insert amount in words] upon receipt by us of your first demand in writing accompanied by 
a written statement stating that the Bidder is in breach of its obligation(s) under the bid 
conditions, because the Bidder: 
(a) has withdrawn its Bid during the period of bid validity specified by the Bidder in the Letter 

of Technical Bid; or 
(b) having been notified of the acceptance of its Bid by the Procuring Entity during the period 

of bid validity, 
(i) fails or refuses to execute the Contract Agreement, 
(ii) fails or refuses to furnish the performance security, in accordance with the Instructions 

to Bidders (hereinafter “the ITB”) 
(c) has not accepted the correction of mathematical errors in accordance with the ITB, or 
(d) has breached a provision of the Code of Integrity specified in the TB; 
This guarantee will expire: (a) if the Bidder is the successful Bidder, upon our receipt of copies 
of the contract signed by the Bidder and the performance security issued to you upon the 
instruction of the Bidder; and (b) if the Bidder is not the successful Bidder, upon the earlier of 
(i) our receipt of a copy of your notification to the Bidder of the name of the successful Bidder; 
or (ii) thirty days after the expiration of the validity of the Bidder’s bid. Consequently, any 
demand for payment under this guarantee must be received by us at the office on or before 
that date. 
 
Signed: _____________________________________________________________ 
 
[Insert signature of person whose name and capacity are shown] 
NOTE: * - Scheduled Bank Only 
 

Name: _________ ________ ________ ________ ________ ________ 

[Insert complete name of person signing the Bid Security] 
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In the capacity of: ___________ ________ ________ ________ ______ 
[Insert legal capacity of person signing the Bid Security] 
 
Duly authorized to sign the Bid Security for and on behalf of____________________ 
[Insert name of the Bank] 
 
Dated on day of  
[Insert date of signing] 
 
Bank’s Seal________________ ________ ________ ________ 
[Affix seal of the Bank] 
[Note: In case of a Joint Venture, the Bid-Security must be in the name of all partners 
to the Joint Venture/Lead bidder that submits the bid.] 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
  



Section-IV Bidding Form 

KSCL, Kota, Rajasthan  Page 47 
 

4.3.2 Bid Securing Declaration 
Form of Bid Securing Declaration 

 

Date: [insert date (as day, month and year)] 
Bid No.: [insert number of bidding process] 
Alternative No, if permitted: [insert identification No if this is a Bid for an alternative] 
To: Beneficiary: Chief Executive Officer 
Kota Smart City Limited, Rajeev Gandhi Bhawan, 
 Block-A, Dussehra Maidan, Kota, Rajasthan, 324007. 
We, the undersigned, declare that: 
We understand that, according to your conditions, bids must be supported by a Bid- Securing 
Declaration. 
We accept that we will automatically be suspended from being eligible for bidding in any 
contract with you, the Procuring Entity for the period of time of [insert number of months or 
years, as required by the Procuring Entity] starting on [insert date], if we are in breach of our 
obligation(s) under the bid conditions, because we: 
(a) withdraw our Bid during the period of bid validity specified in the Letter of Bid; or 
(b) do not accept the correction of errors in accordance with the Instructions to Bidders 

(hereinafter “the ITB”); or 
(c) having been notified of the acceptance of our Bid by you, the Procuring Entity, during 

the period of bid validity, (i) fail or refuse to sign the Contract, if required, or (ii) fail or 
refuse to furnish the Performance Security Declaration, in accordance with the ITB; or 

(d) breach any provisions of the Code of Integrity as specified in the ITB;  
We understand this Bid-Securing Declaration shall expire if we are not the successful Bidder, 
upon the earlier of (i) our receipt of your notification to us of the name of the successful Bidder; 
or (ii) thirty days after the expiration of our Bid. 

 

 
Signed: _____________ 
[Insert signature of person whose name and capacity are shown] 
Name: __________ 
[Insert complete name of person signing the Bid-Securing Declaration] 
In the capacity of: ___________ 
[Insert legal capacity of person signing the Bid-Securing Declaration] 
Duly authorized to sign the bid for and on behalf of: ____________ 
[Insert complete name of Bidder] 
Dated on day of  
[Insert date of signing] 
Corporate Seal _ __________ 
[Affix corporate seal of the bidder] 
[Note: In case of a Joint Venture, the Bid-Securing Declaration must be in the name of 
all partners to the Joint Venture/ Lead bidder that submits the bid.] 
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4.4.1 Bidder’s Qualification 
To establish its qualifications to perform the contract in accordance with Section III 
(Evaluation and Qualification Criteria) the Bidder shall provide the information requested in 
the corresponding Information Sheets included hereunder. 
 

4.4.1(a) Form ELI - 1: Bidder’s Information Sheet 
BIDDER’S INFORMATION 

Bidder’s legal name 

 

 

In case of JV/ Consortium, legal name of 
each partner 

 

 

Bidders /all JV/Consortium partners’ 
country of constitution. 

 

 

Bidder’s /all JV/Consortium partner’s year 
of constitution 

 

 

Bidder’s /all JV/Consortium partners legal 
address in country of constitution 

 

 

Bidder’s /all JV/Consortium partners 
authorized representative (name, address, 
telephone numbers, fax numbers, e-mail 
address)  

 

 

Attached are self-attested copies of the following original documents: 

1. In case of single entity, certificate of registration/ in Corporation and memorandum of 
association or constitution of the legal entity named above. 

2. Authorization to represent the firm or JV named in above. 
3. In case of JV, letter of intent to form JV or JV agreement. 
4. In case of Consortium, letter of intent to form consortium or JV consortium 
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4.4.2 Form ELI – 2: JV Information Sheet 
Attach the Letter of Intent to form JV or certificate of registration/ in Corporation and 
memorandum of association or constitution of the legal entity, if JV is already in existence. 
 

Each member of a JV / must fill in this form 

JV /consortium/ SPECIALIST CONTRACTOR’S INFORMATION 
 
Bidder’s legal name 

 

 

JV /consortium Partner’s or Subcontractor’s 
legal name 

 

 

JV /consortium Partner’s financial share in 
the JV 

 

 

JV /consortium Partner’s or Subcontractor’s 
country of constitution 

 

 

JV /consortium Partner’s or Subcontractor’s 
year of constitution 

 

 

JV /consortium Partner’s or Subcontractor’s 
legal addressing country of constitution 

 

 

JV /consortium Partner’s or Subcontractor’s 
authorized representative information 
(name, address, telephone numbers, fax 
numbers, e-mail address) 

 

 

Attached are attested copies of the following original documents: 
1. Certificate of registration/ in Corporation and memorandum of association or 

constitution of the legal entity named above. 
2. Authorization to represent the firm named above. 
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4.4.3 Form LIT 1- Pending Litigation 
Each Bidder or member of a JV / must fill in this form 

 

Pending Litigation 

 

 No pending litigation in accordance with Section III (Evaluation and Qualification 
Criteria). 

 Pending litigation in accordance with Section III (Evaluation and Qualification 
Criteria). 

 

Year 

 

Matter in Dispute 

 

Value of Pending 
Claim in INR 

 

Value of Pending 
Claim as a 

Percentage of Net 
Worth 
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4.4.4 Form EXP – 1: General Construction Experience 
Each Bidder or member of a JV must fill in this form 
 
 

GENERAL CONSTRUCTION EXPERIENCE 

Starting 
Month 
Year 

 

Ending Month 
Year  

Years  Contract Identification and Name 
and Address of Procuring Entity 
Brief Description of the Works 
Executed by the Bidder 

 

Role of 
Bidder 

 

     

     

     

 
Bidder Must Enclose: 

1. Certificate of CA mentioning the construction turnover as per relevant clause. 
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4.4.5 Form EXP - 2: Construction Experience in Key Activities 
 
Fill up one (1) form per contract 

Contract with Similar Key Activities 
 
Contract No......of...... 
 

Contract 
Identification 
 

Award Date 
 

 Completion 
Date 
 

 

Total Contract Amount 
 

 ----------Equivalent INR ----- 
 

If partner in a JV or subcontractor, 
specify participation of total contract 
 

Percent of Total 
amount 

Amount 
 

Employer’s Name 
Address 
Telephone Number 
Fax Number 
E-mail 
 

 

Description of the key activities in accordance with Criteria. 
 

(i) Experience completed (as per definition 
given in Bid document, completed) 
A. Civil Works: - 
01 Nos of Construction of PSC Grider 
Bridge. 
 

 

Reference page No., copy of work order and completion & commissioning certificate in 
support of above experience: 
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4.4.6 Form EXP – 2(a): Specific Construction Experience 
Note: Please fill up one sheet per contract 
 

CONTRACT OF SIMILAR SIZE AND NATURE 
 

Contract No..... 
.of. 
 

Contract 
 Identification 
 

Award Date 
 

Completion Date 
 

Role in Contract 
 

Contractor / Management Contractor / Subcontractor 
 

Total Contract 
Amount 

INR 

If partner in a JV or 
subcontractor, specify 
participation of total 
contract amount 

Percent of Total 
 

Amount 
 

Procuring Entity’s 
Name, Address, 
Telephone Number,  
Fax Number,  
E-mail address 
 

 

 
Bidder Must Enclose: 
 
1. Work order. 
 
2. Experience certificate as per relevant clause from an officer not below the rank of executive 

Engineer or Equivalent. 
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4.4.7 Form: Format for assured revolving line of credit facility 
 

(To be submitted by a Scheduled Bank on the Bank’s Letter head) 
 
Date: (Insert Date- 
 
To:  
Chief Executive Officer 
Kota Smart City Limited, Rajeev Gandhi Bhawan,  
Block-A, Dussehra Maidan, Kota, Rajasthan, 324007 
 
Subject: Letter of Assurance for Revolving line of credit facility for INR ---- 
Dear Sir, 
_________________________________________________________________________ 
WHEREAS ________________________________________ [name and address of Bidder] 
(hereinafter called the “Bidder”) intends to submit a bid for---------------------(name of contract 
package) ---------------------------" under the Kota Smart City Limited. Kota (hereinafter called 
the “Employer”) in response to the Invitation for Bids issued by the Kota smart City Limited 
Kota through NIB no. --------------------------------------; and 
WHEREAS the Bidder has requested that an assured revolving line of credit be provided to 
it for executing the ---------------------(name of contract package) --------------------------------------
------------In the event that the Contract is awarded to it; then 
KNOW ALL THESE PEOPLE by these presents that We________________ [name of Bank] 
of_________________________ [name of Country] having our registered office at 
_______________________________ [address of registered office] are willing to provide to 
________________________ (the Bidder) a sum of up to__________________  
[Amount of guarantee in figures and words] as an assured revolving line of credit for executing 
the Works under --------------------- --- (name of contract package) --------------should the Bidder 
be awarded the contract based on its tendered prices. 
We understand that this assurance may be taken into consideration by the Employer during 
evaluation of the Bidder’s financial capabilities, and further assure that we intend to maintain 
this revolving line of credit until such time as the Works are completed and taken 
 over by the Employer. 
SEALED with the Common Seal of the said Bank on the ______day of _______/2018 
 
Date ________________Signature of the Bank: _____________ 
Witness: _________________ seal __________________ 
 
 
[Signature, name and address] 
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4.5 Declaration by the Bidder in compliance of Section 7 & 11 of the Act 
Declaration by the Bidder/ JV 

 
In relation to our Bid submitted to ………………………. [Enter designation and address of the 
procuring entity] for procurement of ………………………… [Insert name of the Works] in 
response to their Notice Inviting Bids No…………… Dated …………. We hereby declare 
under Section 7 and 11 of the Rajasthan Transparency in Public Procurement Act, 2012, that; 
 
1. We possess the necessary professional, technical, financial and managerial resources 

and competence required by the Bidding Document issued by the Procuring Entity; 
2. We have fulfilled our obligation to pay such of the taxes payable to the Central 

Government or the State Government or any local authority, as specified in the Bidding 
Document; 

3. We are not insolvent, in receivership, bankrupt or being wound up, not have my/our affairs 
administered by a court or a judicial officer, not have my/our business activities 
suspended and are not the subject of legal proceedings for any of the foregoing reasons; 

4. We do not have, and our directors and officers not have, been convicted of any criminal 
offence related to our professional conduct or the making of false statements or 
misrepresentations as to our qualifications to enter into a procurement contract within a 
period of three years preceding the commencement of this procurement process, or not 
have been otherwise disqualified pursuant to debarment proceedings; 

5. We do not have a conflict of interest as specified in the Rajasthan Transparency in Public 
Procurement Act, the Rajasthan Transparency in Public Procurement Rules and this 
Bidding Document, which materially affects fair competition; 

6. We have complied and shall continue to comply with the Code of Integrity as specified in 
the Rajasthan Transparency in Public Procurement Act, the Rajasthan Transparency in 
Public Procurement Rules and this Bidding Document, till completion of all our obligations 
under the Contract. 

 
Date:     Signature of Bidder 
Place:     Name: 
      Designation: 
      Address: 
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4.6 Letter of Financial Bid 
Financial Bid Submission Sheet 

 
Date: ___________NIB No.: ____________ 
 
To: ___________________________________ ____________ ____________ 
 
We, the undersigned, declare that: 
 
(a) We have examined and have no reservations to the Bidding Document, including 

Addenda No.: - 
(b) We offer to execute in conformity with the Bidding Document the following Works: 
(c) The total Price for our Bid, excluding any discounts offered, if permitted, in item 

(d) below is: ____________________________________________The discounts offered, 

if permitted, and the methodology for their application are: ___________. 

(e) We understand that this Bid, together with your written acceptance thereof included in 
your notification of award, shall constitute a binding contract between us, until a formal 
Contract is prepared and executed. 

(f) We understand that you are not bound to accept the lowest evaluated bid or any other 
bid that you may receive. 

(g) Other comments, if any: 
 

Name/ address: _________________________________ 
In the capacity of: ___________________________________ 
Signed: ______________________________ 
Duly authorised to sign the Bid for and on behalf of: _____________________ 
Date: _____________ 
Tel: _____________ fax____________________ 
 
E-mail: ____________ 
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4.7 Power of Attorney 
 
Power of Attorney for Authorized Representative 
 
The firm M/s………………………………. authorize the following Representative to sign and 
submit the tender document, negotiate terms and conditions for the contract, to sign the 
contract, to deal with the, to issue and receive correspondence related to all matters of the 
tender “--------”. We / M/s undertake the responsibility due to any act of the representative 
appointed hear by. 
 
For Partnership Firm’s 
S.No Name of the All Partner 

 

Signature of Partner with Seal 

 

1.   

2.   

3.   

4. Name and Designation of the person 
Authorized 

 

 

5. Attested Signature of the Authorized 
Representative 

 

 

For Limited Firm’s 
Name and Designation of the person 

Authorized 

 

 

Firm 

 

 

Address 

 

 

Telephone No. 

 

 

Fax No.  
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Telex No. 

 

 

Authority by which the Powers is 

delegated 

 

 

Attested Signature of the Authorized 

Representative 

 

 

Name and Designation of person 

attesting the signatures 
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4.9. Joint Venture Agreement (Among Two) 
(ON Rs 1000 STAMP PAPER) 

Memorandum of Understanding for 
JOINT VENTURE 

 
This Memorandum of Understanding (hereinafter referred to as "MOU") is made and entered 
into this ------------------- ("Effective Date"). 
BETWEEN 
M/s.___________________________________________________________acompany 
Incorporated, and having its registered office at ___________________________________ 
(Hereinafter referred to as the "First Party"/ "One Partner"); 
M/s.___________________________________________________________acompany 
Hereinafter jointly referred to as the "Parties" and individually as "Each Party" or "a Party “as 
the case may be. 
WHEREAS, 
A) Kota Smart City Limited. KOTA or Procuring entity invited bid 
for______________________________________________________________________
_________________________________________________________________________ 
(B) The Parties hereto formed a Joint Venture or will form a joint venture (hereinafter 

referred to as the "JV") to jointly execute the above project in all respect NOW 
THEREFORE IT IS HEREBY AGREED as follows 

ARTICLE 1: JOINT VENTURE: 
1.1.  The Parties hereto agree to form the Joint Venture with ___________designated as 

throne Partner and First Partner. 
1.2. ___________shall be the Second Member – or Second Partner 
ARTICLE 2: JOINT VENTURE NAME: 
2. The JV shall do business in the name of “______________joint venture” 
ARTICLE 3: JOINT AND SEVERAL LIABILITIES: 
 
3. The Parties hereto shall, for the above-referred Projects, be jointly and severally liable to 

the Employer for the execution of the Projects in accordance with the Contract till the 
actual completion of Contract including defect liability period and operation & 
maintenance as per bid conditions. 

 
ARTICLE 4: PROPORTIONATE SHARE: 
4.1  Each member of the Joint Venture agrees to place at the disposal of the Joint Venture, 

the benefit of all its experience, technical knowledge and skill, and shall in all respects 
bear its share of responsibility and burden of completing the contract. The parties herein 
shall be responsible for physical and financial distribution of work as under. 

Lead Partner: Financial responsibility: -------------------------------------------------- 
  Physical responsibility: -------------------------------------------------- 
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Other Partners: Financial responsibility: -------------------------------------------------- 
  Physical responsibility: -------------------------------------------------- 
4.2  All rights, interests, liabilities, obligations, risks, costs, expenses and pecuniary 

obligations and all net profits or net losses arising out of the Contract shall be shared or 
borne by the Parties in the above Proportions. 

4.3  The members in the proportion as mention in article 4.1 shall contribute sufficient Initial 
fixed capital for timely execution of the project including commissioning & operating 
period as per the contract. 

ARTICLE 5: JOINT EFFORT AND MANAGEMENT: 
5.1 The Parties shall participate as a JV in the submission of bids and further negotiations 

with the Employer and shall co-operate and contribute their respective expertise and 
resources to secure and execute the Projects. 

5.2 On award of Projects, the First Partner in consultation with the other members of JV will 
decide on the final management structure for the successful execution of the Projects as 
per the terms of Contract. 

5.3 All the Parties hereby agree to pool in their financial, administrative, managerial, technical 
and material resources for execution of the Projects, including commissioning & 
operation for the period as stipulated in the contract. The share of interest of the JV shall 
be as per the mutual understanding for the successful completion of the project. 

ARTICLE 6: EXCLUSIVITY: 
6.1 The co-operation between the Parties hereto shall be mutually exclusive i.e. none of them 

shall without the other Party's consent & prior approval of Kota Smart City Limited Kota, 
approach or cooperate with any other parties in respect of the Project. 

6.2   In the course of working as associates, the parties to the JV will be sharing information 
with each other which may be proprietary /confidential information /knowledge acquired 
by each other. It is hereby agreed that the parties will maintain complete secrecy 
regarding such information / knowledge and will not divulge to any party for any other 
purpose except for the success of the joint execution of the contract. All parties will also 
indemnify each other against any claim that may arise out of using information, which 
are being claimed proprietary. 

ARTICLE 7: Memorandum of Understanding: 
7.1 This Memorandum of Understanding shall be terminated: - 

a.  if the Parties mutually confirm that the JV's bid proposal has not been finally 
accepted by Employer and all rights and obligations of the Parties under or in 
connection with this Memorandum of Understanding have ceased, or 

b.  after successful completion of the project including commissioning & Maintenance 
and defect liability period from the date of this Memorandum of Understanding 
unless extended for further period on demand of Kota Smart city limited Kota & 
mutual consent of the Parties, or 

7.2 The Memorandum of Understanding can be modified by mutual consent of the Parties to 
suit the efficient and expeditious execution of Projects including commissioning & 
Maintenance or to make this agreement more meaningful to suit the requirements of 
Employer after the consent of the Employer. 

ARTICLE 8: ARBITRATION: 
8.1 Any dispute resulting from this Agreement shall be settled amicably by mutual 

Consultation by the Managing Directors/Chairman of ____________&____________ In 
the event that an amicable settlement is not reached within 60 days in any particular 
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case, the dispute shall be referred to arbitration and shall be resolved in accordance with 
and subject to the provisions of the _____________________ and any statutory 
modifications and enactment hereof for the time being in force. The decision of the 
arbitrators shall be final and binding upon both parties. The venue of arbitration will be 
Kota. 

ARTICLE 9: GOVERNING LAWS: 
9.1This Agreement shall in all respects be governed by and interpreted in accordance with 

the ______________ Laws 
ARTICLE 10: CONFIDENTIALITY: 
10.1 No Party hereto shall disclose to any other party any information of a confidential nature 

including but not limited to trade secrets, know-how acquired from any Party in 
connection with the subject matter of this Agreement. 

ARTICLE 11: ADDRESS OF CONSORTIUM: 
Any and all correspondence from the Employer to the JV shall be addressed to (name of JV) 
at the address stated herein below– (any one of the partners). The address of the Consortium 
office of the partner companies will be deemed to be the address for the purpose of 
communication. The notice, if any required to be served on the party by the other party, will 
be deemed to be served, if the said notice / communication is delivered by Registered Post 
at the respective address (name of JV) ____________________________ 
ARTICLE 12: Authorized Representative: 
The JV shall nominate a Representative who shall have the authority to conduct all business 
for and on behalf of any and all the parties of the JV during the bidding process and, in the 
event the JV is awarded the Contract, during contract execution. 
Authorized Representative of JV: ____________________________ 
ARTICLE 13: ASSIGN ABILITY: 
13.1 The interests and rights of a Party in the Contract and as a Party of the Joint Venture 

shall not be transferable or assignable without the written consent of the Employer & 
other party. ARTICLE14: INTERPRETATION OF HEADINGS: 

14. The headings of each of the Articles herein contained are inserted merely for convenience 
of reference and shall be ignored in the interpretation and construction of any of the 
provisions herein contained. 

ARTICLE 15: OTHERS 
15.1 Any other matters not contained in this Agreement shall be discussed and amicably 

agreed upon by the Parties in the spirit of mutual trust and cooperation for timely 
completion of project including commissioning & Maintenance of project. 
Notwithstanding anything above all the Parties are severally and jointly responsible to 
the Employer for execution of the Contract: 

IN WITNESS WHEREOF the Parties hereto have caused this Agreement to be executed by 
each of the duly authorized representatives as appearing below: - 
Signed by) 
For and on behalf of 
________________________) 
___________________________ 
In the presence of:) 

_________________ 
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Name: 
Designation: 

Name: 
Designation: 
Signed by) 
For and on behalf of) _________________________ 
_____________________ 
 
In the presence of:      
       Name: 
       Designation: 
_____________________ 
 
Name 
Designation: 
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4.10 Bidding Capacity = 2 A X N – B 

4.10.1 STATEMENT FOR WORK IN HAND (for calculation of value of B) 
This is to certify that the status of the present works in hand as on date of publication of NIT 
of order value more than Rs. 10.00 lacs for 
Which either order is received or the work is under execution but which are still not completed 
is as under: 
Amount in Lac Rs. 

S.
N
o 
 

Brief 
Descriptio

n of 
Work 

 

Stipulat
ed Date 
of Start 

 

Stipulate
d Date of 
Completi

on 
 

Time left 
for 

execution 
after date 

of 
publicati
on of NIT, 

in 
months 

 

Cost of 
awarde
d work 

 

Cost of 
work 

executed 
up to 

date of 
publicati
on of NIT 

 

Balance 
Cost of 

un-
executed 
work as 

on date of 
publicatio
n of NIT 

in 30 
month 

from and 
date of 

submissi
on 

1 2 3 4 5 6 7 8=6-7 

        

        

        

        

1.  If the value of Balance work goes beyond 30 months from the date of bid submission then 
client certificate mentioning the amount of work to be executed beyond 30 months, otherwise 
full balance work shall be accounted for calculation of ‘B’ value. 

2.  This is certified that this is true in all respect and can be used for calculation of the bidding 
capacity as per the formula given in ITB. This is also certified that other orders under 
execution by the firm shall not materially affect the bidding capacity of the firm as required in 
this tender. (Format should be on Rs 500/= stamp paper) 
 

Signatures with Seal of Authorized Signatory for tender 
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4.11 SELF APPRAISAL SHEET TO BE FILLED BY THE BIDDER FOR DETERMINATION OF RESPONSIVENES 

S. 
No. Requirements  as per bid document Check Points YES/NO 

Enclosed at page no. of 
bid and any other detail 

as required 
1 GENRAL       

i 

Cost of Bid Document as Rs. 5,000/- 
DD/Cheque in favour of CEO, Kota Smart City 
LimitedOriginal hard copy to be submitted in the 
office of CEO, Kota Smart City Limited by 
07.05.2018 up to 03:00 P.M. and scanned copy 
to be uploaded with technical bid 

Confirm it is of scheduled bank? Name of 
Bank     

Amount Rs. 5000.00     

In favour of CEO, Kota Smart City Limited 
    

ii 

Bid Processing Fee of Rs 1,000/- 
DD/Cheque in favour of MD, RISL 
Original hard copy to be submitted in the office 
of CEO, Kota Smart City Limited by 07.05.2018 
up to 03:00 P.M.and scanned copy to be 
uploaded with technical bid 

Confirm it is of scheduled bank? Name of 
Bank     

Amount Rs. 1000.00 
    

In favour of MD, RISL     

iii 

Bid Security of Rs.7.43 (Rupees Seven lace forty 
three thousand only) bidder that submits the bid.  
BC/DD/BG should be valid up to         DD / 
Bankers Cheque / Bank Guarantee Original hard 
copy to be submitted in the office of CEO, Kota 
Smart City Limited Kota by 07.05.2018 up to 
03:00 P.M. and scanned copy to be uploaded 
with technical bid 

Confirm that it is unconditional? If any 
condition bid liable to be rejected.      

State in whose name is bid security (JV or 
Lead Bidder)   

BG number   
Confirm it of a scheduled bank? Mention 
the Name of bank.   

Amount   

iv 
Power of Attorney original hard copy to be 
submitted in the office of CEO, Kota Smart City 
Limited Kota by 07.05.2018 up to 03:00 P.M. and 
scanned copy to be uploaded with technical bid 

Name & Designation of Person Who has 
Issued POA     

Name & Designation of Person to whom 
POA is issued     

v Joint Venture Agreement 
Agreement as per format (not more than two 

Confirm that value of Stamp paper is Rs. 
1000/-     



Bidding Form 
 

KSCL, Kota, Rajasthan  Page 65 
 

S. 
No. Requirements  as per bid document Check Points YES/NO 

Enclosed at page no. of 
bid and any other detail 

as required 
companies) original hard copy to be submitted in 
the office of CEO, Kota Smart City Limited Kota 
by 07.05.2018 up to 03:00 P.Mand scanned 
copy to be uploaded with Tehnical bid 

Confirm that financial responsibility of 
lead partner is mimimum 51% 

    

Confirm that financial responsibility of 
other partner bidder is minimum 25%      

Confirm that JV is in prescribed format. If 
not, liable to be rejected 

    

vi 
Letter of technical bid  
As per format of bid document 

Whether bid is valid for 90 days     

Whether it is as per format     

whether it is signed by authorised 
signatory      

vii GST Registration  Confirm that submitted with this bid      

viii 
Registered Contractor in “AA” class for Civil work 
with requisite Experience of the department / 
organization of any State Govt. / Central Govt. / 
Urban Local Body / Govt. Undertaking of country 

Confirm that bidder / all partners of JV are 
registered in “AA” class  

    

Name of department & State     

2 Eligibility Criteria       

i Nationality National      

3 Pending Litigation        

i 
All pending litigation shall be treated as resolved 
against the bidder and so shall in total not 
represent more than 50 percent of the Bidder's 
net worth. 

Confirm that declaration submitted by 
bidder / each partner in case of JV 

  

  

Confirm that it is in the prescribed format; 
If not, bid is liable to be rejected 
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S. 
No. Requirements  as per bid document Check Points YES/NO 

Enclosed at page no. of 
bid and any other detail 

as required 
NOTE : CA shall clearly mention in his certificate 
with all calculations that pending litigation in total 
is not more that 50 % of Bidder's net worth. 

Confirm that value of litigations is less 
than 50% of bidder’s net worth and CA 
certificate showing calculation 

4 Experience        

i 

Experience of construction contracts (2013-14 to 
2017-18 and current year) 
NOTE: Certificate of Charted Accountant must 
be submitted, clearly indicating construction 
experience based on construction turover of the 
firm. 
 
 
 
 
 

Confirm that Certificate of CA attached; If 
not, bid is liable to be rejected 
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S. 
No. Requirements  as per bid document Check Points YES/NO 

Enclosed at page no. of 
bid and any other detail 

as required 

ii 

 Bidder Should have completed (as per definition 
must meet given below) completed. 
One single similar* work costing not less than 
Rs.297.19 lacs the amount equal to 80% of the 
estimated cost of the bid.  

OR 
Two similar* works costing not less than 
Rs.185.75 lacs the amount equal to 50% of the 
estimated cost of the bid.  

OR 
Three similar* works costing not less than 
Rs.148.60 lacs the amount equal to 40% of the 
estimated cost of the bid. 
NOTE : (i) The completion of the work is 
essentially required and any hindrance in 
completion whether within or beyond control of 
the contractor would not be acceptable. 
(ii) Clients certificate of experience must cleary 
indicate whether  

One single similar* work costing not less 
than Rs.297.19 lacs the amount equal to 
80% of the estimated cost of the bid.  

OR 
Two similar* works costing not less than 
Rs.185.75 lacs the amount equal to 50% 
of the estimated cost of the bid.  

OR 
Three similar* works costing not less than 
Rs.148.60 lacs the amount equal to 40% 
of the estimated cost of the bid. 
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S. 
No. Requirements  as per bid document Check Points YES/NO 

Enclosed at page no. of 
bid and any other detail 

as required 

iii 

Construction Experience in Key Activities in last 
5 years (2013-14 to 2017-18)Experience 
completed (as per definition given in tender 
document) /The bidder Should meet the 
following quantities in a single work for  
Experience completed (as per definition given in 
tender document) /The bidder Should meet 
the following quantities in a single work for  
A. Civil Works: - 
01 Nos of Construction of PSC Grider Bridge  

NOTE: The Completion of the work is essentially 
required and any hindrance in completion 
whether within or beyond control of the contrctor 
would not be acceptable. 

Approved Quantity Certificate of the 
work; if not, the bid is liable to be rejected 

    

5 Financial Performance       
I Net worth :       

i 

Net Worth for the Financial Year 2017-18 should 
be positive. (Certificate of Chartered Accountant 
showing calculation of Net Worth must be 
enclosed). 

Confirm that Certificate of Chartered 
Accountant attached with calculation of 
net worth; If not, bid is liable to be rejected 

    

II 
Working Capital :       
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S. 
No. Requirements  as per bid document Check Points YES/NO 

Enclosed at page no. of 
bid and any other detail 

as required 

i 

Working Capital based on the current assets and 
current liabilities (including the short term loan 
repayments due in current years) should be 10% 
of the estimated cost of bid. (Available Working 
Capital shall be evaluated as Current Assets + 
Revolving Line of Credit – Current Liabilities 
(including loan repayment due within one 
year).NOTE: Certificate of CA must be submitted 
indicating clearly that the working capital is as 
per formula given in tender document and clearly 
stating the individual components. CA must also 
clearly mention that he has gone through the 
Revolving line of credit which is issued by 
scheduled Bank and Bank’s commitment is 
project specific, assured and without any 
ambiguity and shall be available till final 
completion of project. For revolving line of credit 
bank’s letter should be attached. The bank 
issuing resolving line of credit has to be 
scheduled Bank as per format otherwise it shall 
not be considered.  

Confirm that certificate of CA submitted 
indicates clearly that the working capital is 
as per formulaGiven in tender. Confirm 
that CA has clearly mentioned that he has 
gone through the letter of Revolving Line 
of Credit and bank’s (scheduled Bank) 
commitment letter is project specific and 
assured without any ambiguity otherwise 
bid is liable to be rejected.Confirm that 
bank’s letter submitted for revolving line of 
credit, If requiredConfirm that the above 
bank’s letter is as per format; 

    

III 
Construction Turnover        
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S. 
No. Requirements  as per bid document Check Points YES/NO 

Enclosed at page no. of 
bid and any other detail 

as required 

i 

Average Annual Construction Turnover of any 
three financial years out of last five Financial 
years (Financial Year 2013-14 to 2017-18) 
should be equal to or more than (cost of work) 
i.e. Rs 371.49 laces. The calculation sheet for 
annual average construction turnover shall be 
certified by a Chartered Accountant. In case of 
JV, lead member should meet 60 percent 
(Rs.222.89 lac.) of the requirement 
Audited Balance Sheets of all the three financial 
years must be submitted in support, without 
which the bid may not be considered. The 
calculation sheet for annual average 
construction turnover shall be certified by a 
Chartered Accountant. 

Confirm that Certificate of Chartered 
Accountant clearly mentioning word 
“construction” turnover and its value for 
each financial year and calculation of 
average value at present price level, 
attached; If not, bid is liable to be rejected 
value of avg. annual turnover Rs 371.49 
laces  

    

IV 
BID CAPACITY:       
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S. 
No. Requirements  as per bid document Check Points YES/NO 

Enclosed at page no. of 
bid and any other detail 

as required 

i 

Bid Capacity: The bid capacity of the bidder 
shall not be less than the estimated cost of 
the bid. The formula for calculating Bid capacity 
is given here 
Bid Capacity=(2xAxN)-B 
Where A= Maximum value of Annual Turnover 
from Civil Engineering works executed in any 
one year During the last five years (2013-14,14-
15,15-16, 16-17, 17-18) (updated to present 
price level) taking in to account the completed as 
well as works in progress (including current year, 
if opted by the bidder), N=Prescribed completion 
period of the work for which bids are invited in 
years, B= Value at present price level (2016-17) 
of existing commitments and ongoing works to 
be completed during N period i.e., the period of 
completion of works for which bids are invited. 
NOTE: The certificate of CA regarding Bid 
Capacity must be submitted otherwise bid shall 
not be considered. The certificate should clearly 
show the calculation how the Bid Capacity is 
calculated as per formula given in tender. The 
contractor should submit an undertaking on 
stamp paper of Rs. 500 that he has mentioned 
all projects necessary for calculation of B value 
for the calculation of Bid Capacity. 
The present price level for turnover and cost of 
completed work of similar nature, the previous 
years’ value shall be given weight age of 10% 
per year  

Confirm that affidavit of bid capacity 
submitted on Stamp Paper of Rs.500.00 
Confirm that certificate of CA submitted 
for Bid Capacity clearly showing 
calculation; If not, bid is liable to be 
rejected Value of A Value of B Bid 
Capacity Confirm that bidder has 
mentioned in affidavit that all works above 
Rs. 10lac., to be completed in next 30 
months (period of completion + bid validity 
period), required for determination of 
value "B” are declared,  
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SECTION V: SCOPE OF WORK & GENERAL SPECIFICATIONS 

REQUIREMENT OF WORKS 

1. Objective of the Package 
 

1.1 The identified space is a dead space in planning terms as it cannot be put to any use, as it 
abuts a Fort wall and therefore no permanent constructions are permitted. Hence, it was 
proposed to construct the car parking in the open area. However, the biggest limitation was 
and would be the access. The site presently is accessible from a narrow passage from Suraj 
Pol (in the North) and from a narrow road linking this area with Sabarmati Colony in the South.  
The images as hereunder indicate the present condition of the site 

 

Figure 1 : View facing South Figure 2 : View facing North 

Figure 3 : View of RMC Figure 4 : View of Passage facing South 
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Figure 5 : Satellite Image of proposed parking at Suraj Pol 

1.2 Site is open on three sides with presently narrow pathways connecting it to the commercial 

and residential areas of the city.  
1.3 The Eastern boundary abuts the Right Main Canal (RMC) connecting Chambal river to 

Kishore Sagar Lake; the Western edge abuts the Fort wall; in the North a narrow path 

between the Fort wall and RMC boundary connects the Suraj Pol and the commercial area 

of Gumanpura with the said site, while the South side has a Sulabh Sauchalaya and a narrow 

street which follows the RMC towards Chambal river in the West and connects the residential 

area of Sabarmati Colony. 

1.4 The site, on preliminary observation did not appear to have an ease of connectivity, but it 

does have a central location and also has confirmed and identified users from the Gumanpura 

commercial area, which all have a positive impact on viability of the project 
1.5 The site is trapezoidal in shape – length: about 360.0 M and width: varying from 45.0 to 25.0 

M - the width at the edges, near the buttresses of the fort wall vary from about 1.5 M (North) 

to 7.0 M (South). 

1.6 Reportedly the RMC has a perinial flow incoming from the Chambal River (in the West) and 

drains out into the Kishore Sagar Lake (in the North). The level of top of the flow of the RMC 

was estimated to be about 15’-0” below the ground level of the site – water marks on the 

channel sides lead to assume that the peak flow level too would be about 5’-0” below the 

ground level of the site. 

1.7 The RMC has been carved out in solid rock above which the boundary wall on both sides has 
been erected from coursed rubble stone masonry. The channel between solid rock, leads to 
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assume that the base of the channel too would be solid rock, and which would be good for 

the foundation of any bridge structure that would be proposed for ease of connectivity. 

1.8 About 500 M upstream in the RMC (towards Chambal River and Sabarmati Colony) a MS 
structural steel bridge exists for pedestrian traffic, but which is also used by 2 wheelers. 

1.9 The parking would be accessible from two bridges to be erected across the RMC. The said 

bridges have been proposed on the basis of the available road sections across the RMC in 

Gumanpura commercial zone. 

1.10 It is recognized that the local residents will be appreciate the work will be taken up .It is 

however, also the objective of the contract to ensure quality, monitoring with development of 

Parking .It will be of utmost importance to implement the work so as to achieve the same. 

1.11 In this package Initially Contractor shall start the work of PSC Grider Bridge .The Parking 

accessories &Parking guidance control system shall be allowed by the engineer in charge as 
per the work plan only after ensuring construction of sufficient completion of main work. 

1.12 The methodology of execution of work shall be as per Approved Drawing, RUIDP 

standards specifications and direction of Engineer-in-charge (EIC). 

1.13 The contractor shall establish and maintain one 300 sq. ft. well-furnished office and well 

equipped 200 sq. ft Laboratory with min 3 tables, 10 chairs, 2 steel almirah, and one 

computers with printer, internet network, & operator, sufficient number of display etc. to the 

satisfaction of the Executive Engineer including Electrical, water & internet expenses etc. 

upto the commissioning of the project. If contractor not provide office & laboratory as per 

condtion 25000/- rupees per month shall be deducted in running bill, the assest of office & 

laboratory shall be property of contractor after completion of project. 
2. Scope of work 
2.1 The General Description of Work: -The work as described under this tender document 

shall include following works but not limited to this. The contractor is responsible for carrying 

out the complete work to accrue its benefit.  

 For the PSC Grider Bridge Work: - “The Design & Drawing with Safety Plan & 

Methodlogy shall be prepared and submitted by the susseful bidder before the start of the 

works as per the Statutory Requirement. The contractor has to get it vetted from the any 

IIT(india)/MBM/MNIT, Jaipur at its own cost. The Design & Drawing with Safety Plan & 

Methodlogy shall be reviewed by the PMC and shall be approved by KSCL before the 

actual implementation of the Project. The Safety Plan should ensure safety and security 

of the Users at all times while using these facilities, and shall indemnify the KSCL from 

any untoward incidents occurring in the event of violation of the proposed Safety Plans. 
 Design & drawing and construction of 02 Nos PSC grider Bridge including survey & soil 
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investigation work as per approved design & drawing and as directed by Engineer in 

charge. 

 Construction of car parking including civil, electrical & mechanical work as per Approved 
Design & Drawing and as directed by the Engineer in Charge. 

 Supply & installation of Parking accessories as per Approved Design & Drawing and as 

directed by the Engineer in Charge. 

 Supply & installation of Parking Guidance control system as per approved architectural 

drawings and as directed by the Engineer in Charge. 

 Any Other work as directed by Engineer in Charge.  

 The site should be cleared from all debris after completion of works. 

 Any construction garbage shall not have dumped in Canal. 

2.2 The contractor is solely responsible for development of parking work in such a way that the 

civil, electrical, PSC Grider, Parking accessories, Parking Guidance Control System etc 

works shall confirming all technical as well as quality standards as per TENDER 
DOCUMENT. 

2.3 The contractor shall promptly inform the PMC/Consultant engaged by KSCL /EIC any error, 

omission, fault, or any other defect in the design or drawings or specification for the works, 

which he discovers when reviewing the contract documents, or in the process of execution 

of the works and collectively resolve the ambiguity or correct the error and will start the 

execution accordingly. 

2.4 Conducting survey to verify the Design & Drawing and levels given in the tender document. 

If any difference in levels is found, the same shall be reported to the EIC immediately.  

2.5 Planning and taking up the work according to the Methodology/work plan or as per a modified 

work plan duly agreed and approved by the Engineer in charge. 

2.6 The excavated areas should be barricaded so as to prevent accidents. 

2.7 The contractor will be responsible for procuring the all materials as required as per 

specifications, to maintain their safe custody and for proper installations. 

2.8 The roads or pathways damaged during construction have to be reinstated to at least original 

level after completion of the work in that section. 

2.9 Underground and overhead services are likely to be met with during construction. These are 

to be protected against damage by the Contractor at his own cost. The contractor work 

program shall include this activity. The work shall be carried out under supervision of 
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concerned department. The supervision charges of the line agencies shall be paid by the 

contractor. however, no claim on account of delay in shifting of utilities by line department 

will be admissible 

2.10 The site should be cleaned of all the surplus material and broomed to leave a clean surface 

at the end of work. 

2.11 The Defect liability period of all the works under this package shall be 03 years. No payment 

for shall be made in the Defect Liability period.  

2.12 The contractor will be fully responsible for structural safety stability work. 

2.13 Contractor shall take the necessary precaution to avoid the damage to other services such 

as water supply lines, telephone cables, and electrical cables, storm Water drains etc. In 

case of any damages to any of the services, Contractor shall be responsible for restoring the 

facilities in bare minimum time at his own cost.  

2.14 Work program: It is of utmost importance the work done should be planned in a manner that 

it is commissioned in minimum time to provide benefits to the citizens inconvenienced. 

2.15 The contractor may provide his alternative plan of work within 07 days of start for 

consideration of the EIC who may agree to a changed work program and the same shall be 

followed. 

3. TESTING 
3.1 Steel, when arranged by the contractor shall produce a test certificate for the whole lot as per 

the IS Code provisions from an authorized laboratory approved by the Engineer-in-charge. 
4. UNACCEPTABLE WORKS 
4.1 All defective works are liable to be demolished, rebuilt and defective materials replaced by the 

Contractor at his own cost. In the event of such works being accepted by carrying out repairs 

etc. as specified by the Engineer, the cost of repairs shall be borne by the Contractor. 
5. COMPLETION DRAWINGS 
5.1 Completion Drawings on two prints and one polyester film 90/100 GSM shall be supplied by 

the Contractor, 
5.2 Along with a soft copy in C.D. The Contractor shall submit to the Engineer-in-charge within 

one months of actual completion of the individual works but not later than the completion date 

of contract, “as built Drawings” as specified below. These Drawings shall be accurate and 

correct in all respects and shall be shown to and approved by the Engineer-in-charge. 
5.3 The completion drawings shall be grouped into three categories (i.e.) plan and detailing of 

each sub work eg. Civil, Electrical & Mechanical etc. 
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6. TECHANICAL SPECIFICATION: - 

All civil, Electrical and mechanical works shall be as per the RUIDP specification and 
relevant IS code. 
6.1 PSC Grider Bridge: -  
6.1.1 For the PSC Grider Bridge Work: - “The Design & Drawing with Safety Plan & 

Methodlogy shall be prepared and submitted by the susseful bidder before the start of the 

works as per the Statutory Requirement. The contractor has to get it vetted from the any 

IIT(india)/MBM/MNIT, Jaipur/ at its own cost. The Design & Drawing with Safety Plan & 

Methodlogy shall be reviewed by the PMC and shall be approved by KSCL before the actual 

implementation of the Project. The Safety Plan should ensure safety and security of the Users 

at all times while using these facilities, and shall indemnify the KSCL from any untoward 

incidents occurring in the event of violation of the proposed Safety Plans. 

Salient Features of the Bridges: - 

New bridges at the following locations on the Bridge Project shall be constructed. GADs for 
the new bridges are attached in the drawing folder. 

Sl. 
No 

 
Location 

 

Total 
Length 

(m) 

Remark
s,  

if any 
References of 

Manual Width (m) Skew 

Bridge-01 
01 Near Suraj 

Pole Gate 30m NIL IRC: SP:73:2015 9.5m 25 
Degree 

Bridge-02 

02 

At 
115m(Approx)  
On u/s of the 

bridge 01 

30m NIL IRC: SP:73:2015 9.5m NIL 

 

Design Standards to be followed for design of the Bridges: - 

        The loading and material grades to be considered for design shall be as per following. 

Live Load: - Maximum forces from the following Live loads shall be considered as design 
force.  

i) 2 Lanes of Class-A 
ii) 70R Wheeled 
iii) 70R Track 

 

Concrete Grade: - 

Abutment, Abutment Cap and Dirt Wall – M35 

Open Foundation – M35 
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PCC – M15 

PSC I-Beam Superstructure – M45, Deck slab – M40 

Crash Barrier – M40 

Approach Slab – M30 

Reinforcement: - 

TMT deformed bars of grade designation Fe-500 

Site clearance; setting-out, provision of foundations, piers, abutments and bearings; pre-stressed/ 

reinforced cement concrete superstructure; wearing course, hand railings, expansion joints, 

approach slabs, drainage spouts/ down take pipes, arrangements for fixing light posts, water 

mains, utilities etc; provision of suitably designed protective works, providing protective coatings 

to concrete and reinforcement; providing wing/ return walls; rehabilitation of existing bridges; 

provision of road markings, road signs, bridge Nos. and all aspects of quality assurance; clearing 

the site and handing over the works on completion; rectification of the defects during the Defect 

Liability Period and  submission of “As-built” drawings and any other related documents; and other 
items of work as may be required to be carried out for completing the works in accordance with 

the drawings and provisions of the Contract to insure safety. 
Other Items 
Execution of any other items of work for the construction and completion of the Works in 

accordance with the provisions of the Contract including all incidental items as well as preparation 

and submittal of reports, plans as may be required. 

During the period of the Contract the right of way and all existing roads shall be kept open for 

traffic and maintained in a safe and usable condition. Residents along and adjacent to the works 

are to be provided with safe and convenient access to their properties at all times. Traffic control 

and traffic diversions shall be used as necessary to protect the works and maintenance will be 
carried out as directed by the Engineer and provided in the Contract. 

Any other items as required to fulfill all contractual obligations as per the Bid Documents. 

“The Contractor shall institute and operate a quality management system complying with SP-47 

(Quality systems for road bridges) and SP-57 (Quality system for roads). The quality management 

system shall be described in a Quality Plan that shall be submitted to the Engineer for acceptance 

not later than 28 days after the Letter of Acceptance. The costs associated with preparing, 

implementing and monitoring the quality management system shall be deemed to be covered in 

the scope of the work. The Quality Plan shall cover the following items: 

i.  The Contractor’s organization and management including: 

 The definition of the Contract and its documentation; 
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 The organization of the Contract, including the line of command and communication links 

between parties involved in the Contract; 

 Names, roles, responsibilities and authority of principals and key personnel; 

 Control of liaison and meetings with third parties; 

 Identification of the Contractor’s staff responsible for overseeing each major activity; 

 Contractor’s control of sub-contracts; 

 Document control; 

 Program for submission of method statements; 

 Procedures for the preparation, review and adjustment of programmes for the effective 

progression of the Works; 

 Procedures for the regular review and recording by the Contractor of the quality of the 

Works; 

 Control of personal selection based on skill and experience; 

 Management review and audit to monitor and exercise adequate control over the 

implementation of the quality plan. 

ii.  The Contractor’s detailed method statements and construction procedures for each major 

activity whether directly controlled or subcontracted including: 

 Plant and materials to be used, safety measures, the requirement for skilled labour and/or 

special supervision and working space; 

 Delivering, handling and storage of materials; 

 Environmental control in respect of pollution, noise, dust, temperature, working hours, 

traffic control etc; 

 Hold points i.e. the stages at which checks are necessary before continuing; 

 Work instructions, quality control procedures, compliance testing, inspection procedures 

and work acceptance procedures. 

iii.  The Contractor’s construction quality control including; 

 A statement of the Contractor’s organization for quality control; 

 Control of test laboratories; 

 Control of test, measuring and inspection equipment; 

 Document control; 

 Procedure for monitoring and recording the inspection, test and approval status of the 

Works; 

 Procedures for the collation of quality records and provision of copies to the Engineer; 

 Procedures for the receipt, examination and verification of certificates of conformity and 
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test results for purchased products.” 

6.2 Electrical Scope of work  

6.2.1 General 

All Electrical works shall be as per the RUIDP specification and relevant Indian/ International 
code. The scope of work includes design, equipment selection, manufacture, inspection at 
Contractor’s works, supply, installation (including storing, unloading and transferring the material 
/ equipment to Contractor’s storage area, maintaining equipment / material in safe custody and 
assembling the elements of the equipment and installing at the place of work), testing and 
commissioning of the plant equipment/ electrical system. 
The Contractor shall submit their design calculations/ drawings based on ‘Design criteria for 
electrical equipment/ system’ for KSCL/ PMC or their representative’s for review and approval. 
These specification covers,  

 LV switchboards,  

 LV power cables and control cables,  

 Illumination system. 

 Earthing system 

 Silent DG Set,  

 Parking Guidance System,  

 CCTV system, and other allied equipment, etc.  

along with the specifications for workmanship, laying cables, lighting system, earthing systems 
etc. For this project. It shall be the responsibility of the Contractor to design the electrical system 
based on the selection of the electrical equipment. 

The Contractor shall make his own estimate of sizes, ratings and quantities for LV system, DG 
Set, all plant items and miscellaneous systems such as earthing, cabling, lighting, etc. for the 
Project. However, facility for upgrade/ expansion of all equipment to cater any future requirements 
of load shall have to be considered during design-engineering stage. 

All equipment offered shall comply with the requirements specified in the latest editions of 
applicable Indian/ International Standards and shall also comply with the good engineering 
practices.  

The drawings enclosed with the specifications are for general guidance of the Contractor only. 
Contractor shall design the electrical system on the basis of ‘Design Criteria’ and to be submitted 
for KSCL/ PMC’s approval. Contractor shall incorporate any changes/ suggestions in the drawings 
to suit site conditions and design criteria and standard engineering practice and resubmit for 
approval to KSCL/ PMC. The Contractor shall possess the valid electrical contractor’s license of 
appropriate class from the concerned statutory bodies governing the area of work place. The 
Contractor shall fully comply with the relevant statutory rules and regulations. 

All commissioning tests shall be carried out in the presence of KSCL/ PMC and approval for the 
same shall be obtained before commissioning and installation. All test reports shall be properly 
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maintained by the Contractor duly approved by the statutory bodies and shall be handed over to 
the KSCL/ PMC after completion of the job.  

All instrument and accessories required for testing and commissioning of the equipment specified 
herein shall be provided by the Contractor at no extra cost to the KSCL/ PMC. 

Liaison with KEDL (Kota Electricity Distribution Company Ltd.) and other Government 
organization/ statutory bodies for obtaining Power supply/ other clearance shall be Contractor’s 
scope. After completion of installation work, the Contractor shall arrange for inspection and obtain 
approval from the concerned statutory bodies. Any fees that are to be paid to such statutory 
bodies for testing, inspection, purchasing or calibration shall be paid by the Contractor. Any 
modification / revision in the equipment / installation of equipment as required by the statutory 
bodies shall be carried out by the Contractor. All such costs / fees for revisions / modifications 
shall be deemed to be included in the prices of supply, installation, testing and commissioning of 
equipment as quoted by the Contractor. 

Any plant equipment or electrical works which is found to be unsuitable for specific use under the 
stipulated conditions shall be dismantled and replaced by proper plant equipment or electrical 
works entirely at the cost of the contractor for successful completion, commissioning and 
operation of the plant. 

The contractor shall provide all necessary tools and tackles required for erection works and 
equipment and instruments for testing and commissioning including all other items necessary for 
testing, efficient execution of the contract. 

The contractor will also provide all labor, supervising and administrative staff along with transport 
arrangement during erection and commissioning period. 

The installation work includes supply of all fittings and fixtures, hardware, consumables and 
sundry items as required for successful installation and commissioning of the plant. 

All spare parts used for the equipment in the maintenance of the system must be from the 
manufacturer of the equipment or, if the equipment itself has been made with parts from other 
manufacturers, the parts must be of the same make as used in the equipment supplied and 
installed. 

The scope of work shall not be limited to only supply of items as per schedule but also include all 
other items not specifically mentioned but required for successful installation, commissioning of 
the plant /equipment as per relevant technical specification. 

6.2.2 Construction Power Supply 

Contractor shall make his own arrangements for construction power supply from KEDL 
authorities. However, upon request of the Contractor, if KSCL/ PMC agree to provide the 
construction power supply then it is the responsibility of the contractor to connect his equipment 
at the point of supply and pay the requisite charges / fees to the KSCL/ PMC as per the prevalent 
rates of RSEB (Rajasthan State Electricity Board). 

All power and lighting circuits shall be constructed with due regard for personnel safety and shall 
comply with recognized codes of practice and local regulations. All circuits shall be fitted with 
earth leakage systems. 
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6.2.3 Inspection, Testing and QAP (Quality assurance plan) 

All type (as applicable), routine and acceptance tests shall be conducted in the presence of 
KSCL/ PMC.  on all the major equipment as per latest applicable IS/IEC at no extra cost.  

Typical type test reports for other equipment shall be submitted by the contractor for approval by 
KSCL/ PMC. 

The following items supplied by the contractor will be inspected at the manufacturer works. The 
routine/Type tested at the manufacturers works/approved Government Laboratory as per the 
relevant Indian Standards/IEC and the relevant test certificates duly signed by the testing 
Engineers of manufacturer and the contractors shall be submitted before dispatch of the items 
seeking permission for dispatch from Employer/Employer’s representative. Manufacturer Type 
test certificates to be submitted for the motors and same shall (type test) done at works if required 
by client/ consultant. QAP to be submitted for all major items as mentioned below. QAP to be 
approved by client/consultant before inspection of materials. 

 LT Panel  
 Power Cables,  
 DG Set 
 Parking Guidance system  
 CCTV system. 

The contractor while submitting the work programme shall include provision for testing at 
manufacturer works delivery installation of the above items at site etc. For other items not covered 
above, the contractor shall furnish manufacturer's test certificates. The Employer/Employer’s 
representative, however, have the right to secure samples from site and send for testing at any 
other laboratory at the contractors cost. 

The contractor should also undertake at site all pre-commissioning tests as per relevant Indian 
Standards/IEC/Indian Electricity Rules and as directed by the Directorate of Electricity Power 
Supply Authority etc in the presence of representatives of the Employer/Employer’s 
representative and statutory authorities/supply authorities as necessary. All the above 
arrangements of Tests have to be made by the contractor at his cost. 

6.2.4 List of Approved Makes for Electrical Items 

Sr. No. Items Suggested  Make 

1 Current Transformer C&S, L&T, Nippen, Schneider, Siemens, AE, Kappa, 
Milborn  

2 Indicating Meters AE, IMP, Rishab, SIMCO, MECO, Nippen Electricals 
Instrument Co, Universal Electric  

3 Multifunction Meter Neptune, Ducati  SOCOMEC, Schneider-MG, 
RISHAB, AE, SIEMENS  

4 Indicating Lamps L&T, Teknik, Siemens, BCH, CONCORD, Vaishno, 
C&S  
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Sr. No. Items Suggested  Make 

5 LT Cables ICI, CCL, Glostor, RPG,  Polycab, Unistar, KEI,  
Finolex  

6 PVC Lighting Wires Finolex, Incab, Asian, FortGloster, RPG, L&T, 
Polycab or Equivalent 

7 Moulded Case Circuit 
Breaker 

Merlingerin, ABB, L&T, Siemens, GE, C&S, 
Schneider, MDS  

8 LT Switch gear Panel  Engineers & Engineers, GK Marketing, Power 
Electricals, Ankit-Electricals, Electromech, Dynamic 
elect power, C&S, BCH, Schneider  

9 Electrical Actuators Beacon, Rotork, Auma, Marsh Automation, 
Limitorque - Flowserve Corporation  

10 Push Button Siemens, C&S, GE, BCH, ABB,L&T,  VAISHNO, 
TECHNIC  

11 Control Fuses L&T, SIEMENS, EE, C&S,CG, SCHNEIDER  

12 Contactors L&T, SIEMENS, EE, C&S, CG, SCHNEIDER  

13 DG Set Cummins (Sudhir) , Caterpillar, Ashok Leyland, KOEL 
, Kirloskar Green, Cooper  

14 Capacitors L&T, Khatau Junker, Madhav, Voltas, Unistar, CGL  

15 APFC Relays EPCOS, ENERCON, GE, ABB, Crompton, L&T, 
Standard. 

16 Lighting Fixtures & 
Fittings 

PHILIPS, CG, BAJAJ, WIPRO, GE Lighting  

        17 Hot dipped galvanized 
swaged Tubular/ 
octagonal poles 

Philips, Bajaj, PE  

18 MCB, Isolator, RCCB, 
DB, enclosures 

Merlingerin, ABB, L&T, Siemens, GE, Lagrand, , 
C&S, BCH, Schneider, CGL  

19 Volt meter AE, IMP, KCE, L&T  

        20 Ammeter AE, IMP, KCE, L&T  

21 Selector Switch GE, Siemens, C&S, HPL, L&T, ABB, Moeller, Kaycee  
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Sr. No. Items Suggested  Make 

        22 Printer HP, EPSON, Canon  

        23 CCTV Cameras Sony, Bosch, Honywell, Hikvision., CP Plus, Hi-
Focus, Samsung  

        24 Parking Guidance 
System Integrator, 

Coldwire Technologies Pvt. Ltd. ARETEINFO, 
SKIDATA  

 

A1 Technical Specifications for CCTV System & Access Control System 
A1.1 Introduction 
1 Surveillance CCTV system is required to ensure effective surveillance of an area as well 

as create a tamperproof record for post event analysis. The System shall provide an on- line 

display of video images on TFT monitors/Video Wall/Large plasma monitors. 

2 System should facilitate viewing of live and recorded images and controlling of all cameras 

by the authorized users present in the LAN. 

3 System should provide inter-operability of hardware, OS, software, networking, printing, 

database connectivity, reporting, and communication protocols. System expansion should be 

possible through off-the-shelf available hardware. 

4 Equipment with better specifications shall be accepted. 
A1.1.1 General Specifications 
Proposed CCTV system shall be an open standard based integrated system with IP network 
centric functional and management architecture aimed at providing high-speed 

manual/automatic operation for best performance. 

System shall use video signals from various types of indoor/outdoor CCD colour cameras 

installed at different locations, process them for viewing on workstations/monitors and 

simultaneously record at the cameras after compression using MPEG 4 or better standard. 

Joystick or Mouse-Keyboard controllers shall be used for Pan, Tilt, Zoom, and other functions 

of desired cameras. 

System shall have combination of Digital CCD Colour video Cameras with individual IP 

address, analog CCD Colour Video Cameras with Fixed or P/T/Z Lens, encoders / decoders, 
Network Video recorders (NVR/CAMERA SERVER), Network attached storage (NAS) / Raid 

backup device for recording, Application software, Colour Video Monitors, Keyboards with 

Joystick controllers / Mouse-Keyboard, software based Video Matrix Switcher, workstation 

for System Administration / Management / Maintenance etc. 
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The NVR / CAMERA SERVER can be embedded type or server based. However, the NVR / 

CAMERA SERVER software shall run on common off the shelf available servers (Camera 

server & Database server).  
Network Video Recorder shall offer both video stream management and video stream storage 

management. Recording frame rate & resolution in respect of individual channel shall be 

programmable. 

System should ensure that once recorded, the video cannot be altered, ensuring the audit 

trail is intact for evidential purposes. 

System shall provide sufficient storage of all the camera recordings for a period of 30 days 

or more @ 25 FPS, at 4 CIF or better quality using necessary compression techniques for all 

cameras (extended capacity of cameras i.e. present capacity + 25 %). 

System shall use a combination of IP enabled cameras & analog CCD cameras with external 
encoder. The video shall be compressed using MPEG-4 or better standard and streamed 

over the IP network. 

Encoders shall digitize analog video, compress the digital video using various compression 

algorithms (MPEG - 4 or better standard), and transmit the compressed digital video over 

packet-based IP network. Encoders shall have less than 200 ms of latency and shall support 

dual stream – MPEG 4. 

The recording resolution and frame rate for each camera shall be user programmable. 

The Area under surveillance shall be monitored and controlled through workstations and 

Joystick controllers. 

Surveillance CCTV System shall operate on 230 V, 50 Hz single -phase power supply. Power 
for all the equipment will be conditioned using on-line UPS with minimum 30 minutes or more 

back up. If any equipment operates on any voltage other than the supply voltage and supply 

frequency, necessary conversion/correction device for supply shall be supplied along with 

the equipment. 

All the control equipments e.g. servers, NVR/CAMERA SERVER, NAS/Raid backup device, 

decoders etc. shall be provided in standard Racks. 

All the indoor cameras & control equipment shall be suitable for operation from 100 C to 50°C 

and relative humidity up to 80% non-condensing. Cameras & other equipment, meant for 

outdoor installations, shall be suitable to work from (-) 10o C to (+) 50°C with RH up to 90% 
non-condensing. 
A1.1.2 System Requirements 
1 Camera with external encoder or IP Camera shall be used for image capture. 
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2 Indoor cameras shall be either with fixed focal length lens or with Pan/Tilt & Zoom lens as 

per site requirement. All outdoor Cameras shall be Day/Night cameras. 

3 Housing of cameras meant for indoor use shall be of IP 42 rating whereas outdoor camera 
housing shall be of IP 66 or better rating. These must be integrated by the camera 

manufacturer. 

4 System must provide built-in facility of watermarking or Digital certificate to ensure 

tamperproof recording so that these can be used as evidence at a later date, if so desired. 

The recording shall support audit trail feature. 

5 All camera recordings shall have Camera ID & location/area of recording as well as 

date/time stamp. Camera ID, Location/Area of recording & date/time shall be programmable 

by the system administrator with User ID & Password. 

6 Facility of camera recording in real-time mode (25 FPS)/15/12.5/10 or lower FPS as well 
as in any desired combination must be available in the system. 

7 Facility of Camera recording in CIF, 2CIF, 4 CIF as well as in any combination i.e. any 

camera can be recorded in any quality – Selective or Group of cameras must be available in 

the system. 

8 System to have facility of additional camera installation beyond the originally planned 

capacity. 

9 In order to optimize the memory, while recording, video shall be compressed using MPEG-

4 or better standard and streamed over the IP network. Once on the network, video can be 

viewed on a Control workstation or on analog monitor using a hardware decoder (MPEG-

4/compatible standard Receiver) and shall be recorded on NVR/CAMERA SERVER and shall 
be backed up on NAS/RAID Backup device. 

10 System shall be triplex i.e. it should provide facility of Viewing, Recording & Replay 

simultaneously. 

11 The offered system shall have facility to export the desired portion of clipping (from a 

desired date/time to another desired date/time) on CD or DVD. Viewing of this recording shall 

be possible on standard PC using standard software like windows media player etc. 

12 PTZ Cameras shall have 64 or more pre-defined positions, to be selected through suitable 

input alarm. 

13 Redundancy/Fail-over feature is required i.e. in case of failure of an NVR/CAMERA 
SERVER the relevant cameras shall automatically switch over to the redundant 

NVR/CAMERA SERVER. 

14 System shall have provision of WAN connectivity for remote monitoring. 
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A1.1.3 System Design 

1 Each camera should be connected to a Hardware Encoder, through cable, which shall support 
minimum dual streams. Alternatively, the camera shall be IP based, UTP ready. The encoders 
should be capable of producing streams @ 25 fps for each camera for viewing on LAN and on 
monitors and also recording into the NVR/CAMERA SERVER/Camera servers and NAS 
box/Raid backup device @ 25 fps or lower frame rate, user selectable as per requirement, for 
each individual camera. 

2 Encoders shall be Power Over Ethernet (POE) compliant and connected to Layer 2 or Layer 3 
switch as per system design using UTP CAT 6 Cable or fiber optic cable and the required 
connectors as per standards. 

3 The CCTV system is to be monitored from the control cabin located adjacent to the ticket 
counter at the entrance of Ground floor of the MLCP  

4 There shall be a Control System with Video Control Software to manage all the video 
surveillance devices. 

5 Database Server shall keep track of all configurations & events. This will help in proper System 
administration & management of redundancies etc. 

6 Video stream from individual cameras shall be recorded on respective NVR/Camera Server &, 
subsequently, archived to NAS box/RAID backup device. System shall have provision to 
automatically over-write the new information after the period of 30/31 days & necessary 
script/algorithm must be available in the Application. 

A1.1.4 Video Surveillance Application Software 

1 The software shall operate on open architecture for integration with perimeter safety, access 
control, PA and fire / safety systems based on open standards. 

2 Digital video surveillance control software should be capable to display and manage the entire 
surveillance system. It should be capable of supporting variety of devices such as cameras, 
video encoders, video decoders, PTZ controller, NVR, NAS boxes/Raid backup device etc. 

3 The software should have inbuilt facility to store configuration of encoders / decoders and 
cameras. 

4 The software should Support flexible 1/2/4 Windows Split screen display mode or scroll mode 
on the PC monitor or on preview monitor as per site requirement. 

5 The software should be able to control all cameras i.e. PTZ control, Iris control, auto / manual 
focus, and color balance of camera, Selection of presets, Video tour selection etc. 

6 There must be a single encoder for each camera. 

7 The software is required to generate reports of stored device configuration. The control 
software is required to provide alarm and alarm log. The log shall be able to be achieved, 
printed and displayed using a device filter, a device group filter and/or a time window. 

8 The software should have user access authority configurable on per device or per device group 
basis. The user shall have the facility to request the access of any camera and can control the 
camera for a reservation period. Control of camera is released after the reservation period. 
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9 The system shall provide User activity log (audit trail) with user id , time stamp, and action 
performed, etc. 

10 The administrator should be able to add, edit & delete users with rights. It shall be possible to 
view ability / rights of each user or the cameras which can be viewed & controlled as per the 
permission assigned by the administrator. 

11 The users should be on a hierarchical basis as assigned by the administrator. The higher 
priority person can take control of cameras, which are already being controlled by a lower 
priority user. There should be minimum 3 hierarchical le vels of security for providing user level 
log in. 

12 It should have recording modes viz. continuous, manual, or programmed modes on date, time 
and camera-wise. All modes should be disabled and enabled using scheduled configuration. 
It should also be possible to search and replay the recorded images on date, time and camera-
wise. It should provide onscreen controls for remote operation of PTZ cameras. It should have 
the facility for scheduled recording. Different recording speeds (fps) and resolution for each 
recording mode for each camera should be possible. 

13 It should provide programmable motion detection and recording, to be defined area- wise. 
System must be able to support video motion detection algorithms to detect and track objects, 
Learn the scene, Adapt to a changing outdoor environment, Ignore environmental changes 
including rain, hail, wind, swaying trees and gradual light changes. 

14 The settings shall be individually configurable for each alarm and each camera pre- record 
duration. This shall allow the Camera Server to capture video prior to the alarm/event, as well 
as after the alarm/event. Shall be selectable from a list of values ranging between 0 seconds 
and 5 minutes. 

15 The software for clients should also be working on a browser based system for remote users. 
This will allow any authorized user to display the video of any desired camera on the monitor 
with full PTZ and associated controls. 

16 Retrieval: The CCTV application should allow retrieval of data instantaneously or any date / 
time interval chosen through search functionality of the application software. In case data is 
older than 30 days and available, the retrieval should be possible. The system should also 
allow for backup of specific data on any drives like CD/DVD/Blu ray Recorders or any other 
device in a format which can be replayed through a standard PC based software. Log of any 
such activity should be maintained by the system which can be audited at a later date. 

17 Backup: Online backup should be maintained to protect against storage failure. 

18 Storage: Data storage should be at a central location in the airport. The capacity of the storage 
should be equal to 30 days of recoding of all cameras at 25 fps/4 CIF. The system should 
follow FIFO on recording. 

19 Artificial Intelligence: It shall have image tracking facility. If any object is found to be 
stationary for a pre-defined period, the system shall track the event and alert the operator. This 
facility shall be provided on select cameras at entry point, check-in counters, X-Ray BIS points, 
SHA and as defined by the tenderer. The system must have the features for identifying tail-
gating, vehicle detection features, unattended baggage identification, queuing analysis, 
external text insertion feature and intruder detection. 
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A1.1.5 Detailed Technical Specifications 

Colour Video Dome Camera with PTZ 

Specifications for Colour Video Dome Camera with PTZ 
Image Device Interline transfer 1/4" or better format CCD sensor 

Focal length 4 mm to 72 mm or better (for Artificial Intelligence 
Cameras with better focal length i.e; 3.5 mm to 91 mm to 
be used) 

Optical zoom (For Indoor Camera) 18 X or better 

Optical zoom (For Outdoor Camera) 26 X or better 
Number of Pixels 720 X 576 
Scanning System PAL 
Resolution 480 TVL or better 
Illumination (For Indoor camera) 1.0 Lux (Color), 0.1 Lux (B/W) or better 
Illumination (For Outdoor camera) 1.0 Lux (Color), 0.05 Lux (B/W) or better 
Pan Travel 360º Continuous 
Tilt Travel 0 - 90º 

Manual Tilt Speed 0.5°/SEC to 90°/SEC 

Manual pan speed 0.5°/SEC to 90°/SEC 

Preset Tilt speed 0.5°/SEC to 90°/SEC 
Preset Pan Speed 0.5°/SEC to 300°/SEC 
Preset positions Min. 64 
Iris Control Auto 
Focus Auto 
Back Light compensation Required with black masking or other suitable technology 
White balance Auto 

Electronic shutter Auto 
S/N ratio >= 48 dB 

Power supply As per OEM's design, however generally AC 230 V @ 
50Hz/12V or 24 V AC Rectifier and SMPS if DC supply 

 

Fixed Colour Dome Camera Varifocal 

Specifications for Fixed Dome Camera Varifocal 
Image Device 1/3” or ¼” CCD Sensor 
Number of Pixels Minimum 720 x 576 
Scanning System PAL 
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Specifications for Fixed Dome Camera Varifocal 
Resolution 480 TV Lines or better 
Min Illumination 1 Lux at F 1.2 
S/N Ratio >=48 dB 
Electronic Shutter AUTO 
Lens Built-in Varifocal lens. Auto Iris, lens f = 4 – 9 mm. 

(approx.) 

Backlight compensation Required 
Power supply As per OEM's design 

 

MPEG4 Encoder (Hardware Based) 

1 The encoder shall be built on embedded processor and real time operating system. The 
Encoder should convert Analog Composite/S-Video input into good quality digital stream on 
real time basis and shall be able to transmit as Unicast /Multicast IP packet with low latency 
(less than 200 mSec.) for live viewing as well as for recording. 

2 The video resolution should be configurable at either of 4 CIF, 2 CIF, CIF @ 25 fps or at lower 
frame rate per camera, user selectable. 

3 The encoder should generate MPEG4 video stream Compliant with ISO/IEC 14496 standard. 
The encoder should be interchangeable with any standard encoder of any other make, which 
generates MPEG4 video stream Compliant with ISO/IEC 14496 standard. 

4 The Encoder should have the following specifications or should match with the requirement. 
Details of Encoder 

Format PAL color, B/W, composite, 25 fps, 2:1 
interlaced 

Resolution (H x V pixels) 4 CIF 704 x 576, 2 CIF , CIF, QCIF 
Frame Rate 25 fps (PAL) and lower 
Encoding MPEG-4 Compliant with ISO/ IEC 14496 Standard 
Video Parameters Brightness, contrast, hue, sharpness, and sizing selectable 
Video Latency Less than 200 mSec. 
Connectors BNC for Composite Video for input, suitable connectors for 

Power, Alarm in, and Alarm out, RJ-45 for Ethernet 10/100 
Base-T output. 

IP Address Static IP Address or as per System requirement. 
MPEG4 standard Compliant with ISO / IEC14496 
IP Packets Unicast and Multicast 
POE Compliant 
Power supply As per OEM's design 
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Network Attached Storage (NAS)/ RAID Backup Device 

1 NAS box/RAID backup device shall be used to record video streams based on the 
configuration assigned by administrator. & Servers within the LAN should be able to access 
the recorded video streams. The NAS/RAID backup device should support simultaneous play 
back and recording at full duplex operation. 

2 It shall provide a high quality recording storage and play back of images. It should support 
integration with LAN to provide Centralized Management and shall operate on Windows / Linux 
OS. Support of user management for security level control and authentication required. These 
NAS boxes/RAID backup device should have the following features and specifications: 

 

Detailed Specifications 

Onboard CPU Dual Intel Xeon R Support up to 2.8 GHz 

Onboard Memory 2 GB DDR RAM 
HD Drive As per system requirement 
Host Interface Dual Gigabit Ethernet 
RAID Support RAID levels 0, 1, and 5 
Network Transport Protocols TCP/IP 
Network File Protocols CIFS, NFS, HTTP/HTTPS, FTP, NTP, SNMP, SMTP, 

DHCP and DNS 
Drive Status /Space 
Monitoring 

Supported 

Operating System (OS) MS Windows OS (Latest version) or Linux 
Power supply Hot pluggable Redundant Power Supply 

 

Workstation 

Specifications of Workstation 

CPU Pentium ® 4 Processor 3.4 GHz, 800FSB, 2 MB Cache or 
better 

Mother Board Intel Original Mother Board 

Memory 2 GB DDR RAM 

Hard Drives 500 GB or more 

Floppy Drive 1.44 MB 
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Specifications of Workstation 

Keyboards PS /2 Keyboard 

Mouse Optical Mouse with scroll 

Video Card In Built 2 Nos for connecting 2 monitors 

RAID Supported 

Network Adapter (NIC) Integrated 10/100/1000 Base -T 

Sound Card In- Built 

DVD writer DVD+16x –16x, RW +8x -6x, CDW 48x, Blu Ray 

Monitor 19" TFT monitor 

USB 2.0 or fire wire card 2 nos. at front panel 

Operating system MS Windows OS or Linux (Latest versions) at the time of 
tender. 

Anti-Virus Software Latest software at the time of tender. 

 

NVR/ Camera/ Database Server 

 

Specifications of NVR/ Camera/ Database Server 

CPU Pentium IV or Xeon, 3.2GHz or higher 

Memory 2 GB DDR RAM 

Hard Drives 2 TB with RAID 5 Support 

DVD writer External DVD+16x –16x, RW +8x -6x, CDW 48x, Blu Ray 

Network Adapter (NIC) Dual TCP/IP Integrated 10/100/1000 Base –T 
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Specifications of NVR/ Camera/ Database Server 

Sound Card In- Built 

Graphic Card Super VGA non-interlaced graphics card capable of 1024 x 768 pixel 
resolution and 65K colors (or true color) with 4MB video memory or better 

Recording Speed 25 fps / channel (minimum 32 channel) 

USB 2.0 or fire wall 2 nos. at front panel 

Keyboards PS/2 Keyboard 

Mouse Optical Mouse with scroll 

Monitors 19" TFT 

Operating system MS Windows OS or Linux (Latest versions) at the time of tender. 

Anti-Virus Software Latest software at the time of tender. 

 

Camera Housing & Mount 

The camera mount should be: 

i. Of the same make as that of camera and suitable for the model number offered as 
specified by the manufacturer and should be an integrated unit. 

ii. Should be compact and indoor / outdoor type as required. 
iii. Should support the weight of camera and accessories such as housing, pan & tilt head in 

any vertical or horizontal position etc. 
 

Speed Dome Controller / PTZ Controller 

Speed Dome Controller should have variable speed joystick, LCD display for programming and it 
should be able to control the speed dome for PAN / TILT / Zoom. 

Cables 

S. No. Connectivity Cable Type 

1 Camera to Video Encoder Coaxial RG 6/U / CAT 6 / Fibre Optic 

2 Video Encoder to Switch in control 
room 

UTP CAT 6 / Fibre Optic 

3 Switch to Video Wall Switches UTP CAT 6 / Fibre Optic 

4 From switches to NAS Box Fibre Optic 

5 Hardware Decoder to monitor Composite signal cable 



Section-V: Procuring Entity’s Requirement 

KSCL, Kota, Rajasthan Page 94 
 

 

A2 Technical Specifications for Delineators / Guide Posts - Round Pipe Delineators 
with Acrylic Reflectors 

Refer MoRTH Specifications Section 800, clause 806 and 812.3. 

 

 

 

A3 Technical Specifications for Spring Post / Reboundable Delineator 

Spring Posts or Reboundable Delineators are made up of Flexible PU which are used for parking 
lots. It shall be Durable Impact Absorbent & Light Weighted Single Piece with no joint. 

Specifications: 

 Material: Manufactured from Strong Flexible UV Protected PU 

 Three reflective bands - EN471 Certified 

 Colour: Red 

 Height: 750 to 1000 mm (Approx.) 

 Circular Base: 200 mm dia (Approx.) 

 Pole Dia: 80mm (approx.) 

 Weight: Approx. 1 Kg 

 



Section-V: Procuring Entity’s Requirement 

KSCL, Kota, Rajasthan Page 95 
 

 

A4 Technical Specifications for Plastic Road Barriers/Portable Traffic Barricades 

Refer MoRTH Specifications Section 800, clause 812.6. 

Minimum Specifications: 

 High impact resistant, Non-Fading, UV Stabilized PE Barriers 
 Small in size, easy to setup and remove; good for parking solution 
 Colour: Red 
 100% Interlocking Design 
 Size (approx. minimum): 1000 (L) x 500 (W) x 800 (H) 
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A5 Technical Specifications for PVC Traffic Safety Cones 

Refer MoRTH Specifications Section 800, clause 812.4. 

Minimum Specifications: 

 Height: 1000 mm 
 Base: Approx. 400 mm 
 Weight: 7 to 8 kg (Approx.) 
 Robust & heavy, should not get blown away in heavy winds 
 Recycled heavy rubber base for stability 
 UV stabilised and made from non-fading colours 
 High quality, all weather resistant reflective sleeve 

 

 
 

A6 Technical Specifications of Metal Pipe Bollard 

Size: 36 inches high x 8 inches’ diameter 

Design: Cylindrical bollard cover with rounded top. 

Material: Stainless steel: ASTM A312, Grade TP 316 

Finish: Satin, buffed 

Color Coating: 

a. Type: Polyester powder coat over epoxy primer. 
b. Color: Black textured semi gloss/ Anodized silver/ Safety yellow. 

Installation: 

a. Security post cover, new post: Foam adhesive, installation hanger or set-screw 
installation. 

 Security Post: Stainless Steel pipe  
 Footing and Fill: Concrete or mortar, 3000 psi minimum 
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A7 Technical Specification of Raised Pavement Marker / Cat's Eye / Road Studs 

Made from prismatic optics for maximum reflectivity, these RPMs are lightweight, impact resistant 
and suitable for all weather conditions. Applied with a recommended bitumen or epoxy adhesive. 
Nylon shanks also can be provided for better anchoring. 

Its purpose is to provide drivers with effective lane delineation, particularly during the hours of 
darkness and in adverse weather conditions. 

Should comply with following standards:  

 EN1463 part 1:1998: Type P3A studs, (i.e. Permanent, Plastic reflector with abrasion 
resistant layer, non-depressible) and Class PRP1 Type 2 retro-reflectors 

 EN1463 part 2:2000: Class S1 (Road Presence) and Class R1(Night-time visibility) 
 

Colour: Yellow 

Size: 115 mm x 90 mm x 17. 5 mm (minimum) 

Weight: Not less than 110 gm per piece 

As per ASTM D - 4280 

The road reflector studs shall be able to bear severe impacts and its specific reflective panel of 
the studs shall provide very high reflectivity. 
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A8 Technical Specification of Road Safety Convex Mirrors 

Key Features: 

 For internal and external purposes. 
 Light weight and secure fixing 
 Made of one piece polycarbonate convex lens which is damage resistant 
 Brim and back holding plate is metal / FRP 
 Polycarbonate Convex Mirrors are 200 times stronger than glass 
 Not affected by any type of light ray. 
 Will not produce toxic fumes if burnt 
 Resistant to weather 
 Fine finish 
 Durable 

Material: polycarbonate, fibre moulded 

Size: 24" Inch (60cm) 
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A9 Technical Specification of Portable Under Vehicle Search Mirror 

A large convex mirror with fluorescent lighting mounted on castors for searching the underside of 
vehicles. The mirror offers a wide field of view and the hinged handle can be lowered to ground 
level for maximum under vehicle penetration. 

Illumination is provided by an energy efficient 12 watt fluorescent lamp which has a 2m (6.6ft) 
flying lead and may be used independently as a search lamp. The unit is powered by 10 D-cell 
batteries which fit into the handle and provide up to 8 hours of continuous operation. 

Specifications: 

Mirror: 330 mm diameter (13”) convex, polycarbonate mirror. 

Illumination: 2 x 6 watt LED lamps in a splash proof acrylic housing with handle grip and 2m (6.6’) 

flying lead, clip fastened to trolley base. Length: 15 cm (6”)  

Handle: 950mm (3ft) hinged aluminum handle. 

Controls: 3-way switch with Off, Latching and Momentary positions. 
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A10 Technical Specification of Modular Speed Breaker / Rumble Strip 

Application: Covered/ Uncovered Parking Lots 

Features: 

 Colour: Black & Yellow combination for greater visibility 
 UV, moisture and temperature resistant 
 Modular design provides flexibility to suit any size 
 Aesthetically Pleasing 

Specifications: 

 Length: 350mm 
 Width: 250mm 
 Height: 50mm 
 Total Nos of Piece in a Meter: 4 Nos. 
 Material: Rubber/Plastic 
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A11 Technical Specification of Rubberised Car Parking Stopper / Block 

Body Material: Polymerized Rubber, hard and durable 
It is to be fixed on the ground with screws/nails and epoxy adhesive 
It shall have reflective stickers for high visibility for areas like parking lots  
Colour: Yellow & Black 
Size: 160/150/130/100 W x 550/500/480 L x 100/75 H (in mm) 
Easy installation with screws 
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A12 Technical Specification of LED Edge Light Signage / Liquid Epoxy- Way Finding 
Pictographs 

Electrical mains operated with battery backup, stainless steel/powder coated or aluminium finish, 
text with 8mm acrylic. 

 
 

A13 Technical Specification of Aluminium Snap Frame Light Box- 18mm - 12V DC 
power 

Four sided openable, superior aluminium alloy with light guide plate with thickness between 18mm 
– 60mm, 12vDC powered with various colour finish. 
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A14 Technical Specification of Photo-Luminiscent GID Signs (Glow In Dark Tapes/ 
Route Marker / GID Fire Escape Route Plan)- Safety, Direction, Prohibition, Fire 
equipments, Warning 

Hand-cast photo luminescent background with high brightness up to 125% luminescent lettering 
approach. High glow, photo luminescent pigmentation for brightness. Bevelled front panel and 
matte frame, polished aluminium reflector, for installation at both high and low level mounting 
applications. Can follow UL 924 standards, 7” letters with a certified viewing distance of 50 feet 
with single and double-sided configurations. Environmentally friendly – non-toxic, non-radioactive, 
non-flammable. 

 

 

A15 Technical Specification of Road Signs- Mandatory / Warning / Informatory 

Road signs shall conform to IRC 67 and MoRTH Specifications Section 800, clause 802. 
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A16 Technical Specification of Thermoplastic Compound Marking 

Refer MoRTH Specifications Section 800, clause 803. 

 

Parking Box Marking 

  

Directional Arrow Marking 

 

A17 Technical Specification of Automated Boom Barrier 

Desirable Features: 

 Provided with changeable Installation facility (left to right). 
 No change of spring is required when boom length is changing 
 Well integrated with car parking system equipment 
 Limit Switch which enhance complete safety 
 High torque motor: Long lasting motor that generates up to 600Nm torque  
 Smooth operation: No bounce/jerk of boom at end positions  
 Better visibility: White aluminum boom bar with reflective strips and RAL 2005 powder 

coated housing  
 IP54 or higher protection: Control unit is IP - protected making it dust and water resistant 
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 Optical beam sensor: Safety device to detect presence of vehicles and reversal of boom 
movement  

 Access control operation: Boom barrier operated through push button switch and can also 
be operated through access control system  

 Manual operation in case of power failure: Barrier can be raised or lowered by releasing 
the boom lock with key type mechanism  

 Applications: Parking areas 
Specifications: 

Boom Length (m)  4 to 6 

Height of Boom from ground  900 to 1000 (Approx. mm) 

Housing Dimensions (Approx mm) 450 x 300 x 1000 (Approx.) 

Boom Dimension (mm) 100 x 40 

Controller Protecting Rating  IP54 or higher 

Control Panel Power Supply (V) 230 A.C.50/ 60Hz 

Motor Power Supply (V) 24 D.C> 

Power (W)  300 (Approx.) 

Current Draw (A) 1.5 (Approx.) 

Torque (Nm) 600 (Approx.) 

Opening Time (Sec) 3 to 6 

Duty Cycle  Intensive use 

Operating Temp. (°C) -20 to +55 °C 

Wind Resistance At least 50 km/hr 
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A18 Technical Specification of Minor Landscaping 

Landscape works including bed prepraration for hedging and shrubbery by excavating 60 cm 
deep and trenching the excavated base to a further depth of 30 cm, refilling the excavated earth 
after breaking clods and mixing with sludge or manure in the ratio of 8:1 (8 parts of stacked volume 
of earth after reduction by 20%: one part of stacked volume of sludge or manure after reduction 
by 8%), flooding with water, filling with earth if necessary, watering and finally fine dressing, 
leveling etc. 

A19 Specifications for Modular Prefabricated Kiosks: 

Size of 2m Length x 2m Width x 2.3m Height, made from stainless steel 304 grade sq tube, 

round pipes and sheet with test certificate for materials with all electrical facility like tube light, 

fan, charging point, CCTV etc., storage facility with widows, door, civil work etc complete. 

Including all Miscellaneous Works (Electrical, Mechanical, Piping etc.) 

A20 Technical Specifications of Ticket Dispenser Machine and Exit Machine  

Visitor will press the push button on the front panel of entry terminal of the Ticket dispenser 

machine. The ticket dispenser will spit the ticket with barcode having information like date, 

entry time will be written into the ticket. Meantime, the barrier gate will open automatically, 

the visitor enters the parking. After the vehicle passes by the detector loop, boom barrier will 
close automatically. During exit Visitor goes to the payment station, He/ She gives the ticket 

to the operator. Operator will put the ticket on the Exit machine for scanning and hence 

transaction, which will calculate how much the visitor needs to pay, and software will show 

the amount. After payment, the barrier gate at the exit point will open automatically. 

Design Features: 

 Unique design based on aluminium and high-grade synthetics, with stylish light elements 

 Modular, easy to maintain construction 

 Flexible extension options ensure maximum investment protection 

 Weather-proof, thanks to the use of high-grade durable materials, such as aluminium 

 Coder Basic enables crosswise barcode ticket processing and punch-hole validation 

 RFID module to read and encode RFID tickets  

 Large ticket collecting box (holds approx. 3000 tickets) 
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Technical Details 

Operating voltage 100-240 V ±10 % / 50-60 Hz 

Power consumption Min. 18 W Max. 270 W (fully equipped 

with heating) 

Operating temperature with Coder 0 °C  to + 50 °C  

Max. humidity 90 % (non-condensing) 

Standard colors Base: Brushed, anodized aluminum; 

Cover: Dusty gray RAL 7037, synthetic; 

Panel: Dark gray RAL 7021, synthetic 

Degree of protection based on IEC 60529 IP 55 

Figure- Ticket Dispenser machine  

 

 

 Figure- Exit Machine 

A21 Technical Specifications for Parking Guidance System 

With the development of modern life, the number of cars is growing rapidly and the difference 
between cars and parking spaces becomes a problem in the crowded urban areas. The public 
parking space cannot satisfy the increasing demand. 

These facilities have the following problems: 

 The parking’s management is unable to control the free parking spaces. Therefore, they are 
obliged to send employee(s) for inspection and this may cause waste of customers’ patience 
& time. 

 The driver will not easily find an empty space and has to circulate in disorder which creates 
a traffic jam. 



Section-V: Procuring Entity’s Requirement 

KSCL, Kota, Rajasthan Page 108 
 

 Management may hire some employees to help cars find an empty space which increases 
cost. 

 Management is unable to generate statistics to optimize revenues. 
 Saves time and energy to both the client and the management. 
 It leads the driver/customer directly and quickly to the first available space. 
 Reduced congestion in the parking facilities 
 Reduced pollution as cars circulate for shorter time 
 Potentially stress full situation are minimized 
 Helps to plan for rush hours 
 Decreases the management cost 

The Intelligent Parking Guidance System provides a significant advantage to garage operations, 
particularly when parking is at a peak. Management is also able to see the peak operation hours 
and could schedule staff accordingly. The system provides real-time capacity management that 
allows for better auditing capabilities. The average utilization and occupation of the bays 
increases significantly because drivers are directed to an open space more efficiently: as soon as 
a bay becomes available, it will display on electronic signs. Drivers are also able to find spaces 
that are hidden by obstruction and generally not utilized. 

A20.1 The System  

With LED information panels to provide driving direction guidance starting at the entrance, Parking 
Guidance System helps guiding drivers to find a free space with no extra turning or driving around. 
A zone controller is allowed to connect and collect data from many magnetic detectors. Required 
LED information panels are configured to display information according to the zone controller 
connected. And a central control unit can connect predetermined controllers and process all the 
data gathered from all zone controllers to the parking guidance software running on the server. 
An optional floor space counting system can be easily integrated and installed. Simply connect a 
loop detector controller to the central control unit, the central control unit will control the LED floor 
counting displays according to the signals from the loop detectors. A loop detector controller has 
predetermined signal contact points. The parking guidance software provides a full graphic 
interface for managing the system and monitoring the entire parking facility remotely. 

A20.2 System Hardware Components 

a. Magnetic Sensors 
Magnetic Sensor is wireless detector of occupancy of parking spaces. It is specially dedicated 
for the use on external car parking’s, in particular, located in the dense urban areas. Each 
parking space needs to be equipped with a wireless sensor mounted directly on the existing 
surface. Sensor detects vehicle based on the continuous measurement of natural magnetic 
field of the Earth and recording field disturbance caused by the vehicle. Information about the 
actual occupancy of the parking space is obtained as the current register and directed by radio 
to the collecting device. The device is mounted directly in the surface of the parking space. 
Installation consists of hollowing the hole, placing the sensor and filling the free surface with a 
special silicone mass. Assembly is possible both in concrete cube and asphalt. There is also 
a sensor version glued to the car park surface. It applies when mounting inside the surface is 
forbidden due to the risk of losing the guarantee of its construction. 

Technical Specifications 

• frequency: 868 MHz, 
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• detection method: magnetic, 

• weight: approx. 88 g, 

• dimensions: 78,1 mm x 78,1 mm, 

• color: black, 

• tightness: IP67, 

• operating temperature for optimum battery consumption, -20 to +50 ° C. 

• maximum and minimum operating temperature, -41 to +81 °C. 

• the communication range with base station: to 500m, 

• power: replaceable lithium battery, 

• battery life: 5-8 years, 

• detection performance ~ 98% 

b. Zone Controller Unit (ZCU) 
One Zone controller can connect to predetermined (40 to 60) magnetic detectors. It 
gathers and forwards vacancy information from all the detectors to the Central Control 
Unit, and also forwards commands from the Central Control Unit to the LED information 
panels connected to it for displaying proper vacant information. 

c. Outdoor LED Display 
Outdoor LED Display is composed of high intensity outdoor LED module, driving circuit, 
controlling circuit, frame and other parts. It receives the parking space statistics from the 
central collector, displaying the total available parking spaces in real time and can be used 
24 hours a day. Internal procedure can be revised at any time according to the users 
demands, displaying other information. 

d. Lane Guidance LED Display 
The Lane Guidance LED display receives the carport information from the central 
controller (CCU) and displays the total number of available lots in terms of number and 
word. It can be used 24hours a day. Internal procedure can be revised at any time 
according to the demands of the users, displaying other needed information the most 
complete solution. It can have up to 16 channels, either loops or magnetic counting 
sensors. Its advantage is that it gives information to the server when the parking is full 
even though not all cars are yet parked. Reducing the jam and eliminating the probability 
of having circulating cars that will eventually not find a free space. 

e. Parking Guidance System Management Software 
An Electronic map of the parking space is embedded in the software, which can directly 
display the status of carpark in real time. The operators can monitor the situation according 
to the electronic map. As for the improperly parked vehicles, the system supports manual 
updating spaces to adjust the real status of the occupied parking space. 

f. Central Controller Unit (CCU) 
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The core of whole system, is mainly responsible for the collection of carport information 
and data processing of the whole yard, then send feedback of the processing data to 
outdoor LED display to show space information. 

Operating Voltage    DC 5V
Operating current    375 mA
Power     1.875W

Communication way    RS485,LAN,wireless

Communication Distance    ≤1000m

Maximum Number of Connections    64 node controllers
Operating Temperature    -40°C~+80°C

 

7. GENERAL  
7.1 General Requirements 
Road Works 

 The Contractor shall be responsible for establishing and maintain temporary road/drain 
diversions required for execution of the works. The Contractor shall reinstate all the roads to 
the satisfaction of the Municipal Corporation representative after completion of works. 

7.2 Maintenance of Existing Access Roads 
 The Contractor shall not run tracked or un-sprung vehicles on surfaced roads without the 

written approval of the Kota Smart City/line Agency Representative who may require that 
planking or some other protective material be used to protect the road surface. 

7.3 Clearance of the Site 
 The Contractor shall clear all the Sites to the extent required by the respective Kota Smart 

City/line Agency Representative for checking the setting-out. 
 Clearance of the Site shall also include demolition and removal of all articles, The Contractor 

shall ensure that the parts of the Site to be occupied by the proposed Permanent Works are 
clear, and shall maintain the remainder of the Site as may be required for access and 
temporary works areas required for the project. The Contractor shall remove the material 
arising from such clearance and dispose of it in a manner at a location, to the approval of the 
Kota Smart City/line Agency Representative. 

 The Contractor shall fill and make good with appropriate materials those cavities and losses 
of soil, which result from clearing the parts of the Site not subsequently to be occupied by the 
Works. The Contractor shall not clear the Site of any existing structure without the prior 
written instruction of the Kota Smart City/line Agency Representative. 

7.4 Clearance and Reinstatement of the Site on Completion 
 On completion of the Works, the Contractor shall clear any temporary works and temporary 

access roads and reinstate the areas to their original condition and to the satisfaction of the 
Kota Smart City/line Agency. 

7.5 Access for the Kota Smart City/line Agency Representative 
 The Contractor shall permit the Kota Smart City/line Agency’s Representative an any person 

authorized by the Kota Smart City or the Municipal Corporation Representative including 
workmen of the Municipal Corporation, other contractors or utility undertakings access for 
the purposes of the Contract to all areas of the Site and to any additional accommodation or 
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temporary way leave for the duration of the Contract period. 
7.6 Water Supply and Wastewater Disposal at Site 
 The Contractor shall make his own arrangements for water supply during construction at site 

and he shall ensure the quality of the water remains potable for the purpose for which it is 
intended. 

7.7 Electricity for Contractor’s Use on Site 
 The Contractor shall be responsible for provision and distribution of an electrical supply for 

the purpose of constructing. 
 The installation shall comply with all the relevant regulations, Indian Standards and Codes of 

Practice, and Health and Safety requirements, etc. The Contractor must take every possible 
precaution to ensure that his installation is safe and injury to personnel or damage to plant 
and buildings is avoided. The Contractor shall be fully responsible for all safety etc. 

 The Contractor shall test the temporary site distribution system every month for compliance 
with the relevant standards. 

7.8 Refuse Disposal on Site 
 Refuse and rubbish of every kind shall be removed from the Site and disposed off by the 

Contractor at his own expense, frequently and regularly so as to keep the Site in an approved 
wholesome, hygienic and tidy condition to the satisfaction of the Municipal Corporation 
Representative. 

7.9 Detailed design and drawings 
Tender Drawing & Working drawing should be provided by the KSCL. 

7.10 Setting Out 
 The lines, levels and setting out points for works are indicated in the Drawings included in 

Section 9. 
7.11 Construction Documents 
These documents shall include: Tender Drawing 
8 IS Codes 
Some of the important IS codes to be referred during execution of the work are as follows: 
IS 3764 – Safety code for excavation works 
IS 3720 – Methods of tests for soils 
Soil Investigation 
IS – 1988 – SBC 
Concrete Works 
IS.280 – Mild steel wire for general engineering purposes 
IS.269 – Portland cement 
IS.383 – Coarse and fine aggregate 
IS.432 – Medium tension steel bars and hard drawn steel wire 
IS.456 – Code of practice for plain and reinforced concrete 
IS.516 – Methods of testing for strength of concrete 
IS.1199 – Method of sampling and analysis of concrete 
IS.1786 – Cold twisted steel bars for concrete reinforcement 
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Reinforcement 
IS. 3370 – Code of practice for concrete structures for the storage of liquids 
IS. 4082– Recommendation on stacking and storage of construction material on site. 
General 
IS.875 - Code of practice for structural safety of buildings, loading standards 
IS.1911 – Dead loads 
IS.1893 – Criteria for earthquake resistant design and structures 
IS.2950 – Design of raft 
IS.1200 – Method of measurements 
The following activities shall be carried out shall not be limited to: 
(i) Approval of all designs and drawings, material to be used, equipment’s specifications and the 

samples, prior to commencing of work at site. 
(ii) Submission of “As Built” drawings. 
No separate payment will be made for the reconnaissance survey, laboratory test, testing and 
commissioning, etc. This shall be included in the rate quoted by the contractor. 
General RCC 
The specification for material shall comply with the specification narrated at relevant chapter of 
civil works and as written below: 
Ordinary Portland Cement (OPC) Grade 43 conforming to IS: 269-1976 mark shall only be 
used. Any grade of PPC cement not allowed for this project. 
All reinforcement used shall be of TMT steel (Fe 415 or 500) ISI marked and from reputed 
manufacturer as approved by Engineer in Charge, shall be clean and free from loose mill scales, 
rust and coating of oil or other coatings which may destroy or reduce bond. Minimum size of 
reinforcement bars shall be of 8mm. Only steel shuttering shall be used. Shuttering shall be new 
or in good condition without holes or dents. It has to be approved by the Engineer in Charge. The 
individual elements should be in the good shape to ensure a gap free shuttering according to the 
drawings. The paint used shall have good bonding and shall not stick to the concrete surface. 
Suitable system has to be provided for keeping the surface in place and keeping the correct 
distance in case of walls. The construction joints should be minimum and they have to be 
executed with most care. Before continuing concreting the loose material has to be removed and 
they have to be cleaned properly. Honey combing has to be avoided by suitable shuttering and 
proper use of vibrators. 
The water used for concreting shall be free from all undesirable salts and other impurities and 
shall be fit for concreting as per IS: 456. 
It is specifically being mentioned that the ground water available in this area may not be potable 
and not fit for concreting; therefore, transportation from nearby safe and acceptable water source 
has to be made. For the purpose of concreting and curing only Potable water conforming to 
provisions of IS: 456 is to be used. For this purpose, contractor shall make a temporary 
masonry/RCC underground water reservoir of 3 days’ average water consumption storage 
capacity. He shall provide a diesel pump set and necessary piping arrangement to ensure proper 
curing. 
The exposed surface of concrete shall be kept continuously in a wet condition by pounding or 
covering with a layer of sackings, canvas, hessian or similar materials and kept continuously wet 
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for at least 28 days from the date of placing of concrete. To obtain a dense concrete and to reduce 
chances of honeycombing adequate admixture approved by Engineer-in-Charge shall be used 
e.g. integral water proofing compound in concrete work. The quantity of the admixture shall be as 
prescribed by the manufacturer and as approved by the Engineer in Charge. 
The aggregates and cement shall be proportioned by weight only. The mixing shall invariably be 
carried out in mechanical mixer and in such a way so as to avoid any loss of water or cement. No 
hand mixed concrete will be allowed. It should be conveyed, placed in position and compacted 
by suitable type of mechanical vibrator as rapidly as practicable but in no case the time of 
compaction after mixing shall increase 30 minutes. Standby Concrete Mixer and Vibrator shall be 
available at Site. 
The concrete shall be cured properly by keeping it moist constantly until end of three weeks from 
the date of casting. 
Brick Work: - Only Fly ash brick shall be used as per latest IS code 
Testing 
Materials and workmanship shall comply with the relevant specifications as described in 
subsequent clauses and in the Rajasthan PWD (B&R) Specification and Explanatory Notes for 
Building and House Drainage. Any material or workmanship not covered by the above 
specifications shall comply with the relevant Indian Standard (with up to date amendments). 
Material 
The Contractor shall submit to the Engineer-in-Charge or his representative, samples of the 
materials which will form part of the permanent works, sufficiently in advance of the start of the 
work, so that necessary tests can be carried out for the approval of the Engineer in Charge or his 
representative, before using any such material on site. Samples for the basic materials shall be 
submitted from every supplier and from each consignment; if materials differ from one 
consignment to another, the consignment differing from the accepted sample shall be replaced 
by the Contractor free of cost. The format will be provided by Engineer In Charge. 
The testing of materials to be used in the Works, or of the quality of finished items shall generally 
be done in a laboratory approved by the Engineer-in-Charge or his representative. All testing 
charges shall be borne by the Contractor. The following tests shall be carried on a routine basis: 
(a) Gradation and specific gravity of coarse and fine aggregate to be used for concrete work. 
(b) Moisture content in fine and course aggregates, bulking of sand of fine aggregate. 
(c) Determination of fines and deleterious materials, organic impurities and light weight places 

in course and fine aggregate. 
(d) Workability tests on concrete by means of slump cone. 
(e) Determination of the crushing strength, absorption and efflorescence of bricks. 
(f) Concrete cube crushing strength at 7 days and 28 days. 
(g) Determination of flakiness index and crushing value for coarse aggregates. 
The above tests (a) to (g) inclusive shall be done on a routine basis as per the provisions of the 
relevant Indian Standards, or as specified by PMC and explanatory notes shall be kept during the 
construction period. The following additional tests of materials and workmanship shall also be 
carried out at contractor’s cost, if the Engineer-in-Charge or his representative requires: 
(h) Chemical tests of fine and coarse aggregates, to determine the sulphate, chlorides and other 

deleterious material present in the aggregate. 
(i) Testing of cement (Physical and Chemical), as per IS 269 or IS 485, as the case maybe. 
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(j) Tests on steel (Mild and High Tensile (Tor) as per IS 1786 to establish the Ultimate tensile 
strength, yield stress, percentage elongation and chemical composition. 

(k) Tests for suitability of water for concrete work. 
In addition to the above tests, the Engineer in Charge or his representative, may request any 
other test to be carried out from time to time as per the Indian Standards or the Rajasthan PWD 
specification, at contractor’s cost. 
Concrete 
During the progress of construction sampling, preparation of test specimens, curing and testing 
of concrete shall be conducted in accordance with IS 1199 and IS 516, to determine whether the 
concrete being produced complies with the strength requirements as specified. At least one slump 
test shall be carried out for every compressive strength test carried out, or as directed by the 
Engineer in Charge. Six numbers 15 cm cubes shall be made for each cubic meter or portion 
thereof or for each pour per grade of concrete. This number may be increased at the discretion 
of the Engineer-in-Charge. Six specimens shall preferably be prepared from different batches, 
three being tested after 7 days and the remaining three being tested at 28 days. The Contractor 
shall provide, at his own expense, all apparatus, and labour and arrange for testing at a laboratory, 
approved by the Engineer in Charge. 
The concrete tested in accordance with “Testing of Concrete” clause above, shall be the criteria 
for acceptance of concrete as per IS 456. The strength of concrete shall be the average strength 
of three specimens tested at 28 days and conform to strength requirements for different grades 
of concrete. If the advance 7 days tests show crushing strengths that are too low, corrective 
measures shall be taken at once, at the Engineer’s direction, without waiting for the results of the 
28 days tests. 
Failure to Meet Strength Requirements 
In cases where concrete tested fails to meet the test requirements, the Engineer-in-Charge shall 
have the right to require any one or all the following additional tests. These shall be carried out 
by contractor at his own expense. The Engineer-in-Charge shall be the finally authority for 
interpreting the results and shall decide upon the acceptance or otherwise. 

 Curing and load testing of the concrete member concerned represented by the test which 
failed. 

 Replacement of any such portions of the structure. No payment shall be made for the 
dismantling of the concrete, relevant form work, or reinforcement. Embedded fixtures and 
reinforcement of adjoining structures damaged during dismantling shall be made good by the 
contractor at his own expense. 

 Collecting and testing of a core specimen from the hardened concrete. The location number 
and size of such specimen shall be taken as directed by the Engineer-in-Charge. 

 Any Other tests i.e. ultrasonic/ or rebound hammer tests to be decided by the Engineer-in-
Charge, at the contractors own cost. 

Check of Reinforcement and Concreting 
All reinforcement shall be got checked recorded prior to pouring of concrete, by representative of 
the Engineer-in-Charge. Similarly, the entire concrete pouring work shall be done in the presence 
of an officer not below the rank of Junior Engineer or support engineer from the consultant. The 
contractor shall therefore, give a notice of a minimum three days to the Engineer-in-Charge or his 
representatives, such that the work can be checked by him or his representative. No work shall 
be covered before inspection and approval of Engineer-in-Charge. 
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Minimum Requirement for all reinforced or plain concrete structures 
Cement concrete (plain or reinforced) shall comply with the requirement of specifications of 
Rajasthan PWD (B&R) Specification and Explanatory Notes for Buildings and House Drainage 
except in so far as these are not altered or modified by specific stipulations as given in the 
specifications herein. The concrete grades to be used shall not be leaner than following: 
Water bearing structure i.e. container, beam platform in the reservoir and roof. M-25 
Other structural concrete        M-25 
Lean concrete in foundation        M-15 
a) Minimum cement content of 360 kg/m 3 with maximum 20mm size downgraded coarse 

aggregates for M 25 grade concrete, whereas design mix has to be carried out for M25 and 
above grade. 

b) Approved quality water proofing compound (chloride free) shall be added during concreting 
of all water retaining structure, in the proportion specified by the manufacturer/as per design 
mix or up to 2% (percent) by weight of cement. 

c) To check the fine cracks, fibre should be used as secondary reinforcement in the RCC as per 
manufacturer recommendation for water retaining members only. 

Construction joints 
As construction joints are week in shear normally construction joints, if required, shall be provided 
in location where shear stress is minimum. However, construction joints should be avoided in the 
bottom slab of any water retaining structure. In the walls of the water retaining structures vertical 
construction joints should be avoided to the maximum possible extent. In the event the Contractor 
solely for his convenience proposes construction joints in the bottom slab and or vertical 
construction joints in the wall of the water retaining structures, then the Contractor shall provide 
approved PVC water-stop of 230mm width and 8 mm thick in all such joints. For the convenience 
of construction and to avoid segregation of concrete horizontal construction joints shall be 
provided in a planned way at a height not more than 2.0M in case of approved admixture, at his 
cost, is used by the contractor in the concrete to increasing the workability of the concrete without 
affecting the designed water cement ratio. In case such admixture is not used the height of such 
cast shall be restricted maximum up to 1.5M. 
All such construction joints should be prepared properly like removing of all loose materials by 
wire brush and soaking with rich cement slurry mixed with approved water-proofing compound in 
prescribed ratio, before pouring next concrete. Next pour of concrete in any construction joints in 
water retaining structures should be within 24 hours of last pour. 
Final Finishing 
The contractor shall ensure that the entire structures along with all its installations are in finished 
and in new and fully operative condition when handed over. He shall have repaired and remove 
all signs of damage that might have been done during the course of installation and fixing of 
equipment. He shall also see that the entire exterior finished properly and the entire site is cleared 
all extra construction material, debris and excavated soil. This shall have to be done to the 
satisfaction of Engineer-in-Charge. 
Painting 
If not otherwise stated metallic surfaces shall receive one initial coat at the manufacturer’s 
workshop. After arrival of the equipment on site, the same shall be inspected and damaged 
portions shall be cleaned and given the primer and under coat of similar paint.  
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9.0 DEFECT LIABILITY PERIOD: 
Contractor is responsible for repairing or rectifying defects that appear in the works during this 
period. The period commences soon after the completion certificate issued by KSCL of the works 
be 03(three) years DLP. 
10.0 Use of Provisional Sum 
 
In respect of every provisional sum the Engineer in charge shall have authority to issue 
instructions for the execution of work or for supply of goods, materials, plant or services by the 
contractor. 
A handling fee of 5% (Five percent) of provisional sum (Paid) shall be payable to the Contractor 
on the actual cost of any approved expenditures under as Provisional Sum items. 
 
Underground and overhead services are likely to be met with during construction. These are to 
be protected against damage by the Contractor. The contractor work program shall include this 
activity. The work shall be carried out under supervision of concerned department. The 
supervision charges of the line agencies shall be paid by the contractor and shall be reimbursed 
from provisional sum at actual on submission of receipt plus 5% handling fee. however, no claim 
on account of delay in shifting of utilities by line department will be admissible. 
 
If under ground and overhead services are damaged during construction by the Contractor shall 
be repair/replaced by contractor at his own cost 
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1. General Provisions 

Definitions 
 

1.1 In the Conditions of Contract (these General Conditions) which 
include Special Conditions, the following works and expressions 
shall have the meaning stated as under. Words indicating 
persons or parties include firms, companies, and other legal 
entities except where context requires otherwise. 

The Contract 1.1.1  

 1.1.1.1 Bill of Quantities (BOQ) means the priced and completed Bill 
of Quantities forming part of the Bid. 
Activity Schedule means the various stages of execution of the 
Works in case of Lump Sum Contract which are linked to 
payment Schedule. 

 1.1.1.2 Contract means the document forming the Bid and acceptance 
thereof and the formal agreement executed between the 
competent authority on behalf of the Governor of Rajasthan and 
the Contractor, together with the documents referred to therein 
including these conditions, the Specifications, designs, Drawings 
and instructions issued from time to time on Contract and shall 
be complementary to one another. 

 1.1.1.3 Contract Agreement means the Contract Agreement referred 
To in Sub-Clause 1.81 [Signing of the Contract]. 

 1.1.1.4 Contract Data means the pages completed by the Procuring 
Entity entitled Contract Data which constitute the Special 
Conditions of the Contract. 

 1.1.1.5 Drawings means the Drawings of the Works, as included in the 
Contract and any additional and modified drawings issued by (or 
on behalf of) the Procuring Entity in accordance with the 
Contract. 

 1.1.1.6 Letter of Acceptance means the letter of formal acceptance, 

Signed by the Procuring Entity, including any annexed 
memoranda comprising agreements between and signed by 
both Parties. If there is no such Letter of Acceptance, the 
expression “Letter of Acceptance” means the Contract 
Agreement and the date of issuing the Letter of Acceptance 
means the date of signing the Contract Agreement. 

 1.1.1.7 Letter of Technical/ Financial Bid means the document 
entitled Letter Technical or Letter of Financial bid, which was 
completed by the Bidder and includes the signed offer to the 
Procuring Entity for the Works. 

 1.1.1.8 Risk and Cost means when the Contractor fails to complete the 
Contract despite due notices, the procuring entity may terminate 
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the Contract with full 10% compensation and/ or measure the 
acceptable work done and get the balance work of the 
BOQ/Activity Schedule carried out at the risk and cost of the 
Contractor and the difference of cost at which the balance works 
carried out through the Department/ Organisation or another 
Agency is debited to the Contractor. 

 1.1.1.9 Schedules means the document(s) entitled Schedules, 
completed by the Contractor and submitted with the letter of Bid, 
as included in the Contract. Such documents may include the Bill 
of Quantities, data, lists and Schedules of rates and /or prices. 

 1.1.1.10 Specifications means the BIS, IRC, and other Code 
Specification of the Works followed by relevant Department of 
the Government of India/ State Government and /or included in 
the Contract and any modification or addition made or approved 
by the Engineer-in-Charge. 

 1.1.1.11 Technical/ Financial Bid means the Letter of Technical or 
Financial Bid and all other documents which the Bidder 
submitted with the Letter of Technical or Financial Bid, as 
included in the Contract. 

Parties and 
Persons 

1.1.2  

 1.1.2.1 
 

Party: means the Procuring Entity or the Contractor, or both as 

The context requires. 

 1.1.2.2 Contractor shall mean the individual, firm or company, whether 
incorporate or not undertaking the Works and shall include the 
legal or authorised representative of such individual or the 
persons composing such firm or company or the successors of 
such firm or company and the permitted assignees of such 
individual, firm or company. 

 1.1.2.3 Contractor’s Personnel means the Contractor and Contractor’s 
Representative and all personnel whom the Contractor utilizes 
on Site, who may include the staff, labour and other employees 
of the Contractor and of each Subcontractor; and any other 
personnel assisting the Contractor in the execution of the Works. 
All communications addressed to the Contractor can be handed 
over at site to the Contractor’s personnel. 

 1.1.2.4 Contractor’s Representative means the person named by the 
Contractor in the Contract or appointed from time to time by the 
Contractor under Sub-Clause 4.5 [Contractor’s Representative], 
who acts on behalf of the Contractor. 

 1.1.2.5 Engineer-in-Charge or Engineer means the Divisional officer/ 
Executive Engineer who shall be in-charge of the Works and who 
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shall sign the Contract on behalf of the Governor of Rajasthan 
and who shall be responsible for supervising the Contract, 
administering the Contract, certifying payments due 

 1.1.2.6 The Procuring Entity or PE means the Party who employs the 
Contractor to carry out the Works. 

 1.1.2.7 Procuring Entity’s Personnel means the Engineer-in-Charge, 
the assistants referred to in Sub-Clause 3.2 [Delegation by the 
Engineer-in-Charge] and all other staff, labour and other 
employees of the Engineer-in-Charge and of the Procuring 
Entity; and any other personnel notified to the Contractor, byte 
Procuring Entity or the Engineer-in-Charge, as Procuring Entity’s 
Personnel. 

 1.1.2.8 Sub-contractor means any person / firm named in the Bid 
/Contract and approved by the Engineer-in-Charge as a 
Subcontractor, or any person appointed and approved as a 
Subcontractor subsequently, for a part of the Works; and the 
legal successors in title to each of these persons/ firms. 

Dates, tests 
and 1.1.3 
Periods of 
completion 

1.1.3  

 1.1.3.1 Base Date means the date 28 Days prior to the last date 
specified for submission of the Bid. 

 1.1.3.2 Commencement/ start Date means the date specified under 
Sub-Clause 8.3.1 [Commencement of Works]. 

 1.1.3.3 A Defect is any part of the Works not completed in accordance 
with the approved specifications, designs and/ or drawings of 
The Contract. 

 1.1.3.4 The Defect Liability Certificate is the certificate issued by 
Engineer-in-Charge after Defect Liability Period has ended and 
upon correction of Defects pointed out by the Engineer-in- 
Charge. 

 1.1.3.5 The Defect Liability Period will be decided by the Department/ 
Organisation depending on nature of the Works, from the date 
of completion of the Works and shall be mentioned in the 
Contract Data 

 1.1.3.6 Defects Notification Period means the period for notifying 

Defects in the Works or a Section (as the case may be) under 
Sub-Clause 1 3. 2 [Completion of Outstanding Work and 
Remedying Defects], which extends over twelve Months except 
if otherwise stated in the Contract Data (with any extension 
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Under Sub-Clause 1 3. 4 [Extension of Defects Notification 
Period], calculated from the date on which the Works or Section 
is completed as certified under Sub-Clause 1 2. 1 [Taking Over 
of the Works and Sections]. 

 1.1.3.7 Performance Certificate means a certificate issued under Sub-
Clause 13.10 [Performance Certificate]. 

 1.1.3.8 Taking-Over Certificate means a certificate issued under Sub-
Clause 1 2.1 [Taking Over of the Works and Sections]. 

 1.1.3.9 Tests on Completion means the tests which are specified in the 
Contract or agreed by both Parties or instructed as a Variation, 
and which are carried out under Clause 11 [Tests on Completion] 
before the Works or a Section (as the case may be) are taken 
over by the Procuring Entity. 

 1.1.3.10 Tests after Completion means the tests (if any) which are 
specified in the Contract and which are carried out in accordance 
with the Specification after the Works or a Section (as the case 
may be) is taken over by the Procuring Entity. 

 1.1.3.11 The Intended Completion Date is the date on which it is 
intended that the Contractor shall complete the Works. The 
Intended Completion Date is specified in the Contract Data. The 
Intended Completion Date may be revised only by the Engineer- 
in Charge by issuing an extension of time. 

 1.1.3.12 Time for Completion means the time for completing the Works 
or a section (as the case may be) under Sub-Clause 8.4 [Time 
for Completion], as stated in the Contract Data (with any 
extension under Sub-Clause 8.6 [Extension of Time for 
Completion], calculated from Commencement Date. 

 1.1.3.13 Day means calendar Day; Year means a period of 365 Days. 

Money and 
Payments 

1.1.4  

 1.1.4.1 Accepted Contract Amount means the amount accepted in the 
Letter of Acceptance for execution and completion of the Works 
and remedying of any defects and maintaining the Works, if 
stated in the Contract. 

 1.1.4.2 Cost means all expenditure reasonably incurred (or to be 
incurred) by the Contractor, whether on or off the Site, including 
overhead and similar charges, but does not include profit. 

 1.1.4.3 Final Payment Certificate means the Payment Certificate 
issued under Sub-Clause 1 5.9 [Issue of Final Completion 
Certificate]. 
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 1.1.4.4 Final Statement means the statement defined in Sub-Clause 
15.10 [Final Statement of Payments]. 

 1.1.4.5 Interim Payment Certificate means a Payment Certificate 
issued under Sub-Clause 15.5 [Issue of Interim Payment 
Certificate], other than the Final Payment Certificate. 

 1.1.4.6 Market Rate of an item shall be the current rate as decided by 
the Engineer-in Charge on the basis of the Cost of Materials and 
Labour at the Site where the work is to be executed for variation 
item. 

 1.1.4.7 Payment Certificate means a Payment Certificate issued under 
Clause 15 [Contract Price, Payment and Lien]. 

 1.1.4.8 Provisional sums/ Lump sums means a sum (if any) which is 
specified in the Contract as a provisional sum, for the execution 
of any part of the Works or for supply of Plant, Materials or 
services under Sub-Clause 9.6 [Provisional Sums]. These are 
also moneys provided in the estimate of the project to pay for 
unforeseen / un-quantified items. It may also include lump sum 
provided in the estimate/ BOQ for unforeseen items to be paid 
after approval of analysis of rates of such items and charges 
payable to Government agencies or the contractor for approvals, 
service connections, and extensions of services from the supply 
lines etc., as the case may be. 

 1.1.4.9 Performance Security means an amount as percentage of the 
Accepted Contract Price deposited in the form of Bank 
Guaranteed or any other prescribed form deposited by the 
Contractor as a security for due performance of the Contract. 

Works and 
Materials 

1.1.5  

 1.1.5.1 Materials are all supplies, including consumables, used by the 
Contractor for consumption in the Works. 

 1.1.5.2 Permanent Works means the Permanent Works to be executed 
by the Contractor under the Contract. These works shall have a 
defined designed life and durability. 

 1.1.5.3 Plant means the apparatus, machinery and other equipment 
intended to form or forming part of the Permanent Works, 

 1.1.5.4 Scope of work shall cover execution of all aspects of the Works 
as per the Contract. 

 1.1.5.5 Section means a part of the Works specified in the Contract 
Data as a Section (if any). 
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 1.1.5.6 Specifications mean the Specification (BIS, IRC etc. Or 
specifications approved by the department or others) of the 
Works included in the Contract and any modification or addition 
made or approved by the Engineer-in Charge 

 1.1.5.7 Temporary Works are Works designed, constructed, installed, 
and removed by the Contractor which are needed for 
construction or installation of the Works 

 1.1.5.8 Work or Works shall, unless there is something either in the 
subject or context repugnant to such construction, be construed 
and taken to mean the Works by virtue of the Contract contracted 
to be executed whether temporary or permanent and whether 
original, altered, substituted or additional works. 

Others 1.1.6  

Interpretation 1.1.6.1 Act means the Rajasthan Transparency in Public Procurement 
Act, 2012. 

 1.1.6.2 Contractor’s documents are the bids (technical and financial) 
submitted, software’s, bills, reports, drawings, designs, letters/ 
communications, test results, etc., submitted by the Contractor 
to the Procurement Entity in connection with the Contract. 

 1.1.6.3 Department means any Department of Government of 
Rajasthan which invite Bids on behalf of Governor of Rajasthan 
as specified in Contract Data. 

 1.1.6.4 Field laboratory means the Contractor’s equipped laboratory 
provided with equipments, experienced personnel, and 
consumables, books of specifications and codes for use on 
quality testing /inspections on the works. 

 1.1.6.5 Force Majeure is defined in Sub-Clause 19.1 [Definition of Force 
Majeure]. 

 1.1.6.6 Government/ Governor of Rajasthan means the State 
Government of Rajasthan/ Governor of Rajasthan 

 1.1.6.7 Laws mean the entire national or the state legislations, statutes, 
ordinances and other laws, and regulations and by-laws of India 
and Rajasthan and any legally constituted public authority. 

 1.1.6.8 Procuring Entity’s Equipments means the apparatus, 
machinery and vehicles (if any) made available by the Procuring 
Entity on hire for the use of the Contractor in the execution of the 
Works, as stated in the Specifications; but do not include Plant 
which has not been taken over by the Procuring Entity. 

 1.1.6.9 Rules means the Rajasthan Transparency in Public 
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Procurement Rules, 2013 

 1.1.6.10 Site shall mean land and/or other places on, into or through 
which work is to be executed under the Contract or any adjacent 
land, path or street through which work is to be executed under 
the Contract or any adjacent land, path or street which may be 
allotted or used for the purpose of carrying out the Contract. 

 1.1.6.11 Site office means a suitable covered all weather usable space 
built by the Contractor at Site of Works at his cost for use by him 
and the Procuring Entity 

 1.1.6.12 Unforeseeable means not reasonably foreseeable by an 
experienced Contractor by the Base Date. 

 1.1.6.13 Variations mean any change to the Works, which is instructed 
or approved as a variation under Clause 9 [Deviations, 
Variations and Adjustments]. 

Interpretation 1.2 In the Contract, except where the context requires otherwise 
a) words indicating one gender include all genders; 
b) words indicating the singular also include the plural and 

words indicating the plural also include the singular; 
c) provisions including the word “agree”, “agreed” or 

“agreement” require the agreement to be recorded in writing; 
d) “written” or “in writing” means hand-written, type-written, 

printed or electronically made, and resulting in a permanent 
record; 

e) The word “tender” is synonymous with “bid” and “renderer” 
with “bidder” and the words “tender document” with “bidding 
document”. 

The marginal words and other headings shall not be taken into 
consideration in the interpretation of these Conditions. 

Communicati
ons 

1.3 Wherever these Conditions provide for the giving or issuing of 
approvals, certificates, consents, determinations, notices, 
requests and discharges, by one party to the other, these 
communications shall be: 
i. in writing and delivered by hand against receipt, sent by mail 

or courier, or transmitted using any of the agreed systems of 
electronic transmission as stated in the Contract Data; and 

ii. Delivered, sent or transmitted to the address for the 
recipient’s Communications as stated in the Contract Data. 

However: 
a) if the recipient gives notice of another address, 
communications shall thereafter be delivered 
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accordingly; and 
b) if the recipient has not stated otherwise when 
requesting an approval or consent, it may be sent to the address 
from which the request was Issued. 
Approvals, certificates, consents and determinations shall not be 
unreasonably withheld or delayed. When a certificate is issued 
to a Party, the certifier shall send a copy to the other Party. When 
a notice is issued to a Party, by the other Party or the Engineer-
in-hare, a copy shall be sent to the Engineer-in-Charge or the 
other Party, as the case may be. 

Law and 
language 

1.4 The Contract shall be governed by the laws of India and the 
State of Rajasthan. The ruling language of the Contract shall be 
English or that stated in the Special Conditions of Contract. 

Works to be 
carried out 
 

1.5 The Works to be carried out under the Contract shall, except as 
otherwise provided in these conditions, include all labour, 
materials, equipment, tools, plants, testing and quality 
assurance, and transport which may be required in preparation 
of and doing in the full and entire execution and completion of 
the Works. The descriptions given in the Schedule of Quantities 
(Activity Schedule in case of Lump Sum Contract) shall unless 
otherwise stated, be held to include wastage on Materials, 
carriage and cartage, carrying and return of empties, hoisting, 
setting, fitting and fixing in position and all other Labour 
necessary in and for the full and entire execution and completion 
of the Works as aforesaid in accordance with good practice and 
recognized principles to deliver a work of specified quality and 
durability conforming to designs, drawings etc. The Works 
include clearance, levelling and dressing of Site within a distance 
of 15 meters of the work site on all sides except where the 
building adjoins another building. 

Sufficiency of 
Tender/ Bid 

1.6 The Contractor shall be deemed to have satisfied himself before 
bidding as to the correctness and sufficiency of his Bid for the 
Works and of the rates and prices quoted in the Schedule of 
Quantities, which rates and prices shall, except as otherwise 
provided, cover all his obligations under the Contract and all 
matters and things necessary for the proper completion and 
maintenance of the Works. He shall also be responsible for 
satisfying himself on the completeness of the documents /data 
provided by the Procuring Entity. He shall not raise any 
objections or deficiencies or inaccuracies in such documents 

Discrepancies 
and 
adjustment of 
errors 

1.7.1 The several documents forming the Contract are to be taken as 
mutually explanatory of one another, detailed Drawings being 
followed in preference to small scale Drawing and figured 
dimensions in preference to scale and special conditions in 
preference to General Conditions. 
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1.7.2 In the case of discrepancy between the Bill of Quantities, the 
Specifications and/or the Drawings, the following order of 
preference shall be observed: 

• Description of Bill of Quantities 

• Particular detailed Specification and Special Condition, if any 

• Drawings / Designs 

• IRC / MORT & H, ASTHO Specification, if required 

• Indian Standard Specifications or B.I.S. 

1.7.3 If there are varying or conflicting provisions made in any one 
document forming part of the Contract, the Procuring Entity shall 
be the deciding authority with regard to the intention of the 
document and his decision shall be final and binding on the 
Contractor. 

1.7.4 Any error in description, quantity or rate in Bill of Quantities or 
any omission therefore shall not vitiate the Contract or release 
the Contractor from the execution of the whole or part of the 
Works comprised therein according to Drawings and 
Specifications or from any of his obligations under the Contract. 

Signing of the 
Contract 

1.8.1 The successful Bidder, after submitting the performance 
guarantee i.e. within 15 Days of receipt of Notification of Award 
or as specified in the Contract Data, shall attend the office of the 
Procurement Entity / Engineer- in-charge for authentication, 
signing and completion of the Contract document and execute 
the agreement consisting of: The notice inviting Bid, all the 
documents including Drawings, if any, forming the Bidding 
Document as issued at the time of invitation of bids and 
acceptance thereof together with any correspondence leading 
thereto, Standard Forms consisting of various standard Sub-
Clauses with corrections up to the date stipulated in Contract 
Data along with annexure thereto and drawings etc. 

Signed copy 
of Contract 
Document to 
be given to 
Contractor 
 

1.8.2 The Contractor shall be furnished, free of Cost one signed copy 
of the Contract Documents together with all Drawings except 
Standard Specifications (BIS or IRC or others), Schedule orates 
and such other printed and published documents, which shall be 
procured by the Contractor at his cost. These documents shall 
be deemed to be part of the Contract. These shall be kept in the 
Site office. None of these documents shall be used for any 
purpose other than that of this Contract. 

Conditions of 
the Contract 

1.8.3 The Contract shall be governed by the General Conditions of 
Contract (GCC). The Special Conditions of Contract 
(SCC)/Contract Data, wherever applicable, shall supersede/ 
clarify the GCC to the extent specified. 
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Priority of 
Documents 

1.8.4 The documents forming the Contract are to be taken as mutually 
Explanatory of one another. For the purposes of interpretation, 
the priority of the documents shall be in accordance with the 
following sequence: 

(a) the Contract Agreement, 
(b) the Letter of Acceptance, 
(c)  the Technical Bid and Financial Bid along with the letters 

of the Technical Bid and Financial Bid 
(d) the Contract Data/ Special Conditions of Contract, 
(e) the General Conditions of Contract, 
(f) the Scope of Work & Specifications, 
(g) the Drawings, 
(h) the Instructions to Bidders, 
(i) the Notice Inviting Bids, and 
(j) The Schedules and any other documents forming part of 

the Contract. 
If an ambiguity or discrepancy is found in the documents, the 
Engineer-in-Charge shall issue any necessary clarification or 
Instruction. 

Personnel 1.9.1 The Contractor shall employ the key personnel named in the 
Schedule of Key Personnel as referred to in the qualification 
criteria to carry out the functions stated in the Schedule or other 
personnel approved by the Engineer-in-Charge. The Engineer-
in-Charge will approve any proposed replacement of key 
personnel only if their qualifications, abilities, and relevant 
experiences are substantially equal to or better than those of the 
personnel listed in the Schedule 

 1.9.2 If the Engineer-in-Charge asks the Contractor to remove 
adperson who is a member of the Contractor’s staff or his work 
Force stating reasons, the Contractor shall ensure that the 
person leaves the Site within seven Days and has no further 
connection with the work in the Contract. 

Procuring 
Entity’s Risks 

1.10 The Procuring Entity is responsible for the excepted risks which 
are: 
(a) in so far as they directly affect the execution of the Works in 

India, the risks of war, hostilities, invasion, act of foreign 
enemies, rebellion, revolution, insurrection or military or 
usurped power, civil war, riot commotion or disorder (unless 
restricted to the Contractor’s employees), and 
contamination from any nuclear fuel or nuclear waste or 
radioactive toxic explosive, or 

(b) a cause due solely to the design of the Works, other than 
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the Contractor’s design. 

Contractor’s 
Risks 
 

1.11 All risks of loss of or damage to physical property and of personal 
injury and death which arise during and in consequence of the 
performance of the Contract other than the  Procuring Entity’s 
risks are the responsibility of the Contractor. 

Procuring 
Entity’s use of 
Contractor’s 
documents 

1.12 As between the Parties, the Contractor shall retain the copyright 
and other intellectual property rights in the Contractor’s 
Documents and other design documents made by (or on behalf 
of) the Contractor. The Contractor shall be deemed (by signing 
the Contract) to give to the Procuring Entity a non-terminable 
transferable non- exclusive royalty-free license to copy, use and 
communicate the Contractor’s Documents, including making and 
using modifications of them. This license shall: 
i. apply throughout the actual or intended working life 

(whichever is longer) of the relevant parts of the Works, 
ii. entitle any person in proper possession of the relevant part 

of the Works to copy, use and communicate the Contractor’s 
Documents for the purposes of completing, operating, 
maintaining, altering, adjusting, repairing and demolishing 
the Works, and in the case of Contractor’s Documents which 
are in the form of computer programs and other software, 
permit their use on any computer on the Site and other 
places as envisaged by the Contract, including 
replacements of any computers supplied by the Contractor. 

iii. The Contractor’s Documents and other design documents 
made by (or on behalf of) the Contractor shall not, without 
the Contractor’s consent, be used, copied or communicated 
to a third Party by (or on behalf of) the Procuring Entity for 
purposes other than those permitted under this Sub-Clause. 

Contractor’s 
use of 
Procuring 
Entity’s 
Documents 

1.13 As between the Parties, the Procuring Entity shall retain the 
copyright and other intellectual property rights in the 
Specification, the Drawings and other documents made by (or 
on behalf of) the Procuring Entity. The Contractor may, at his 
Cost, copy, use, and obtain communication of these documents 
for the purposes of the Contract. They shall not, without the 
Procuring Entity’s consent, be copied, used or communicated to 
a third Party by the Contractor, except as necessary for the 
purposes of the Contract. 

Care and 
Supply 
of documents 

1.14 The approved Specification, Designs and Drawings shall be in 
the custody and care of the Procuring Entity. Unless otherwise 
stated in the Contract, one copy of the Contract and of each 
subsequent Drawing shall be supplied to the Contractor, who 
may make further copies at his Cost. Each of the Contractor’s 
Documents shall be in the custody and care of the Contractor, 
unless and until taken over by the Procuring Entity. Unless 
otherwise stated in the Contract, the Contractor shall supply to 
the Engineer-in-Charge four copies of each of the Contractor’s 
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Documents. The Contractor shall keep, on the Site, a copy of the 
Contract, publications named in the Specification, the 
Contractor’s Documents (if any), the Drawings and Variations 
and other communications given under the Contract. The 
Procuring Entity’s Personnel shall have the right of access to all 
these documents at all reasonable times. 
If a Party becomes aware of an error or Defect in a document 
which was prepared for use in executing the Works, the Party 
shall promptly give notice to the other Party of such error or 
Defect. 

Delays in 
issuing 
drawings or 
instructions. 

1.15 The Contractor shall give notice to the Engineer-in-Charge 
whenever the Works are likely to be delayed or disrupted if any 
necessary Drawing or instruction is not issued to the Contractor 
within a particular time, which shall be reasonable. The notice 
shall include details of the necessary Drawing or instruction, 
details of why and by when it should have been issued, and the 
nature and amount of the delay or disruption likely to be suffered 
if it is late. If the Contractor suffers delay and/or incurs Cost as a 
result of a failure of the Engineer-in-Charge to issue the notified 
Drawing or instruction within a time which is reasonable and is 
specified in the notice with supporting details, the Contractor 
shall give further notice to the Engineer-in-Charge and shall be 
entitled subject to Sub-Clause 21.2 [Contractor’s Claims] to an 
extension of time for any such delay, if completion is or will be 
delayed, under Sub-Clause 8. 6 [Extension of Time for 
Completion], However, if and to the extent that the Engineer-in-
Charge’s failure was caused by any error or delay by the 
Contractor, including an error in, or delay in the submission of, 
any of the Contractor’s Documents, the Contractor shall not be 
entitled to such extension of time, 

Confidential 
Details 

1.16 The Contractor’s and the Procuring Entity’s Personnel shall not 
Disclose all such confidential and other information as may be 
reasonably required in order to verify compliance with the 
Contract and allow its proper implementation. Each of them shall 
treat the details of the Contract as private and confidential, 
except to the extent necessary to carry out the irrespective 
obligations under the Contract or to comply with applicable 
Laws. Each of them shall not publish or disclose any particulars 
of the Works prepared by the other Party without the previous 
agreement of the other Party. However, the Contractor shall be 
permitted to disclose any publicly available information, or 
information otherwise required to establish his qualifications to 
compete for other projects 

2. The Procuring Entity 

Right of Access to 
the Site 

2.1 The Procuring Entity shall give the Contractor right of access to, 
and possession of at least 80% of the Site within 30 days of 
signing of the Contract or within the time specified in the Special 
Conditions of Contract (SCC). If under the Contract the 
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Procuring Entity is required to give to the Contractor possession 
of any foundation, structure, plant or means of access, the 
Procuring Entity shall do so in the time and manner stated in the 
Specification. However, the Procuring Entity may withhold any 
such right or possession until the Performance Security has 
been received. If the Contractor suffers delay as a result of a 
failure by the Procuring Entity to give any such right or 
possession within such time, the Contractor shall give notice to 
the Engineer-in-charge and shall be entitled subject to Sub-
Clause 21.2 [Contractor’s Claims] to an extension of time for any 
such delay, if completion is or will be delayed, After receiving this 
notice, the Engineer-in-charge shall proceed to agree or 
determine these matters However, if and to the extent that the 
Procuring Entity’s failure was caused by any error or delay by 
the Contractor, including an error in, or delay in the submission 
of, any of the Contractor’s Documents, the Contractor shall not 
be entitled to such extension of time. 

 2.2 The right and possession may not be exclusive to the Contractor. 

Assistance by 
Procuring Entity 

2.3 The Procuring Entity shall provide, at the request of the 
Contractor, such reasonable assistance as to allow the 
Contractor to obtain expeditiously any permits, licenses or 
approvals which the Contractor is required to obtain: 
i. for the delivery of Goods, including clearance through 

customs, and 
ii. For the export of Contractor’s Equipment when it is removed 

from the Site. 

Procuring Entity’s 
Personnel 

2.4 The Procuring Entity shall be responsible for ensuring that the 
Procuring Entity’s Personnel and the Procuring Entity’s other 
Contractors on the Site, co-operate with the Contractor’s efforts 
under Sub-Clause 4.7 [Co-operation], and take actions similar to 
those which the Contractor is required to take under Sub-
Clause4.8 [Safety Procedures] and under Sub-Clause 4.17 
[Protection of the Environment] 

Procuring Entity’s 
Claims 

2.5 If the Procuring Entity considers himself to be entitled to any 
payment under any Sub-Clause of these Conditions or otherwise 
in connection with the Contract, and/or to any extension of the 
Defects Liability Period, the Procuring Entity or the Engineer-in-
charge shall give notice and particulars to the Contractor. 
However, notice is not required for payments due under Sub-
Clause 4.18[Electricity, Water and Gas], under Sub-Clause 4. 1 
9 [Issue of Procuring Entity’s Equipment and Materials], or for 
other services requested by the Contractor. 
The notice shall be given as soon as practicable and no longer 
than 28 Days after the Procuring Entity became aware, or should 
have become aware, of the event or circumstances giving rise to 
the claim. A notice relating to any extension of the Defects 
Notification Period shall be given 28 days before the expiry of 
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such period. The particulars shall specify the Sub-Clause or 
other basis of the claim, and shall include substantiation of the 
amount and/or extension Defects Notification Period to which the 
Procuring Entity considers him to be entitled in connection with 
the Contract. The Engineer-in-charge shall then proceed in 
accordance with Sub-Clause 3.5 [Determinations] to agree or 
determine the amount (if any) which the Procuring Entity is 
entitled to be paid byte Contractor, and/or the extension (if any) 
of the Defects Notification Period in accordance with Sub-Clause 
13.4 [Extension of Defects Notification Period]. 
This amount may be included as a deduction in the Contract 
Price and Payment Certificates. The Procuring Entity shall be 
entitled to set off against or make any deduction from an amount 
certified in a Payment Certificate, or to otherwise claim against 
the Contractor, in accordance with this Sub-Clause. 

Quality Control 2.6 The Procuring Entity shall have the right to exercise proper 
Quality Control measures. The Contractor shall provide a fully 
equipped field laboratory, testing personnel, consumables and 
other assistance at his cost to conduct such tests. The Quality 
Control shall be in three tiers: 
i. tier one by the Contractor’s Engineers to the specified 

frequency, 
ii. by the Engineer-in-Charge’s personnel to conform the 

quality and acceptance of the work and 
iii. By the Technical Examiner’s organisation or such other 

independent bodies of State Government/ the Department/ 
Organisation or QCI approved Third Party Quality 
Inspection Agency. The work shall have to be completed to 
conform to the specifications and shall be acceptable only 
after rectification of deficient /defective works as per ‘Non-
conformance Reports’, if any, issued by the 
abovementioned agency or the Engineer-in-Charge. 

3. Engineer-in-Charge 

Duties and 
Responsibilities 

3.1.1 The Executive Engineer of the concerned Division will function 
as the Engineer-in-Charge for the purpose of the Contract or the 
Procuring Entity shall appoint another engineer as the Engineer-
in-charge, as specified in the Contract Data, who shall carry out 
the duties assigned to him in the Contract and ensure execution 
of works as per approved drawings, designs, specifications etc... 
The Engineer-in-charge’s staff shall include suitably qualified 
Engineers and other professionals who are competent to carry 
out these duties. 
The Engineer-in-charge shall have no authority to amend the 
Contract. The Engineer-in-charge may exercise the authority 
attributable to the Engineer-in-charge as specified in or 
necessarily to be implied from the Contract. If the Engineer-in- 
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charge is required to obtain the approval of the Procuring Entity 
before exercising a specified authority, he shall have to obtain 
that approval. 

 3.1.2 The Procuring Entity shall promptly inform the Contractor of any 
change to the authority attributed to the Engineer-in-charge. 
However, whenever the Engineer-in-charge exercises a 
specified authority for which the Procuring Entity’s approval is 
required, then (for the purposes of the Contract) the Procuring 
Entity shall be deemed to have given approval. Except as 
otherwise stated in these Conditions: 
i. whenever carrying out duties or exercising authority, 

specified in or implied by the Contract, the Engineer- in-
charge shall be deemed to act for the Procuring Entity; 

ii. the Engineer-in-charge has no authority to relieve either 
Party of any duties, obligations or responsibilities under the 
Contract; and 

iii. any approval, check, certificate, consent, examination, 
inspection, instruction, notice, proposal, request, test, or 
similar act by the Engineer-in-charge (including absence of 
disapproval) shall not relieve the Contractor from any 
responsibility he has under the Contract, including 
responsibility for errors, omissions, discrepancies, quality of 
works and non-compliances to specifications/instructions of 
the Engineer-in-charge /Procuring Entity. 

iv. Any act by the Engineer-in-charge in response to a 
Contractor’s request except otherwise expressly specified 
shall be notified in writing to the Contractor within 28 Days 
of receipt. 

The Engineer-in-charge shall obtain the specific approval of the 
competent authority before taking action under the following 
Sub-Clauses of these Conditions and other Sub-Clauses, if 
specified in the Contract Data: 
i.  Sub-Clause 4.12 [Unforeseeable Physical Conditions] 

agreeing or determining an extension of time and/or 
additional Cost. 

ii. Sub-Clause 9.1 [Right to Vary]: Instructing a Variation, 
except; 

(a)in an emergency situation as determined by the 
Engineer-in-charge, or 

(b)If such a Variation would increase the Accepted Contract 
Amount by less than the percentage specified in the 
Contract Data. 

iii. Approving a proposal for Variation submitted by the 
Contractor in accordance with Sub-Clause 9.1 [Right to 
Vary] or Sub-Clause 9.3 [Value Engineering]. 
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Notwithstanding the obligation, as set out above, to obtain 
approval, if, in the opinion of the Engineer-in-charge, an 
emergency occurs affecting the safety of life or of the Works 
/workmen or of adjoining property, he may, without relieving the 
Contractor of any of his duties and responsibility under the 
Contract, instruct the Contractor to execute all such work or to 
do all such things as may, in the opinion of the Engineer-in-
charge, be necessary to abate or reduce the risk. The Contractor 
shall forthwith comply, despite the absence of approval of the 
competent authority, with any such instruction of the Engineer-
in-charge. The Engineer-in-charge shall determine (after due 
approval from the competent authority) an addition to the 
Contract Price, in respect of such instruction, in accordance with 
Clause 9 [Deviations, Variations and Adjustments] and shall 
notify the Contractor accordingly, with a copy to the Procuring 
Entity. 
The Engineer-in-charge may from time to time assign duties and 
delegate authority to assistants and may also revoke such as 
segment or delegation. These assistants may include a resident 
Engineer, and/or independent inspectors appointed to inspect 
and/or test items of works and/or Materials. The assignment, 
delegation or revocation shall be in writing and shall not take 
effect until copies have been received by both Parties. 

Delegation by 
Engineer- in-
Charge 

3.2 The Engineer-in-charge may from time to time assign duties and 
delegate authority to assistants and may also revoke such 
assignment or delegation. These assistants may include a 
resident Engineer, and/or independent inspectors appointed to 
inspect and/or test items of works and/or Materials. The 
assignment, delegation or revocation shall be in writing and 
shall not take effect until copies have been received by both 
Parties. However, unless otherwise agreed by both Parties, the 
Engineer- in-charge shall not delegate the authority to 
determine any mattering accordance with Sub-Clause 3.5 
[Determinations] Each assistant, to whom duties have been 
assigned or authority has-been delegated, shall only be 
authorized to issue instructions to the Contractor to the extent 
defined by the delegation. Any approval, check, certificate, 
consent, examination, inspection, instruction, notice, proposal, 
request, test, or similar act ban assistant, in accordance with the 
delegation, shall have the same effect as though the act had 
been an act of the Engineer-in-charge. However: 
i. Any failure to disapprove any work, Plant or Materials shall 

not constitute approval, and shall therefore not prejudice the 
right of the Engineer-in-charge to reject the work, Plant or 
Materials; 

ii. If the Contractor questions any determination or instruction 
of an assistant, the Contractor may refer the matter to the 
Engineer-in-charge, who shall promptly confirm, reverse or 
vary the determination or instruction. 
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 3.3 The Engineer-in-charge may issue to the Contractor (at any 
time) instructions and additional or modified Drawings which 
may be necessary for the execution of the Works and the 
remedying of any Defects, all in accordance with the Contract. 
The Contractor shall only take instructions from the Engineer-in-
charge, or from an assistant to whom the appropriate authority 
has been delegated under Sub-Clause 3.2. If an instruction 
constitutes a Variation, Clause 9 [Deviations, Variations and 
Adjustments] shall apply. 
The Contractor shall comply with the instructions given by the 
Engineer-in-charge or delegated assistant, on any matter related 
to the Contract. Whenever practicable, their instructions shall be 
given in writing. If the Engineer-in-charge or a delegated 
assistant: 

i. gives an oral instruction, 

ii. Receives a written confirmation of the instruction, from (or on 
behalf of) the Contractor, within two working Days after 
giving the instruction, and 

iii. does not reply by issuing a written rejection and/or instruction 
within two working Days after receiving the confirmation, 
then the confirmation shall constitute the written instruction 
of the Engineer-in-charger delegated assistant (as the case 
may be). 

Replacement 
Engineer-in-
Charge 

3.4 If the Procuring Entity intends to replace the Engineer-in-charge, 
the Procuring Entity shall inform the contractor by a notice before 
the intended date of replacement, the name and contact details 
of the intended replacement of the Engineer-in-charge. 

Determinations 
 

3.5 Whenever these Conditions provide that the Engineer-in-charge 
shall proceed in accordance with this Sub-Clause 3.5 to agree 
or determine any matter like variations, extensions of time, 
responsibilities / valuation for loss and or damage to works etc., 
the Engineer-in-charge shall peruse the Contract, Specifications, 
Codes and consult the Contractor in an endeavour to reach an 
agreement. If an agreement is not reached, the Engineer-in-
charge shall make a fair determination in accordance with the 
Contract, taking due regard of all relevant circumstances. 
The Engineer-in-charge shall give notice to the Contractor of 
each agreement or determination, with supporting particulars, 
within 28 Days from the likely date of implementation of such 
agreement or determination and obtain receipt of the 
corresponding claim or request except when otherwise 
specified. The Contractor shall give effect to each determination 
unless and until revised under Clause 21 [Claims, Disputes and 
Arbitration]. 

Minutes meeting  3.6 The Engineer-in-charge may require the Contractor to attend a 
progress review / or quality assurance/ design review meeting 
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during execution of the Works. The Engineer- in-charge shall 
record the minutes of the meeting and provide a copy within 
7days to the Contractor for compliance. These minutes will be a 
part of evidence in case of request for extension of time or 
variation or punitive action against the Contractor as per terms 
of the Contract. 
In case the issue of minutes is delayed, the Contractor may issue 
the record note of discussions and decisions taken in the 
Meeting for record and confirmation by the Engineer-in Charge. 
These shall be treated as confirmed if not denied within 15 days 
by the Engineer-in-Charge. 

4. The Contractor 

General 
Obligations and 
Contractor’s 
personnel. 
 

4.1.1 The Contractor shall design, prepare drawings (to the extent 
specified in the Contract), execute as per specifications and 
complete the Works in accordance with the Contract and with 
the Engineer-in-Charge’s instructions, and shall remedy any 
Defects in the Works. 
The Contractor shall provide the Plant and Contractor’s 
Documents specified in the Contract, and all Contractor’s 
Personnel, Goods, consumables and other things and services, 
whether of a temporary or permanent nature, required in and for 
this design, execution, completion and remedying of Defects. 

 4.1.2 The Contractor shall be responsible for the adequacy, stability 
and safety of all Site operations and of all methods of 
construction. Except to the extent specified in the Contract, the 
Contractor shall be responsible for all Contractor’s Documents, 
Temporary Works, and such design of each item of works, Plant 
and Materials as is required for the item to be in accordance with 
the specifications for items of Contract, and shall not otherwise 
be responsible for the design or Specification of the Permanent 
Works. 

 4.1.3 The Contractor shall deploy experienced and competent 
personnel to execute the works. The quality of workmanship 
haste is as specified. Personnel not found capable of good 
workmanship shall be removed and replaced with better 
workman. 

 4.1.4 The Contractor shall, whenever required by the Engineer-in-
charge, submit details of the arrangements and methods which 
the Contractor proposes to adopt for the execution of the Works. 
He shall also be responsible for the safety of works and 
personnel at the site and shall submit a safety execution plan (as 
per relevant code for safety at construction site) for the approval 
by the Engineer-in-charge. No significant alteration to these 
arrangements and methods shall be made without this having 
previously been approved by the Engineer-in-charge. He shall 
also comply with the requirements of the mitigations of the 
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Environmental impacts of the execution of works. 

 4.1.5 If the Contract specifies that the Contractor shall design any part 
of the Permanent Works, then unless otherwise stated in the 
Special Conditions of Contract: 
i. The Contractor shall submit to the Engineer-in-charge 

the Contractor’s Documents for this part in accordance 
with the procedures specified in the Contract. 

ii. these Contractor’s Documents shall be in accordance 
with the Specification and Drawings, shall be written in 
the language for communications defined in the Sub-
Clause 1.4 [Law and Language] and shall include 
additional information required by the Engineer-in-
charge to add to the Drawings for co-ordination of each 
Party’s designs; 

iii. the Contractor shall be responsible for this part and it 
shall, when the Works are completed, be fit for such 
purposes for which the part is intended as are specified 
in the Contract; and 

iv. prior to the commencement of the Tests on Completion, 
the Contractor shall submit to the Engineer-in-charge 
the “as- built” drawings, designs and documents and, if 
applicable, operation and maintenance manuals in 
accordance with the Specification and in sufficient detail 
for the Procuring Entity to operate, maintain, dismantle, 
reassemble, adjust and repair all parts of the Works. 
Such part shall note considered to be completed for the 
purposes of taking-over under Clause 12 [Taking Over 
of the Works and Sections] until these documents and 
manuals have been submitted to the Engineer-in-
charge. 

 4.1.6 The Contractor shall allow the Engineer-in-charge and any 
person authorized by the Engineer-in-charge access to the Site, 
to any place where work in connection with the Contract is being 
carried out or is intended to be carried out and to any place 
where Materials or plant are being installed / assembled for the 
Works. The contractor may satisfy himself regarding site, 
acquisition of land, approach roads etc. 

 4.1.7 The liability, if any, on account of quarry fees, royalties, octopi, 
service tax, and any other taxes and duties in respect of 
materials actually consumed on public work shall be borne by 
the Contractor. 

 4.1.8 The cost of all water / power connections necessary for the 
execution of the Works and the cost of water consumed and hire 
charges of meters and the cost of electricity consumed in 
connection with the execution of the Works shall be paid by the 
Contractor except where otherwise specifically indicated. He 



Section-VI A: GCC 

KSCL, Kota, Rajasthan Page 141 
 

shall also be responsible for environment mitigated disposal of 
waste water released during execution. 

Compliance with 
the Code of 
Integrity 

4.2.1 The Contractor is bound by the provisions of the Code of Integrity 
stipulated in the Act, the Rules and specified in ITB Sub-
Clause1.3 [Code of Integrity] and refrain himself from corrupt, 
fraudulent, coercive and collusive practices which are defined as 
below: 
a) “corrupt practice” means the offering, giving, receiving, or 

soliciting, directly or indirectly, anything of value to influence 
improperly the actions of another party; 

b) “fraudulent practice” means any act or omission, including 
misrepresentation, that knowingly or recklessly misleads, or 
attempts to mislead, a party to obtain a financial or other 
benefit or to avoid an obligation; 

c) “coercive practice” means impairing or harming, or 
threatening to impair or harm, directly or indirectly, any party 
or the property of the party to influence improperly the 
actions of a party; 

d) “Collusive practice” means an arrangement between two or 
more parties designed to achieve an improper purpose, 
including influencing improperly the actions of another party. 

 4.2.2 The Procuring Entity shall take legal action against the 
Contractor, if it breaches any provisions of the Code of Integrity, 
under Section11(3), 46 and chapter IV of the Act. 

 4.2.3 The Contractor shall permit the Procuring Entity to inspect the 
Contractor’s accounts and records relating to the performance of 
the Contract and to have them audited by auditors appointed by 
the Procuring Entity, if so required by the Procuring Entity. 

Performance 
Security 

4.3.1 The Contractor shall have the option to furnish a Performance 
Security @ 10% of the Contract value, in Indian Rupees, in one 
of the following forms [strike out which is not applicable]: 
i. Deposit through eras; or 
ii. Bank Draft or Banker's Cheque of a Scheduled Bank in 

India; 
or 

iii. National Savings Certificates and any other script/ 
instrument under National Savings Schemes for promotion 
of small savings issued by a Post Office in Rajasthan, if the 
same can be pledged under the relevant rules. They shall 
be accepted at their surrender value at the time of Bid and 
formally transferred in the name of the Procuring Entity with 
the approval of Head Post Master; or 

iv.  Bank guarantee. It shall be of a scheduled Bank in India in 
prescribed or other acceptable format or from other Issuer 
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acceptable to the Procuring Entity. The bank guarantee 
shall be got verified from the issuing bank and confirmer, if 
any; or 

v. Fixed Deposit Receipt (FDR) of a Scheduled Bank in India. 
It shall be in the name of the Procuring Entity on account of 
Bidder and discharged by the Bidder in advance. The 
Procuring Entity shall ensure before accepting the Fixed 
Deposit Receipt that the Bidder furnishes an undertaking 
from the bank to make payment/ premature payment of the 
Fixed Deposit Receipt on demand to the Procuring Entity 
without requirement of consent of the Bidder concerned. In 
the event of forfeiture of the Performance Security, the Fixed 
Deposit shall be forfeited along with interest earned on such 
Fixed Deposit. 

vi. The Contractor shall have option to get the Performance 
Security deposited by deduction from his each running and 
final bill (Payment Certificate) @ 10% of the amount of the 
bill. 

Additional 
Performance 
Security 

4.3.2 i. If the Bid, which results in the lowest evaluated bid price, is 
seriously imbalanced or front loaded in the opinion of the 
Procuring Entity, the Procuring Entity may require the Bidder 
to produce detailed price analysis for any or all items of the 
Bill of Quantities to demonstrate the internal consistency of 
those prices with the construction methods and schedule 
proposed. After evaluation of the price analysis, taking into 
consideration the schedule of estimated Contract payments, 
the Procuring Entity may require that the amount of the 
performance security be increased (to a maximum of 20% of 
the bid value of such items) at the expense of the Bidder to a 
level sufficient to protect the Procuring Entity against 
financial loss in the event of default by the successful Bidder 
under the Contract. 

ii. Without limitation to the provisions of the rest of this Sub-
Clause, whenever the Engineer-in-charge determines an 
addition to the Contract Price as a result of a change in Cost, 
or as a result of a Variation of the Contract Price, the 
Contractor shall at the Engineer-in-charge’s request promptly 
increase the Performance security to a level of 10 percent of 
the increased Contract Price. 

 4.3.3 The proceeds of the Performance Security shall be forfeited and 
shall be payable as compensation to the Procuring Entity on 
happening of any of the events mentioned below: 
i. when the Contractor does not execute the agreement 

within the specified time; after issue of letter of 
acceptance/placement of work order; or 

ii. when the Contractor fails to commence the work within the 
time specified; or 
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iii. When the Contractor fails to complete the work 
satisfactorily within the time specified; or iv. when any 
terms and conditions of the contract is breached; 

or 
iv. Failure by the Contractor to pay the Procuring Entity any 

amount due, either as agreed by the Contractor or 
determined under any of the Sub-Clauses of these 
Conditions or another agreement, within 30 Days of the 
service of notice to this effect by Engineer-in-Charge; or 

v. if the Contractor breaches any provision of the Code of 
Integrity prescribed for Bidders specified in the Act, the 
Rules, ITB Sub-Clause 1.3 and Sub-Clause 4.2.1 of these 
conditions. 

Notice of reasonable time will be given in case of forfeiture of 
Performance Security. The decision of the Procuring Entity in 
this regard shall be final. 

 4.3.4 The Contractor shall ensure that the Performance Security 
remains valid up to a period 60 days beyond fulfilment of all the 
obligations of the Contractor under the Contract, including defect 
liability and maintenance, if any. If the terms of the Performance 
Security specify its expiry date, and the Contractor has not 
become entitled to receive the Performance Certificate by the 
date 28 Days prior to the expiry date as provided in the Contract, 
the Contractor shall get extended the validity of the Performance 
Security. 
Failure by the Contractor to extend the validity of the 
Performance security as described herein above, in which event 
the Engineer-in-charge may claim the full amount of the 
performance security. 

 4.3.5 The Procuring Entity shall return the Performance Security or 
release the Performance Security Declaration to the Contractor 
as below after completion of all obligations under the Contract, 
more specifically, after the expiry of the period as specified 
below: 

 In case of contracts relating to hiring of trucks and other T&P, 
transportation including loading, unloading of materials and 
the amount of Performance Security will be refundable along 
with the final bill.  

 Ordinary repairs: 3 months after the completion of the Works, 
provided the final bill has been paid.  

 Original Works / Special Repair Works: Performance 
Security will be refunded six months after completion, or after 
expiry of one full rainy season, or after expiry of defect liability 
period and maintenance period, if any specified in the 
Contract Data, whichever is later, provided the final bill has 
been paid. 
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  In case of supply of materials: after 3 months of completion 
of supply, provided the final bill has been paid. 

  In case of PWD original Works/ Special Repair Works 
costing more than Rupees 100 lakh, partial amount of 
Performance Security will be refunded during the defect 
liability @ 10% of the Performance Security amount after the 
lapse of one year of completion and thereafter 10% of original 
amount of Performance Security at the end of each 
subsequent year. The remaining amount of Performance 
Security will be refunded after the satisfactory expiry of the 
defect liability period. 

 4.3.6 In the event of the Contract being determined or rescinded under 
any of the provisions of Sub-Clause 16.1, the Performance 
Security shall stand forfeited in full and shall be absolutely at the 
Disposal of the Procuring Entity. 

 4.3.7 For works for which a maintenance period of 3-5 years is also 
specified in addition to the defect liability period. The regular 
maintenance shall be a part of the BOQ of the Contract as a 
lump-sum amount per annum to be paid on quarterly basis. 
Necessary price escalation as per provisions in the Contract 
shall also be payable for years subsequent to the expiry of the 
Defect Liability period. 

Commencement 
of Work at the 
earliest. Record 
the commence 
mentor start 
date. 

4.4 The Contractor shall commence the Works after signing of the 
Contract within the period as specified in the Special Conditions 
of the Contract. In case the Contractor does not commence the 
works within the above period, the Engineer-in-charge shall 
issue a notice after the expiry of the staid period. The actual date 
of commencement shall be duly recorded by the Engineer-in-
Charge. 

Contractor’s 
Representative 

4.5 Contractor shall appoint the Contractor’s Representative and 
shall give him all authority necessary to act on the Contractor’s 
Behalf under the Contract. 
Unless the Contractor’s Representative is named in the 
Contract, the Contractor shall, prior to the Commencement Date, 
submit to the Engineer-in-charge for consent the name and 
particulars of the person the Contractor proposes to appoints 
Contractor’s Representative. If consent is withheld or 
subsequently revoked in terms of this Sub-Clause, or if the 
appointed person fails to act as Contractor’s Representative, or 
conducts improperly at the Site, the Contractor shall submit the 
name and particulars of another suitable person for such 
appointment. The former representative shall be removed 
within24 hours of such notice by the Engineer-in-charge. 
The Contractor shall not, except if the representative has lost the 
confidence of the Contractor or is not complying with the 
instructions of the Engineer-in-charge or his assistants remove 
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without the prior consent of the Engineer-in-charge, revoke the 
appointment of the Contractor's Representative or appoint a 
replacement. 
The whole time of the Contractor’s Representative shall be given 
to directing the Contractor’s performance of the Contract. If the 
Contractor’s Representative is to be temporarily absent from the 
Site during the execution of the Works, a suitable replacement 
person shall be appointed, subject to the Engineer-in-charge’s 
prior consent, and the Engineer-in-charge shall be notified 
accordingly. The Contractor’s Representative shall, on behalf of 
the Contractor, receive instructions under Sub-Clause3.3 
[Instructions of the Engineer-in-charge] and comply with them. 
The Contractor’s Representative may delegate any powers, 
functions and authority to any competent person and may at any 
time revoke the delegation. Any delegation or revocation shall 
not take effect until the Engineer-in-charge has received prior 
notice signed by the Contractor’s Representative, naming the 
person and specifying the powers, functions and authority being 
delegated or revoked. The Contractor’s Representative shall be 
fluent in the language for communications defined in Sub-Clause 
1.4. If the Contractor’s Representative’s delegates are not fluent 
in the said language, the Contractor shall make competent 
interpreters available during all working hours in a number 
deemed sufficient by the Engineer-in-charge. 

Sub-Contractor, 
nominated Sub-
Contractor. 

4.6 The Contractor shall not Sub-let or subcontract the whole/ or 
even part of the Works without the consent of the Engineer-in-
charge. If the Contractor does so, the Contract shall be liable to 
be terminated under Sub-Clause 16.1[Termination by Procuring 
Entity]. Details of the capability of such proposed Sub-
Contractors (except the nominated Sub-Contractor named by 
the Engineer-in-charge) shall be approved by the Engineer-in-
charge. The Contractor shall be responsible for the misconduct, 
acts or defaults of any Subcontractor, his agents or employees, 
as if they were the acts or defaults of the Contractor. Unless 
otherwise stated: 
i. the Contractor shall not be required to obtain consent to 

suppliers solely of materials, or to a subcontract for which the 
nominated Subcontractor is named in the Contract. 

ii. the prior consent/ approval of the Engineer-in-charge on 
capability documents of the sub-contract shall be obtained for 
proposed Sub-Contractor; 

iii. The Contractor shall give the Engineer-in-charge not less 
than28 Days’ notice of the intended date of the 
commencement of each Sub-Contractor’s work, and of the 
commencement of such work on the Site. 

The Contractor shall ensure that the requirements imposed on 
the Contractor regarding Confidentiality as defined in the GCC 
Sub-Clause 1.16 [Confidential Details] shall apply equally to 
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each nominated Subcontractor / Subcontractor. 

Co-Operation 4.7 The Contractor shall, as specified in the Contract or as instructed 
by the Engineer-in-charge, allow appropriate opportunities for 
carrying out work to: 
i)the Procuring Entity’s Personnel, 
ii)any other Contractors employed by the Procuring Entity, and 
iii) the personnel of any legally constituted public authorities, 
who may be employed in the execution on or near the Site of any 
work not included in the Contract. 
Any such instruction shall constitute a Variation if and to the 
extent that it causes the Contractor to suffer delays and/or to 
incur Unforeseeable Cost. Services for these personnel and 
other Contractors may include the use of Contractor’s 
Equipment, Temporary Works or access arrangements which 
are the responsibility of the Contractor. 
If, under the Contract, the Procuring Entity is required to give to 
the Contractor, possession of any foundation, structure, plant or 
means of access in accordance with Contractor's Documents, 
the Contractor shall submit such documents to the Engineer-in-
charge in the time and manner stated in the Specifications. 

Safety 
Procedures at 
the site of works 

4.8.1 The Contractor shall: 
i. Prepare and submit for approval by the Engineer-in-charge 

an auditable safety plan at Site in accordance with relevant 
Code. The Contractor shall comply with all applicable safety 
regulations; 

ii.  take care for the safety of all persons entitled to be on the 
Site; 

iii. use reasonable efforts to keep the Site and Works clear of 
unnecessary obstruction soaps to avoid danger to these 
persons; 

iv.  provide fencing, lighting, guarding and watching of the 
works until completion and taking over under Sub-Clause 
12.1 [Taking over of Works]; and 

v. Provide any Temporary Works (including roadways, 
footways, guards and fences) which may be necessary, 
because of the execution of the Works, for the use and 
protection of the public and of owners and occupiers of 
adjacent land. 

In addition to the provisions of this Contract, the Contractor shall 
follow the safety code of the Department. 

Safety 
Provisions for 
labour 

4.8.2 In respect of all labour directly or indirectly employed, non-
compliance in the work for the performance of the Contractor's 
part of this Contract, the Contractor shall at his own expense 
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arrange for the safety provisions as per P.W.D. Safely Code 
framed from time to time and shall at his own expense provide 
for all facilities in connection therewith. In case the Contractor 
fails to make arrangement and provide necessary facilities as 
aforesaid, the Engineer-in-Charge shall be entitled to provide for 
all such arrangements at the risk and cost of the Contractor plus 
15% as agency charges. 

Quality 
Assurance 

4.9.1 The Procuring Entity shall have the right to exercise proper 
Quality Control measures to ensure that the works have been 
executed as per specifications and have the designed durability. 
It will be in three tiers: 
i. The first tier being the Contractor’s engineers ensuring full 

compliance to specifications and conforming the same 
through testing (as per frequencies specified in the BIS, IRC 
or other relevant codes) on input materials, processes and 
the output in the field laboratory established by the 
Contractor at his cost. 

ii. The second tier shall be the Engineer-in-charge’s team 
conducting such tests to the extent of the specified coddle 
frequency at the Contractor’s field laboratory or Department/ 
Organisation’s laboratory and comparing the results with 
those carried out by the Contractor’s Engineers; and 

iii. The third tier shall be the ‘Third Party Quality Inspections’ by 
the QCI approved / accredited Inspection Bodies as per ISO 
17020, or by the Technical Examiner of the Department/ 
Organisation, where exists. The QCI approved / accredited 
Inspection Body may be selected through competitive 
bidding. The third tier shall conduct such tests to the extent 
of 10% of the specified frequencies duly witnessed by the 
Contractor’s & Procuring Entity’s Engineers and providing a 
final acceptability on the Works costing above Rs 10 crores 
for buildings and structures and Rs.20 crores for roads, 
bridges/ flyovers, canals, dams, etc. as specified in the 
SCC. 

The Contractor shall provide all assistance to conduct such tests. 

 4.9.2 The Contractor shall institute a approved quality assurance plan 
stating the methodology / responsibility for sampling, 
testing/confirmatory testing, testing frequencies, statistical 
quality controls, observation / report formats, acceptance 
criteria, issue and resolution of Non Conformance Reports etc. 
to demonstrate compliance with the requirements of the 
specifications. The system shall be in accordance with the 
details stated in the Contract. The Engineer-in-charge shall be 
entitled to audit any aspect of the system. 

Site Data 4.10.1 The Procuring Entity shall have made available to the Contractor 
for his information, prior to the Base Date, all relevant data in the 
Procuring Entity’s possession on sub-surface and hydrological 
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conditions at the Site, including environmental aspects. The 
Procuring Entity shall similarly make available to the Contractor 
all such data which come into the Procuring Entity’s possession 
after the Base Date. The Contractor shall be responsible for 
verifying and interpreting all such data. The Procuring Entity shall 
not be held responsible about the correctness of all such data 
and the Contractor shall confirm/ verify all such data at his own 
cost. 

 4.10.2 To the extent which was practicable (taking account of Cost and 
time), the Contractor shall be deemed to have obtained all 
necessary information as to risks, contingencies and other 
circumstances which may influence or affect the Bid for Works. 
To the same extent, the Contractor shall be deemed to have 
inspected and examined the Site, its surroundings, the above 
data and other available information, and to have been satisfied 
before submitting the Bid as to all relevant matters, including 
(without limitation): 

 the form and nature of the Site, including sub-surface 
conditions, 

 the hydrological and climatic conditions,  
iii. the extent and nature of the work and goods necessary for 

the execution and completion of the Works and the 
remedying of any Defects, 

iv. the Laws, procedures and labour practices of India, 
particularly Rajasthan, and  

 the Contractor’s requirements for access, accommodation, 
facilities, personnel, power, transport, water and other 
services. 

Sufficiency of 
the Contracted 
Amount 

4.11 The Contractor shall be deemed to: 
i. have satisfied himself as to the correctness and sufficiency of 

the Accepted Contract Amount, and 
ii. have based the Accepted Contract Amount on the data, 

interpretations, necessary information, inspections, 
examinations and satisfaction as to all relevant matters 
referred to in Sub-Clause4.10 [Site Data]. 

Unless otherwise stated in the Contract, the Accepted Contract 
Amount covers all the Contractor’s obligations under the 
Contract(including those under Provisional Sums, if any) and all 
things necessary for the proper execution and completion of the 
Works and the remedying of any Defects. 

Unforeseeable 
Physical 
Conditions 

4.12 In this Sub-Clause, “physical conditions” means natural physical 
conditions and man-made and other physical obstructions and 
pollutants, which the Contractor encounters at the Site when 
executing the Works, including sub-surface and hydrological 
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conditions but excluding climatic conditions. 
If the Contractor encounters adverse physical conditions which 
the Procuring Entity considers to have been Unforeseeable, the 
Contractor shall give notice to the Engineer-in-charge as soon 
as practicable. 
This notice shall describe the physical conditions, so that they 
can be inspected by the Engineer-in-charge, and shall set out 
the reasons why the Contractor considers them to be 
Unforeseeable. The Contractor shall continue executing the 
Works, using such proper and reasonable measures as are 
appropriate for the physical conditions, and shall comply with 
any instructions which the Engineer-in-charge may give. If an 
instruction constitutes a Variation, Clause 9 [Deviations, 
Variations and Adjustments] shall apply. 
If and to the extent that the Contractor encounters physical 
conditions which are Unforeseeable, gives such a notice, and 
suffers delay and/ or incurs Cost due to these conditions, the 
Contractor shall be entitled subject to notice under Sub-
Clause21.2 [Contractor’s Claims] to: 
I. an extension of time for any such delay, if completion is or 

will be delayed, under Sub-Clause 8.6 [Extension of Time for 
Completion], and 

II. Payment of any such Cost, directed to be incurred by the 
Contractor as approved extra item which shall be included in 
the Contract Price. 

Upon receiving such notice and inspecting and/or investigating 
these physical conditions, the Engineer-in-charge shall proceed 
in accordance with Sub-Clause 3.5 [Determinations] to agree or 
determine whether and (if so) to what extent these physical 
conditions were Unforeseeable, and the matters described in 
sub-paragraphs (i) and (ii) above related to this extent by the 
Contractor, but the Engineer-in-charge shall not be bound by the 
Contractor’s interpretation of any such evidence. 
However, before additional Cost is finally agreed or determined 
under sub-paragraph (ii), the Engineer-in-charge may also 
review whether other physical conditions in similar parts of the 
Works (if any) were more favourable than could reasonably have 
been foreseen when the Contractor submitted the Bid. If and to 
the extent that these more favourable conditions were 
encountered, the Engineer-in-charge may proceed in 
accordance with Sub-Clause 3.5 [Determinations] to agree or 
determine the reductions in Cost which were due to these 
conditions, which may be included (as deductions) in the 
Contract Price and Payment Certificates. However, the net effect 
of all adjustments under sub-paragraph (ii) and all these 
reductions, for all the physical conditions encountered in similar 
parts of the Works, shall not result in a net reduction in the 
Contract Price. 
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Right of Way 
and Facilities 

4.13.1 Unless otherwise specified in the Contract the Procuring Entity 
shall provide access to and possession of the Site including 
special and/or temporary rights-of-way which are necessary for 
the Works. The Contractor shall obtain, at his risk and Cost, any 
additional rights of way or facilities outside the Site which he may 
require for the purposes of the Works. 

 4.13.2 The Contractor shall allow the Engineer-in-charge and any 
person authorized by the Engineer-in-charge access to the Site, 
to any place where work in connection with the Contract is being 
carried out or is intended to be carried out and to any place 
where materials are being collected or stored or plant are being 
installed/ assembled for the Works. The contractor may satisfy 
himself regarding site, acquisition of land, approach roads etc. 

Avoidance of 
Interference with 
public 
conveniences 
 

4.14 The Contractor shall not interfere unnecessarily or improperly 
with: 
 i. the convenience of the public, or 
 ii. the access to and use and occupation of all roads and 

footpaths, irrespective of whether they are public or in the 
possession of the Procuring Entity or of others 

The Contractor shall indemnify and hold the Procuring Entity 
harmless against and from all damages, losses and 
expenses(including legal fees and expenses) resulting from any 
such unnecessary or improper interference. 

Access Routes 
to Site 
 

4.15 The Contractor shall be deemed to have been satisfied as to the 
suitability and availability of access routes to the Site at Base 
Date. The Contractor shall use reasonable efforts to prevent any 
road or bridge from being damaged by the Contractor's traffic or 
by the Contractor’s Personnel. These efforts shall include the 
proper use of appropriate vehicles and routes. 
Except as otherwise stated in these Conditions: 
I. the Contractor shall (as between the Parties) be responsible 

for any maintenance which may be required for his use of 
access routes; 

II. the Contractor shall provide all necessary signs or directions 
along access routes, and shall obtain any permission which 
may be required from the relevant authorities for his use of 
routes, signs and directions; 

III.  the Procuring Entity shall not be responsible for any claims 
which may arise from the use or otherwise of any access 
route; 

IV. the Procuring Entity does not guarantee the suitability or 
availability of particular access routes; and 

V. Costs due to non-suitability or non-availability, for the use 
required by the Contractor, of access routes shall be borne 
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by the Contractor. 

Contractor’s 
Equipment 

4.16 The Contractor shall be responsible for all Contractors’ 
Equipment. When brought on to the Site, Contractor’s 
Equipment shall be deemed to be exclusively intended for the 
execution of the Works. The Contractor shall not remove from 
the Site any major items of Contractor's Equipment without the 
consent of the Engineer-in-Charge. However, consent shall not 
be required for vehicles transporting Goods or Contractor’s 
Personnel off Site. 

Protection of the 
Environment 

4.17 The Contractor shall take all reasonable steps to protect the 
environment (both on and off the Site) and to limit damage and 
nuisance to people and property resulting from pollution, noise 
and other results of his operations. 
The Contractor shall ensure that emissions, surface discharges 
and effluent from the Contractor’s activities shall not exceed the 
values stated in the Specifications or prescribed by applicable 
Laws. 
The Contractor shall, throughout the execution and completion 
of the Works and the remedying of any Defects therein: 
I. have full regard for the safety of all persons entitled to be 

upon the Site and keep the Site (so far as the same is under 
his control) and the Works (so far as the same are not 
completed or occupied by the Procuring Entity) in an orderly 
state appropriate to the avoidance of danger to such 
persons; and 

II. Provide and maintain at his own Cost all lights, guards, 
fencing, required by the Engineer-in-charge or by any duly 
constituted authority, for the protection of the Works or for 
the safety and convenience of the public or others. 

Electricity, 
Water and Gas 

4.18 The Contractor shall, except as stated below, be responsible for 
the provision of all power, water and other services he may 
require for his construction activities and to the extent defined in 
the Specifications, for the tests. 
The Contractor shall be entitled to use for the purposes of the 
Works such supplies of electricity, suitable water, gas and other 
services as may be available on the Site with due permission of 
the service provider, on payment of billing value. The Contractor 
shall, at his risk and cost, provide any apparatus necessary for 
is use of these services and for measuring / paying for the 
quantities consumed. 
The quantities consumed and the amounts due for such services 
shall be agreed or determined by the Engineer- in- Charge in 
accordance with Sub-Clause 2.5 [Procuring Entity’s Claims] and 
Sub-Clause 3.5 [Determinations]. The Contractor shall pay these 
amounts to the Procuring Entity /service provider. 
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Issue of 
Procuring 
Entity’s 
Equipments and 
Materials 
(Not applicable 
in case of Lump 
Sum Contract) 
 

4.19 I. The Procuring Entity may on request issue its machinery 
and equipment on hire to the Contractor, if available, for the 
use in the execution of the Works. The hire charges shall be 
as provided in the Contract Data or on the rates declared by 
the Procuring Entity in general. 
The Procuring Entity shall hand over the equipment in good 
working condition duly confirmed by the Contractor at the 
time of issue, along with departmental operators, helpers. 
The Contractor shall be responsible for the proper operation 
and care of the Procuring Entity’s Equipment, POL, washout 
and ordinary repairs Contractor’s operators shall not 
operate the equipment and the rentals / hire and other 
charges shall be deposited in advance for every 15 days by 
the Contractor failing which these shall be recovered from 
the immediately next Interim payment due to the Contractor. 

II. The Procuring Entity may issue materials like cement, steel, 
etc. (if available) to the Contractor for bonfire use in the 
Works at the rates specified in the Contract Data or at issue 
rate plus storage charges or free of cost, if it is a labour rate 
Contract, at the time and place specified in the Contract. 
Such materials shall be issued at different stages in 
quantities calculated for each stage by the Engineer-in-
Charge. 

Progress 
Reports 

4.20 Unless otherwise stated in the Conditions, monthly progress 
reports shall be prepared by the Contractor and submitted to the 
Engineer-in-charge in specified number of copies along with the 
interim payment certificates, and the updated construction 
programme on MS Project or similar software for the next month. 
The first report shall cover the period up to the end of the first 
calendar month following the Commencement Date. Reports 
shall be submitted monthly thereafter, each within 7 Days after 
the last day of the month to which it relates. Reporting shall 
continue until the Contractor has completed all works which is 
known to be outstanding at the completion date stated in the 
Taking-Over Certificate for the Works. 
Each report shall include: 
i. charts, drawings, outputs and detailed descriptions of 

progress, including each stage of design (if any) on MS 
project or similar software, Contractor’s Documents, 
procurement, manufacture, delivery to Site, construction, 
erection and testing; and including these stages for work by 
each nominated Subcontractor (as defined in Sub-Clause 
5.2[Nomination of Sub-Contractors]; 

ii. photographs (in adequate numbers) showing the status of 
progress of works on the Site; 

iii.  the details described in Sub-Clause 6.12 [Records of 
Contractor’s Personnel & Equipment]; 
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iv. copies of quality assurance documents, test results, test 
certificates of manufactured Materials and action taken on 
Third Party Quality Inspections by the Contractor; 

v. list of notices given under Sub-Clause 2.5 [Procuring 
Entity’s Claims] and notices given under Sub-Clause 21.2 
[Contractor’s Claims]; 

vi. safety statistics, including details of any hazardous incidents 
and activities relating to environmental aspects and public 
relations; and 

vii. comparisons of actual and planned progress, hindrances, 
with details of any events or circumstances which may 
jeopardize the completion in accordance with the Contract, 
and the measures being (or to be) adopted to overcome 
delays. 

Security of the 
Site and Works 

4.21 Unless otherwise stated in the Conditions: 
i. the Contractor shall be responsible for keeping 

unauthorized persons off the Site, 
ii. authorized persons shall be limited to the Contractor’s 

Personnel and the Procuring Entity’s Personnel; and to any 
other personnel notified to the Contractor by the Procuring 
Entity or the Engineer-in-charge, as authorized personnel 
of the Procuring Entity’s other Contractors on the Site. 

iii. The contractor shall arrange to protect, at his own cost, in 
an adequate manner, all cut stone work and other work, 
requiring protection and to maintain such protection as long 
as work is in progress. He shall remove and replace this 
protection, as required by the Engineer-in-charge, from 
time to time. Any damage to the work, so protected, no 
matter how it may be caused, shall be made good by the 
Contractor free of cost. All templates, forms. Moulds, 
cantering, false works and models which in the opinion of 
the Engineer-in-charge are necessary for the proper and 
workman like execution of the work, shall be provided by 
the Contractor free of cost. 

iv. The Contractor shall arrange to keep the site and works 
secure from manmade disasters, explosions by design or 
by accident or both at his own cost. 

Contractor’s 
Operations on 
Site 
 

4.22 The Contractor shall confine his operations to the Site, and to 
any additional areas which may be obtained by the Contractor 
and agreed to by the Engineer-in-charge as additional working 
areas. The Contractor shall take all necessary precautions to 
keep Contractor's Equipment and Contractor’s Personnel within 
the Site and these additional areas, and to keep them off 
adjacent land. During the execution of the Works, the Contractor 
shall keep the Site free from all unnecessary obstruction, and 
shall store or dispose of any Contractor’s Equipment or surplus 
Materials. The Contractor shall clear away and remove from the 
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Site any wreckage, rubbish and Temporary Works which are no 
longer required. 
When the annual repairs and maintenance of Works are carried 
out, the splashes and droppings from white washing, colour 
washing, painting etc. on walls, floor, windows etc. shall be 
removed and the surface cleaned simultaneously with the 
completion of these items of work in the individual rooms, 
quarters or premises etc. where the work is done without waiting 
for the actual completion of all the other items of work in the 
Contract. In case the Contractor fails to comply with the 
requirements of this Sub-Clause, the Engineer-in-Charge shall 
have the right to get this work done at the Cost of the Contractor 
either Departmentally or through any other agency. Before 
taking such action, the Engineer-in-Charge shall give ten Day's 
notice in writing to the Contractor. 
Upon the issue of a Taking-Over Certificate, the Contractor shall 
clear away and remove, from that part of the Site and Works to 
which the Taking-Over Certificate refers, all Contractor's 
Equipment, surplus material, wreckage, rubbish and Temporary 
Works. The Contractor shall leave that part of the Site and the 
Works in a clean and safe condition. However, the Contractor 
may retain on Site, during the Defects Notification Period, such 
goods, equipment as are required by the Contractor to fulfil 
obligations under the Contract. 

Fossils/ 
antiques and 
articles of value 

4.23 All fossils, coins, articles of value or antiquity, and structures and 
other remains or items of geological or archaeological interest 
found on the Site shall be placed under the care and authority of 
the Engineer-in-charge / Procuring Entity. The Contractor shall 
take reasonable precautions to prevent Contractor’s Personnel 
or other persons from removing or damaging any of these 
findings. 
The Contractor shall, upon discovery of any such finding, 
promptly give notice to the Engineer-in-charge, who shall issue 
instructions for dealing with it. If the Contractor suffers delay 
and/or incurs Cost from complying with the instructions, the 
Contractor shall give further notice to the Engineer-in- charge 
and shall be entitled subject to Sub-Clause 21.2 [Contractor’s 
Claims] to: 
i.  an extension of time for any such delay, if completion is or 

will be delayed, under Sub-Clause 8.6 [Extension of Time for 
Completion]; and 

ii. Payment of any such Cost, which shall be included in the 
Contract Price. After receiving this further notice, the 
Engineer-in- charge shall proceed in accordance with Sub-
Clause 3.5 [Determinations] to agree or determine these 
matters. 

Completion 
Plants to be 

4.24 The Contractor shall submit completion drawings, designs within 
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Submitted by 
the Contractor 
 

Thirty Days of the virtual completion of the Works. 
In case, the Contractor fails to submit the completion drawings, 
designs as aforesaid, the Engineer-in-charge shall be authorised 
to get these as built drawings, designs and other data prepared 
in 6 copies (4 hard and two soft) at the cost of the Contractor. 

Contractor to 
Supply Tools & 
Plants etc. 
 

4.25 The Contractor shall provide at his own Cost all materials plant, 
tools, appliances, implements, ladders, cordage, tackle, 
scaffolding and Temporary Works required for the proper 
execution of the Works, whether original, altered or substituted 
and whether included or not in the Specification or other 
documents forming part of the Contractor referred to in these 
conditions, or which may be necessary for the purpose of 
satisfying or complying with the requirements of the Engineer-in- 
Charge as to any matter as to which under these conditions he 
is entitled to be satisfied, or which he is entitled to require 
together with carriage therefore to and from the Works. 
The Contractor shall also supply without charge the requisite 
number of persons with the means and materials, necessary for 
the purpose of setting out Works, and counting, weighing and 
assisting the measurement for examination at any time and from 
time to time of the work or Materials. Failing his so doing the 
same may be provided by the Engineer-in-Charge at the actual 
Cost +15% as agency charges to the Contractor, under this 
Contract or otherwise and/ or from his Performance Security or 
the proceeds of sale thereof, or of a sufficient portion thereof. 

Changes in the 
firm’s 
constitution to 
be intimated 
 

4.26 Where the Contractor is a partnership firm, the previous approval 
in writing of the Engineer-in-Charge shall be obtained before any 
change is made in the constitution of the firm. Where the 
Contractor is an individual or a Hindu undivided family business 
concern such approval as aforesaid shall likewise be obtained 
before the Contractor enters into any partnership agreement 
where under the partnership firm would have the right to carry 
out the Works hereby undertaken by the Contractor. If previous 
approval as aforesaid is not obtained, the Contract shall be 
deemed to have been subcontracted in contravention of Sub-
Clause 4.6 [Sub-Contractor, nominated Sub-Contractor] and the 
same action may be taken and the same consequences shall 
ensue as provided in the Sub-Clause16.1 [Termination by 
Procuring Entity] 

5. Sub-Contractor and Nomination of Sub-Contractor 

Sub-Contractor 5.1 A Sub Contractor, if permitted under the Contract, is a firm or a 
person specified by the Contractor in his Bid along with details 
of his capabilities on equipment/ machineries, personnel 
(technical and others), experience on similar works specific to 
the project, commitment to Quality assurance etc. He should not 
have been debarred by the Procuring Entity or the State 
Government. 
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Nomination of 
Sub-Contractor 
 

5.2 In the Contract, “nominated Sub-Contractor” means a Sub-
Contractor: 
(a) who is stated in the Contract as being a nominated Sub-
contractor, or 
(b) Whom the Engineer-in-charge, instructs the Contractor to 
employ as a Subcontractor subject to Sub-Clause 5.3[Objection 
to Nomination]. 

Objections 
nominations 

5.3 The Contractor shall not be under any obligation to employ a 
nominated Sub-contractor against whom the Contractor raises 
reasonable objection by notice to the Engineer-in-charge as 
soon as practicable, with supporting particulars. 

Payment to 
Nominated Sub-
Contractor 

5.4 The Contractor shall pay to the Nominated Sub-Contractors the 
amounts shown on the Nominated Sub-contractor’s invoices 
approved by the Contractor which the Engineer-in-charge 
certifies to be due in accordance with the sub-contract. These 
amounts plus other charges paid to the Nominated Sub-
Contractor shall be included in the Contract Price in accordance 
with Sub-Clause 9.6[Provisional Sums]. 

Evidence of 
payments 
 

5.5 Before issuing a Payment Certificate which includes an amount 
payable to a nominated Subcontractor, the Engineer-in-Charge 
may request the Contractor to supply reasonable evidence that 
the nominated Subcontractor has received all amounts due in 
accordance with previous Payment Certificates, less applicable 
deductions for retention or otherwise. Unless the Contractor: 
(a) submits this reasonable evidence to the Engineer-in-Charge, 

or 
(b) (i) satisfies the Engineer-in-Charge in writing that the 

Contractor is reasonably entitled to withhold or refuse 
to pay these amounts, and 

(ii) submits to the Engineer-in-Charge reasonable evidence 
that the nominated Subcontractor has been notified of 
the Contractor’s entitlement, then the Procuring Entity 
may (at his sole discretion) pay, direct to the nominated 
Subcontractor, part or all of such amounts previously 
certified (less applicable deductions) as are due to the 
nominated Subcontractor and for which the Contractor 
has failed to submit the evidence described in sub-
paragraphs (a) or (b) above. The Contractor shall then 
repay, to the Procuring Entity, the amount which the 
nominated Subcontractor was directly paid by the 
Procuring Entity. 

6. Engagement of Staff and Labour by the Contractor 

Staff and Labour 6.1 i. Except as otherwise stated in the Specifications, the 
Contractor shall make arrangements for the engagement 
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of all staff and labour, local or otherwise, and for their 
payment, waterpower, healthcare backup, transport and, 
when appropriate, housing. 

ii. The Contractor is encouraged, to the extent practicable and 
reasonable, to employ staff and labour with appropriate 
qualifications and experience from sources within India. 

iii. No Engineer of gazetted rank or other gazetted officer 
employed in Engineering or administrative duties in an 
Engineering Department of the Government of Rajasthan 
shall work as a Contractor or employee of a Contractor for 
a period of two years after his retirement from Government 
service without the previous permission of State 
Government in writing. The Contract is liable to be 
cancelled if either the Contractor or any of his employees 
is found at any time to be such a person who had not 
obtained said permission prior to engagement in the 
Contractor’s service, as the case may be. 

Bidder barred 
from bidding if 
near Relatives 
Working in 
Procuring 
Entity’s office 
 

6.2 The Contractor shall not be permitted to bid for works of a 
Procuring Entity in which his near relative is an employee. He 
shall also not have a person as his employee who is a near 
relative of an employee of the Procuring Entity. Any breach of 
this condition by the Contractor shall be considered as breach of 
Code of Integrity and shall render him liable to action under 
Section 11(3) of the Act which includes exclusion of his Bid from 
procurement process, forfeiture of Bid Security, Performance 
Security or any other security or bond relating to procurement, 
recovery of payments made, if any, along with interest at bank 
rate, cancellation of the Contract, if already made, debarment 
from future bidding for a period up to three years, etc. 
Note: By the term ‘near relative’ is meant wife, husband, parents 
and grand- parents, children and grand- children, brothers and 
sisters, uncles and cousins and their corresponding in- laws 

Employment of 
Technical Staff 
and other 
Employees 

6.3.1 The Contractor Shall Engage technical personnel as per list 
provided for in the Contract and provide all necessary 
superintendence during execution of the Works and as long 
thereafter as may be necessary for proper fulfilling of the 
obligations under the Contract. The project manager of the 
Contractor shall be his principal technical representative. Other 
personnel shall be engaged as specified in the qualification 
criteria. 

 6.3.2 The technical staff should always be available at site whenever 
required by Engineer- in- charge to take instructions. 
The Contractor shall comply with the provisions of the 
Apprenticeship Act, 1961, and the Rules and Orders issued, 
there under, from time to time. If he fails to do so, his failure will 
be a breach of Contract. The Contractor shall also be liable for 
any pecuniary liability arising on account of any violation by him 
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of the provisions of the said Act. 

responsibility of 
the Technical 
Staff and 
employees 

6.4 Technical officers/ staff deployed by the Contractor at any 
construction Site will be responsible for proper quality of Works 
and physical targeted progress of the Works. 

Rate of Wages 
and Conditions 
of Labour 

6.5 The Contractor shall not pay less than fair wages/ minimum 
wages to labourers engaged by him on the Works as revised 
from time to time by the State Government, but the Procuring 
Entity shall not be liable to pay anything extra for it except as 
stipulated in price escalation Sub-Clause of the agreement. 
Explanation: “Fair Wage” means minimum wages for time or 
piecework, fixed or revised, by the State Government under the 
Minimum Wages Act, 1948. 
The Contractor shall, notwithstanding the provisions of any 
contract to the contrary, cause to be paid fair wages to labourers 
directly or indirectly engaged on the Works, including any labour 
engaged by his Sub-Contractors in connection with the said 
Works as if the labourers have been immediately or directly 
employed by him. 
In respect of all labourers, immediately or directly employed on 
the Works, for the purpose of Contractor’s part of this agreement, 
the Contractor shall comply with or cause to be complied with 
the Public Works Department Contractor’s Labour Regulations 
made, or that maybe made by the State Government from time 
to time in Regard to payment of wages, wage period, deductions 
from wages, recovery of wages not paid, and unauthorized 
deductions, maintenance of wages register, wage card, 
publication of scale of wages and other terms of employment, 
inspection and submission of periodical returns and other 
matters of a like nature. 
The Engineer-in-charge shall have the right to deduct from the 
money due to the Contractor any sum required or estimated to 
be required for making good the loss suffered by a worker or 
workers, by reasons of non-fulfilment of the conditions of the 
Contract, for the benefit of the worker or the workers, non-
payment of wages or of deductions made there from, which are 
not justified by the terms of the Contract, or as a result of non-
observance of the aforesaid Regulations. 
Vis-à-vis the State Government of Rajasthan, the Contractor 
shall be primarily liable for all payments to be made and for the 
observance of the regulations aforesaid, without prejudice to his 
right to claim indemnity from his Sub-Contractors. 
The regulations, aforesaid, shall be deemed to be part of this 
Contract and any breach, thereof, shall be deemed to be breach 
of the Contract. 

Contractor not to 6.6 The Contractor shall not recruit, or attempt to recruit, full time (on 
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engage staff of 
Procuring Entity 

leave) or part time the staff and labour from amongst the 
Procuring Entity’s Personnel in any capacity. 

Working Hours 6.7 No work shall be carried out on the Site on locally recognized 
Days of rest, or outside the normal working hours stated in the 
Contract Data, unless: 
i otherwise stated in the Contract, 
ii. the Engineer-in-charge gives consent, or 
iii the work is unavoidable, or necessary for the protection of lifer 
property or for the safety of the Works, in which case the 
Contractor shall immediately advise the Engineer-in-charge. 

Facilities for 
Staff and Labour 

6.8 Except as otherwise stated in the Specifications, the Contractor 
shall provide and maintain all necessary accommodation and 
welfare facilities for the Contractor’s Personnel. The Contractor 
shall also provide work site facilities for the Procuring Entity's 
Personnel as stated in the Specifications. 
The Contractor shall not permit any of the Contractor’s 
Personnel to maintain any temporary or permanent living 
quarters within the structures forming part of the Permanent 
Works. 

Health & Safety 6.9 The Contractor shall at all times take all reasonable precautions 
to maintain the health and safety of the Contractor’s Personnel. 
In collaboration with local health authorities, the Contractor shall 
ensure that medical staff, first aid facilities, sick bay, doctorate 
call an ambulance service are available at all times at the Site 
and at any accommodation for Contractor’s and Procuring 
Entity's Personnel, and that suitable arrangements are made for 
all necessary welfare and hygiene requirements and for the 
prevention of epidemics. 
The Contractor shall appoint a safety officer at the Site, 
responsible for maintaining safety and protection against 
accidents. This person shall be qualified and trained for this 
responsibility, and shall have the authority to issue instructions 
and take protective measures to prevent accidents. Throughout 
the execution of the Works, the Contractor shall provide 
whatever is required by this person to exercise this responsibility 
and authority. 
The Contractor shall send, to the Engineer-in-charge, details of 
any accident occurred at the Site or to or due to the Works, as 
soon as practicable after its occurrence. The Contractor shall 
maintain records and make reports concerning health, safety 
and welfare of persons, and damage to property, as the 
Engineer-in-charge may reasonably require. 

Contractor’s 
Superintendenc
e 

6.10 Throughout the execution of the Works, and as long thereafter 
as is necessary to fulfil the Contractor’s obligations, the 
Contractor shall provide all necessary superintendence to plan, 
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arrange, direct, manage, inspect and test the Works. 
Superintendence shall be given by a sufficient number of 
persons having adequate knowledge of the language for 
communications (defined in Sub-Clause 1.4 [Law and 
Language] and of the operations to be carried out (including the 
methods and techniques required, the hazards likely to be 
encountered and methods of preventing accidents), for the 
satisfactory and safe execution of the Works. 

Contractor’s 
Personnel 
 

6.11 Contractor’s Personnel shall be appropriately qualified, skilled 
and experienced in respective trades or occupations. The 
Engineer- in-charge may require the Contractor to remove (or 
cause to be removed) any person employed on the Site or 
Works, including the Contractor’s Representative, if applicable, 
who: 
i. persists in any misconduct or lack of care, 
ii carries out duties incompetently or negligently, 
iii. fails to conform with any provisions of the Contract, or 
iv. Persists in any conduct which is prejudicial to safety, health, 
or the protection of the environment. 
If appropriate, the Contractor shall then appoint (or cause to be 
appointed) a suitable replacement person. 

Records of 
Contractor’s 
Personnel and 
Equipment 
 

6.12 The Contractor shall provide all required equipment, machinery 
at the Site and submit to the Engineer-in-charge, details showing 
the number of each category of Contractor’s Personnel and of 
each type of Contractor’s Equipment on the Site. Details shall be 
Submitted each calendar month, in a form approved by the 
Engineer-in-charge, until the Contractor has completed all work 
which is known to be outstanding at the completion date stated 
in the Taking-Over Certificate for the Works. 

Disorderly 
Conduct 
 

6.13 The Contractor shall at all times take all reasonable precautions 
to prevent any unlawful, riotous or disorderly conduct by or 
amongst the Contractor’s Personnel, and to preserve peace and 
protection of persons and property on and near the Site. 

Foreign 
Personnel 
 

6.14 Is permitted, the Contractor may bring in to the Country any 
foreign personnel who are necessary for the execution of the 
Works to the extent allowed by the applicable Laws. The 
Contractor shall ensure that these personnel are provided with 
the required residence visas and work permits. The Procuring 
Entity will, if requested by the Contractor, use his best 
endeavours in a timely and expeditious manner to assist the 
Contractor in obtaining any local, state, national, or Government 
permission required for bringing in the Contractor’s personnel. 
The Contractor shall be responsible for the return of these 
personnel to the place where they were recruited or to their 
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domicile. In the event of the death in the Country of any of these 
personnel or members of their families, the Contractor shall 
similarly be responsible for making the appropriate 
arrangements for their return or burial. Similarly be responsible 
for making the appropriate arrangements for their return or 
burial. 

Supply of 
Foodstuffs 
 

6.15 The Contractor shall arrange for the provision of a sufficient 
supply of suitable food stuff as may be stated in the Specification 
at reasonable prices for the Contractor’s Personnel for the 
purposes of or in connection with the Contract. 

Supply of Water 6.16 The Contractor shall, having regard to local conditions, provide 
at his cost on the Site an adequate supply of potable drinking 
and other water for use in construction and for use of the 
Contractor's Personnel. 

Measures 
against Insect 
and Pest 
Nuisance 
 

6.17 The Contractor shall at all times take the necessary precautions 
to protect the Contractor’s Personnel employed on the Site from 
Insect and pest nuisance, and to reduce their danger to health. 
The Contractor shall comply with all the regulations of the local 
health authorities, including use of appropriate insecticide. 

Alcoholic Liquor 
or Drugs 

6.18 The Contractor shall not, otherwise than in accordance with the 
Laws of the Country, import, sell, give, barter or otherwise 
dispose of any alcoholic liquor or drugs, or permit or allow 
importation, sale, gift, barter or disposal thereto by Contractor’s 
Personnel. He shall also not allow the consumption of such 
Alcoholic Liquor/Drugs at Site during working hours. 

Arm and 
Ammunition 

6.19 The Contractor shall not give, barter, or otherwise dispose of, to 
any person, any arms or ammunition of any kind, or allow 
Contractor's Personnel to do so. 

No unlicensed 
storage of 
Explosives and 
POL 

6.20 The Contractor is not authorised to store explosives and POL or 
other inflammable materials without a valid license from the 
competent legal authority. 

Prohibition of 
Forced or 
Compulsory 
labour 

6.21 The Contractor shall not employ forced or compulsory labour, 
which consists of any work or service, not voluntarily performed, 
that is exacted from an individual under threat of force or penalty, 
and includes any kind of involuntary or compulsory labour, such 
as indentured labour, bonded labour or similar labour-
contracting arrangements. 

Prohibition of 
Child Labour 
 

6.22 The Contractor shall comply with the provisions of Acts and rules 
pertaining to prohibition of employment of child labour including 
not employing any child to perform any work that is economically 
exploitative, or is likely to be hazardous to, or to interfere with, 
the child’s education, or to be harmful to the child's health or 
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physical, mental, spiritual, moral, or social development. 

Festivals and 
Religious 
Customs 

6.23 The Contractor shall respect the Country's recognized festivals, 
days of rest and religious or other customs. 

Employment 
Records of 
Workers 

6.24 The Contractor shall keep complete and accurate records of the 
employment of labour at the Site. The records shall include the 
names, ages, genders, hours worked and wages paid to all 
workers. These records shall be summarized on a monthly basis 
and submitted to the Engineer-in-charge, and these records 
shall be available for inspection by Auditors / labour inspectors 
and others as per law during normal working hours. These 
records shall be included in the details to be submitted by the 
Contractor under Sub-Clause 6.12 [Records of Contractor’s 
Personnel and Equipment]. 

Compliance with 
Labour Laws 
 

6.25 The Contractor shall comply with all the relevant labour Laws 
applicable to the Contractor’s Personnel, including Laws relating 
to their employment, health, safety, welfare, immigration and 
emigration, and shall allow them all their legal rights. The 
Contractor shall require his employees to obey all applicable 
Laws, including those concerning safety at work. 
The Contractor shall obtain a valid license under the State 
Labour Act, and the Contract Labour (Regulation and Abolition) 
Central Rules 1961, before the commencement of the Works, 
and continue to have a valid license until the completion of the 
Works. The Contractor shall also abide by the provisions of the 
Child Labour (Prohibition and Regulation) Act, 1986. 
The Contractor shall also comply with the provisions of the 
Building and Other Construction Workers (Regulation of 
Employment& Conditions of Service) Act, 1996 and the Building 
and Other Construction Workers Welfare Cess Act, 1996. 

Payment of 
Wages  

6.26  The Contractor shall pay to labour employed by him either 
directly or through Sub-Contractors, wages not less than fair 
wages as defined in P.W.D. Contractor’s Labour Regulations 
or as per the provisions of the Contract Labour (Regulation 
and Abolition) Act 1970 and the Contract Labour (Regulation 
and Abolition) Central Rules, 1971, where applicable. 

 The Contractor shall, notwithstanding the provisions of any 
Contract to the contrary, cause to be paid for wages to labour 
indirectly engaged on the Works including any labour 
engaged by his sub-Contractors in connection with the said 
Works, as if the labour had been immediately employed by 
him. 

Penalty for non-
compliance with 
labour Laws 

6.27 i. In respect of all labour directly or indirectly employed in the 
Works of performance of the Contractor’s Part of this 
Contract, the contractor shall comply with or cause to be 
complied with the Public Works Department Contractor’s 
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Labour Regulations made by the Government from time to 
time in regard to payment of wages, wage period, deductions 
from wages, recovery of wages not paid and deductions 
unauthorised made, maintenance of wage books or wage 
slips, publication of scale of wages and other terms of 
employment, inspection and submission of periodical returns 
and all other matters of the like nature as per the Provisions 
of Contract Labour (Regulation & Abolition) Act, 1970, and 
the Contract Labour (Regulation & Abolition) Central 
Rules,1971,wherever applicable. 

ii. The Engineer-in-Charge concerned shall have the right to 
deduct from the moneys due to the Contractor any sum 
required or estimated to be required for making good the loss 
suffered by a worker or workers by reason of non-fulfilment 
of the conditions of the Contract for the benefit of the workers, 
on-payment of wages or of deductions, made from his or their 
wages which are not justified by their terms of the Contract 
onion-observance of the Regulations. 

iii. Under the provision of Minimum Wages (Central) Rules1950, 
the Contractor is bound to allow to the labour directly or 
indirectly employed in the Works one day rest for 6 Days 
continuous work and pay wages at same rate as for duty. In 
the event of default, the Engineer-in-Charge shall have the 
right to deduct the sum or sums not paid on account of wages 
for weekly holidays to any labour and pay the same to the 
persons entitled thereto from any money due to the 
Contractor by the Engineer-in-Charge concerned. 

iv. The Contractor shall comply with the provisions of the 
Payment of Wages Act, 1936, Minimum Wages Act, 1948, 
Employees Liability Act, 1938, Workmen's Compensation 
Act, 1923, industrial Disputes Act, 1947, Maternity Act, 1970, 
or the modifications thereof or any other relevant Labour 
Laws and the rules made there under from time to time. 

v. The Contractor shall indemnify and keep indemnified testate 
Government/ Procuring Entity against payments to beamed 
under and for the observance of the Laws aforesaid and the 
P.W.D. Contractor's Labour Regulations without prejudice to 
his right to claim indemnity from his Sub-Contractors. 

vi. The Laws aforesaid shall be deemed to be a part of this 
Contract and any breach thereof shall be deemed to be 
abreact of this Contract. 

vii. Whatever is the minimum wage for the time being, or if the 
wage payable higher than the minimum wage, such wage 
shall be paid by the Contractor to the workmen directly 
without the intervention of Jamadar and that Jamadar shall 
not be entitled to deduct or recover any amount from the 
minimum wage payable to the workmen as and by way of 
commission or otherwise. The Contractor shall ensure that 
no amount by way of commission or otherwise is deducted 
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or recovered by the Jamadar from the wage of workmen. 

Manner of 
Execution 

7.1 The Contractor shall carry out works, the production of mixes, 
the procurement of input materials, and all other execution of the 
Works: 
i. in the manner (if any) specified in the Contract, 
ii. in a proper workman like and careful manner, in accordance 

with recognized good practices, and 
iii. With properly equipped facilities and non-hazardous 

materials, except as otherwise specified in the Contract. 

Samples 
 

7.2 The Contractor shall submit the following samples of Materials, 
and relevant information, to the Engineer-in-charge for consent 
prior to using the Materials in or for the Works: 
i. Contractor’s standard samples of raw/ produced Materials 
ii. Additional samples instructed by the Engineer-in-Charge as a 

Variation. 
Each sample shall be labelled as to origin and intended use in 
the Works. 
Samples shall also be collected by the Quality testing/inspection 
teams from the works in progress and the Contractor shall 
willingly cooperate with such quality assurance procedures. 

Inspection 7.3 The Procuring Entity’s Personnel shall at all reasonable times: 
i. have full access to all parts of the Site and to all places from 

which natural materials are being obtained, and 
ii. during production, manufacture and construction (at the Site 

and elsewhere), be entitled to examine, inspect, measure 
and test the materials and workmanship, and to check the 
progress of manufacture of Plant and production and 
manufacture of materials. 

The Contractor shall give the Procuring Entity’s Personnel full 
opportunity to carry out these activities, including providing 
access, facilities, permissions and safety equipment. No such 
activity shall relieve the Contractor from any obligation or 
responsibility. 
The Contractor shall give notice of minimum 07 days to the 
Engineer-in-charge whenever any work is ready and before it is 
covered up, put out of sight, or packaged for storage or transport 
beyond measurement, any work in order that the same may be 
measured and correct dimensions thereof, be taken before the 
same is covered up. The Engineer-in-charge shall then either 
carry out the examination, inspection, measurement or testing 
without unreasonable delay, or promptly give notice to the 
Contractor that the Engineer-in-charge does not require to do so. 
If the Contractor fails to give the notice, he shall, if and when 
required by the Engineer-in-charge, uncover the work and 
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thereafter reinstate and make good, all at the Contractor’s Cost. 

Store supplied 
by the Procuring 
Entity 
(Not applicable 
in case of Lump 
Sum Contract) 
 

7.4 If the specification or estimate of the Works provide for the use 
of any special description of materials, to be supplied from the 
Engineer In charge's stores, or if, it is required that Contractor 
shall use certain stores to be provided by the Engineer In charge 
specified in the Schedule or Memorandum hereto annexed, the 
Contractor shall be bound to procure and shall be supplied such 
materials and stores as are, from time to time, required to be 
used by him for the purpose of the Contract only, and the value 
of the full quantity of materials and stores, so supplied, at the 
rates specified in the said Schedule or Memorandum, may be 
set off or which may be deducted from any sum, then due or 
thereafter become due, to the Contractor under the Contract or 
otherwise or against or from the Performance Security or the 
proceeds of sale, if the same is held in Government securities, 
the same or a sufficient portion thereof being in this case, sold 
for this purpose. All materials supplied to the Contractor, either 
from departmental stores or with the assistance of the Procuring 
Entity, shall remain the absolute property of the Procuring Entity. 
The Contractor shall be the trustee of the stores/ materials, so 
supplied/ procured and these shall not, on any account, be 
removed from the Site of the Works and shall be, all times, open 
to inspection by the Engineer In charge. Any such materials, 
unused and in perfectly good condition at the time of completion 
or determination or rescinding of the Contract, shall be returned 
to the Engineering Charge’s Stores, if, by a notice in writing 
under his hand, he shall so require, and if on service of such 
notice, the Contractor fails to return the materials, so required, 
he shall be liable to pay the price of such materials. But the 
Contractor shall not have been titled to return any such 
materials, unless with such consent, and shall have no claim for 
compensation on account of any such materials, so supplied to 
him as aforesaid being unused by him, or for any wastage in or 
damage to any such materials. For the stores returned by the 
Contractor, he shall be paid for, at the price originally charged 
excluding storage charges, in case of materials supplied from 
departmental stores and actual cost including freight, cartage, 
taxes etc., paid by the Contractor, in case of supplies received 
with the assistance of the Procuring Entity, however, should in 
no case exceed market rate prevailing at the time the materials 
are taken back. The decision of the Engineer In charge, as to the 
price of the stores returned, keeping in view its condition etc., 
shall be final and conclusive. In the event of breach of the 
aforesaid condition, the Contractor shall, in addition to throwing 
himself open to account for contravention of the terms of the 
license or permit and/or for criminal breach of trust, pay to the 
Procuring Entity, all advantages or profits resulting or which in 
the usual course, would result to him by reason of such breach. 
Provided that the Contractor shall, in no case be entitled to any 
compensation or damage on account of any delay in supply, or 
non-supply thereof, all or any such materials and stores. 
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Penal rate in 
case of excess 
consumption 
(Not applicable 
in case of Lump 
Sum Contract) 

7.5 The Contractor shall return the materials issued free of cost to 
him and found surplus after its intended consumption in the 
Works, immediately. The Contractor shall be charged for the 
materials which were not returned or consumed in excess of the 
requirements calculated on the basis of standard consumption 
approved by the Procuring Entity, at double of the issue rate 
including storage and supervision charges or market rate, 
whichever is higher. A Materials Supply and Consumption 
Statement, in prescribed Form RPWA 35A, shall be submitted 
with every Payment Certificate, distinguishing materials supplied 
by the Procuring Entity and materials procured by the Contractor 
himself. The recovery for such materials shall be made from 
Payment Certificate next after the consumption and shall not be 
deferred. Certificate of such nature shall be given in each 
Payment Certificate. 

Hire of Plant and 
Machinery 
 

7.6 Plant and Machinery, required for execution of the Works, maybe 
issued to the Contractor, if available, on the rates of hire charges 
and other terms and conditions as per the 
departmental/Organisation Rules, as per Schedule annexed to 
these conditions. Rates of such Plant & Machinery shall be got 
revised periodically so as to bring them at par with market rate. 

Imported Store 
articles to be 
obtained from 
the Procuring 
Entity 

7.7 The Contractor shall obtain from the stores of the Engineer-in-
charge, all imported store articles, which may be required for the 
Works or any part thereof, or in making up articles required 
thereof, or in connection therewith, unless he has obtained 
permission, in writing, from the Engineer In charge. To obtain 
such stores and articles from elsewhere. The value of such 
stores and articles, as may be supplied to the Contractor by the 
Engineer In charge, will be debited to the Contractor, in his 
account, at the rates shown in the Schedule attached to the 
Contract, and if they are not entered in the Schedule, they will 
be debited at cost price, which for the purposes of this Contract, 
shall include the cost of carriage and all other expenses, 
whatsoever, which shall have been incurred in obtaining delivery 
of the same at the stores aforesaid plus storage charges. 

Materials 
Supplied by the 
Contractor 
 

7.8 The Contractor shall, at his own expense, provide all materials 
conforming to the specifications from the sources approved by 
the Engineer-In-Charge, required for the Works other than those, 
which are stipulated, to be supplied by the Procuring Entity. 
Samples for all such materials shall be collected by the 
Contractor and tested in the presence of representative of the 
Engineer-in-Charge, at the field laboratory established by the 
Contractor at the site. Tests which cannot be carried out at the 
field laboratory, shall be got tested at an NABL accredited 
laboratory, or any ISI approved laboratory or a 
Government/Departmental laboratory approved by the 
Engineer-in-Charge. Only materials so approved shall be used 
in the works and any change of materials shall be similarly got 
approved again. Works constructed/executed with unapproved 
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materials shall be summarily rejected without any further 
investigation or testing. 
The Contractor shall not be eligible for any claim or 
compensation either arising out of any delay in the work or due 
to any corrective measures required to be taken on account of 
and as a result of testing of materials. 
The Engineer-in-Charge shall have full powers to require the 
removal from the premises, of all materials which in his opinion 
are not in accordance with the Specifications and in case of 
default the Engineer-in-Charge shall be at liberty to employ at 
the expense of the Contractor, other persons to remove the 
same without being answerable or accountable for any loss for 
damage that may happen or arise to such Materials. The 
Engineer-in-Charge shall also have full powers to require other 
proper Materials to be substituted thereof and in case of default 
the Engineer-in-charge may cause the same to be supplied from 
other suitable sources and all Costs which may be incurred for 
such removal and substitution shall be borne by the Contractor. 

Testing 7.9.1 This Sub-Clause shall apply to all tests specified in the Contract, 
other than the Tests after Completion (if any). 
Except as otherwise specified in the Contract, the Contractor 
shall provide a field laboratory with all apparatus, assistance, 
documents and other information, electricity, equipment, fuel, 
consumables, instruments, labour, materials, and suitably 
qualified and experienced staff, as are necessary to carry out the 
specified tests efficiently. The Contractor shall agree, with the 
Engineer-in- charge, the time and place for the specified testing 
of any Plant, Materials and other parts of the Works. 
The Engineer-in-charge may, under Sub-Clause 
9.2.1[Deviations/ Variations, Extent and Pricing], vary the 
location or details of specified tests, or instruct the Contractor to 
carry out additional tests. If these varied or additional tests show 
that the tested Plant, Materials or works or workmanship is not 
in accordance with the Contract, the Cost of carrying out this 
variation shall be borne by the Contractor, notwithstanding other 
provisions of the Contract. 
The Engineer-in-charge shall give the Contractor not less than 
24hours’ notice of the Engineer-in-charge’s intention to attend 
the tests. If the Engineer-in-charge does not attend at the time 
and place agreed, he may designate a qualified and authorised 
person to attend the testing, if not, the Contractor may approach 
the Procuring Entity for deputing an Engineer / any other 
experienced person to witness the tests. In no case shall the 
tests be conducted without an Engineer/competent person 
representing the Procuring Entity. 

 7.9.2 If the Contractor suffers delay and/or incurs Cost from complying 
with these instructions or as a result of a delay for which the 
Procuring Entity is responsible, the Contractor shall give notice 
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to the Engineer-in-charge and shall be entitled subject to Sub-
Clause 21.2 [Contractor’s Claims] to: 
i. an extension of time for any such delay, if completion is or 

will be delayed, under Sub-Clause 8.6 [Extension of Time for 
Completion], and 

ii. Payment of any such Cost, which shall be included in the 
Contract Price. 

After receiving this notice, the Engineer-in-charge shall proceed 
in accordance with Sub-Clause 3.5 [Determinations] to agree or 
determine these matters 
The Contractor shall promptly forward to the Engineer-in-charge, 
duly certified reports of the tests. When the specified tests have 
been passed, the Engineer- in-charge shall endorse the 
Contractor's test certificate. 

Cost of Samples 7.10 All samples shall be supplied by the Contractor at his own Cost 
if the supply thereof is clearly intended by or provided for in the 
Contract. 

Cost of Tests 
 

7.11 The Cost of conducting any test shall be borne by the Contractor 
if such test is: 

 clearly intended by or provided for in the Contract, or 
  particularised in the Contract (In case only of a test under 

load or of a test to ascertain whether the design of any 
finished or partially finished work is appropriate for the 
purposes for which it was intended to fulfil) in sufficient detail 
to enable the Contractor to price or allow for the same in his 
Bid. 

Cost of Tests 
not provided for 
 

7.12 If any test required by the Engineer-in-charge which is: 
 i. not so intended by or provided for in the Contract or codes; 
 ii. (in the cases above mentioned) not so particularized, or 
iii. (though so intended or provided for), 
if required by the Engineer-in-charge to be carried out at any 
place other than the Site or the place of manufacture, fabrication 
or preparation of the Materials or Plant, on test shows the 
Materials, Plant or work or workmanship not to be in accordance 
with the provisions of the Contract/ specifications to the 
satisfaction of the Engineer-in-charge, then the Cost of such test 
shall be borne by the Contractor, but in any other case 
Department/ Organisation will bear the Cost. 

Rejection 
 

7.13 If, as a result of an examination, inspection, measurement or 
testing, any Plant, Materials, works or workmanship is found to 
be defective or otherwise not in accordance with the Contract, 
the Engineer-in-charge may reject the works, Plant, Materials or 
workmanship by giving notice to the Contractor, with reasons. 
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The Contractor shall then promptly make good the defect and 
ensure that the reconstructed/ reproduced/ replaced item 
complies with the Contract. 
If the Engineer-in-charge requires this Plant, Materials, works, or 
workmanship to be retested, the tests shall be repeated under 
the same terms and conditions. If the rejection and retesting 
cause the Procuring Entity to incur additional Costs, the 
Contractor shall subject to Sub-Clause 2.5 [Procuring Entity's 
Claims] pay these Costs to the Procuring Entity. 

Remedial Work 7.14 Notwithstanding any previous test or certification, the Engineer-
in-charge may instruct the Contractor to: 
iv. remove from the Site and replace any works, Plant or 

Materials which is not in accordance with the Contract, 
v. remove and re-execute any other work which is not in 

accordance with the Contract, and 
vi. Execute any work which is urgently required for the safety 

of the Works, whether because of an accident, 
unforeseeable event or otherwise. 

The Contractor shall comply with the instruction within a 
reasonable time, which shall be the time (if any) specified in the 
instruction, or immediately if urgency is specified under sub-
paragraph iii. 
If the Contractor fails to comply with the instruction, the Procuring 
Entity shall be entitled to employ and pay other persons to carry 
out the work. Except to the extent that the Contractor would have 
been entitled to payment for the work, the Contractor shall 
subject to Sub-Clause 2.5 [Procuring Entity’s Claims] pay to the 
Procuring Entity all Costs arising from this failure. 

Ownership of 
Plant and 
Materials 

7.15 Except as otherwise provided in the Contract, each item of Plant 
and Materials shall, to the extent consistent with the Contract, 
become the property of the Procuring Entity at whichever is the 
earlier of the following times, free from liens and other 
encumbrances: 
i. when it is incorporated in the Works; 
ii. when the Contractor is paid the corresponding value of the 
Plant and Materials under Sub-Clause 8.12 [Payment for Plant 
and Materials in event of Suspension]. 

Dismantled 
Material 
Government 
Property 

7.16 The Contractor, in course of the Works, should understand that 
all materials e.g. stone, bricks, steel and other materials 
obtainable in the Works by dismantling etc. will be considered as 
the property of the Procuring Entity and will be disposed off to 
the best advantage of the Procuring Entity, as per directions, of 
the Engineer-in-charge. 

Action where no 
Specifications 

7.17 In the case of any class of works for which there are no 
specifications in Bureau of Indian Standards Specifications, 
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are provided. 
 

Indian Road Congress for road Works and Indian Building 
Congress for building Works or any Central Government agency, 
or Departmental Specifications, such works shall be carried out 
in accordance with the relevant International Standards under 
the instructions and requirements of the Engineer-in-Charge. 

Royalties 
 

7.18 The Contractor shall pay all royalties, rents and other payments 
for: 
i. Natural Materials obtained from outside the Site, and 
ii. Disposal of materials from demolitions and excavations and 

of other surplus materials (whether natural or man-made), 
except to the extent that disposal areas within the Site are 
specified in the Contract. 

iii. The liability, if any, on account of quarry fees, royalties, octopi 
and any other taxes and duties in respect of materials 
actually consumed on public work shall be borne by the 
Contractor. 

8. Commencement, Delays and Suspension 

Fixing 
centrelines, 
reference points 
and bench 
marks. 

8.1 The basic centrelines, reference points and benchmarks will be 
fixed by the by the Contractor and checked/confirmed by the 
Engineer-in-Charge. The Contractor shall establish at his own 
Cost at suitable points, additional reference lines and 
benchmarks as may be necessary and instructed by the 
Engineer-in-Charge. The Contractor shall remain responsible for 
the sufficiency and accuracy of all the benchmarks and 
reference lines. 

Setting out of 
works. 

8.2 The Contractor shall set out the Works in relation to original 
points, lines and levels of reference specified in the Contract or 
notified by the Engineer-in-Charge. The Contractor shall be 
responsible for the correct positioning of all parts of the Works, 
and shall rectify any error in the positions, levels, dimensions or 
alignment of the Works. 
The Procuring Entity shall be responsible for any errors in these 
specified or notified items of reference, but the Contractor shall 
use reasonable efforts to verify their accuracy before they are 
used. If the Contractor suffers delay and/or incurs Cost from 
executing work which was necessitated by an error in these 
items of reference, and an experienced contractor could not 
reasonably have discovered such error and avoided this delay 
and/ or Cost, the Contractor shall give notice to the Engineer-in-
Charge and shall be entitled subject to Sub-Clause 21.2 
[Contractor’s Claims]to: 
i. an extension of time for any such delay, if completion is or will 
be delayed, under Sub-Clause 8.6 [Extension of Time for 
Completion], and 
ii. payment of any such Cost, which shall be included in the 
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Contract Price. 
After receiving this notice, the Engineer-in-Charge shall 
proceeding accordance with Sub-Clause 3.5 [Determinations] to 
agree or determine (a) whether and (if so) to what extent the 
error could not reasonably have been discovered, and (b) the 
matters described in sub-paragraphs i and ii above related to this 
extent. 

Commencement 
of Works 

8.3.1 Except otherwise specified in the Contract Data/ Special 
Conditions of Contract, the Commencement Date shall be the 
date at which the following precedent conditions have all been 
fulfilled and the Engineer-in-charge’s instruction recording the 
agreement of both Parties on such fulfilment and instructing to 
commence the Work is received by the Contractor: 
i. signature of the Contract Agreement (after submission of 

Performance security and Insurance by the Contractor) by 
both Parties, and if required, approval of the Contract by 
relevant authorities; 

ii.  delivery to the Contractor of reasonable evidence of the 
Procuring Entity’s Financial arrangements; 

iii. except if otherwise specified in the Contract Data, 
possession of the Site given to the Contractor together with 
such permission(s) under (a) of Clause 2.1 [Right of Access 
to the Site] as required for the commencement of the Works; 

The Contractor shall commence the execution of the Works as 
soon as is reasonably practicable after the Commencement 
Date, and shall then proceed with the Works with due expedition 
and without delay. The date of commencement and stipulated 
completion shall be entered in the Contract Agreement. 

 8.3.2 In case, the work cannot be started within one-fourth time of the 
stipulated period of completion of the Works due to reasons not 
within the control of the Contractor as decided by the Procuring 
Entity, either Party may close the Contract. In such eventuality, 
the Performance Security of the Contractor shall be refunded, 
but no payment on account of interest, loss of profit or damages 
etc. shall be payable at all. 

Time for 
Completion 
 

8.4 The Contractor shall complete the whole of the Works, and each 
Section (if any), within the Time for Completion for the Works or 
Section (as the case may be), including: 
i. achieving the passing of the Tests on Completion, and 
ii. Completing all work which is stated in the Contract as being 

required for the Works or Section to be considered to be 
completed for the purposes of taking-over under Clause 
12[Taking Over of the Works and Sections]. 

iii. Completion of as built drawings and a manual for 
maintenance and operations, if required. 
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iv. Completion of each mile stone as per the current (original 
updated every month) construction programme. 

v. Rectification and or reconstruction of all deficient items of 
work or works /items of works for which ‘Non Conformance 
Reports’ were issued. 

vi. Restoration of the approach roads, fencing and 
appurtenant works damaged during execution of the 
Contracted project and clearance of Site. 

Construction 
Programme 
(Activity Schedule 
in case of Lump 
Sum Contract) 
 

8.5 The Contractor shall submit a detailed execution time 
programme on MS Project or other similar software to the 
Engineer-in-charge within 28 Days after receiving the notice 
under Sub-Clause 8.3 [Commencement of Works]. The 
Contractor shall also submit a revised programme whenever the 
previous programme is inconsistent with actual progress or with 
the Contractor’s obligations. Each programme shall be revised 
every month and shall include: 
i. the order in which the Contractor intends to carry out the 

Works, including the anticipated timing of each stage of 
design (if any), drawings, Contractor’s Documents, 
procurement, manufacture of Plant, delivery to Site, 
construction of works, erection and testing, 

ii. each of these stages for work by each Sub-Contractor/ 

  Nominated Sub-Contractor, 
iii. the sequence and timing of quality and other inspections and 
tests specified in the Contract, and 
iv. a supporting report which includes: 
(a) a general description of the time, methods which the Contractor 
intends to adopt, and of the major stages, in the execution of the 
Works, and 
(b) Details showing the Contractor’s reasonable estimate of the 
number of each class of Contractor’s Personnel and of each type 
of Contractor’s Equipment, required on the Site for each major 
stage. Unless the Engineer-in-charge, within 21 Days after 
receiving a programme, gives notice to the Contractor stating the 
extent to which it does not comply with the Contract, the 
Contractor shall proceed in accordance with the programme, 
subject to his other obligations under the Contract. The Procuring 
Entity’s Personnel shall be entitled to rely upon the programme 
when planning their activities. 
The Contractor shall promptly give notice to the Engineer-in-
charge of specific probable future events or circumstances which 
may adversely affect the Works increase the Contract Price or 
delay the execution of the Works. The Engineer-in-charge may 
require the Contractor to submit an estimate of the anticipated 
effect of the future event or circumstances, and/or a proposal 
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under Sub-Clause 9.2 [Deviations/ Variations Extent and Pricing]. 
If, at any time, the Engineer-in-charge gives notice to the 
Contractor that a programme fails (to the extent stated) to comply 
with the Contract or to be consistent with actual progress and the 
Contractor’s stated intentions, the Contractor shall submit a 
revised programme to the Engineer-in-charge in accordance with 
this Sub-Clause. 

Extension Time 
Completion 
 

8.6 
 

The Contractor shall be entitled subject to Sub-Clause 21.2 
[Contractor’s Claims] to an extension of the Time for Completion 
if and to the extent that completion for the purposes of Clause 12 
[Taking Over of the Works and Sections] is or will be delayed by 
any of the following causes: 
i. a Variation (unless an adjustment to the Time for Completion 

has been agreed under Clause 9 [Deviations, Variations and 
Adjustments] or other substantial change in the 
quantity/design of an item of work included in the Contract,  

ii. a cause of delay giving an entitlement to extension of time 
under a Sub-Clause of these Conditions, 

iii. exceptionally adverse climatic conditions, excluding the rains, 
high or low variations in temperatures, 

iv. Unforeseeable shortages in the availability of personnel or 
Goods caused by epidemic or Governmental actions, or 

v. any delay, impediment or prevention caused by or attributable 
to the Procuring Entity, the Procuring Entity’s Personnel, or the 
Procuring Entity’s other Contractors 

If the Contractor considers himself to be entitled to an extension 
of the Time for Completion, the Contractor shall give notice to the 
Engineer-in-charge in accordance with Sub-Clause 21.2 
[Contractor’s Claims]. When determining each extension of time 
under Sub-Clause 3.5 [Determinations], the Engineer-in-charge 
shall review previous determinations and may increase, but shall 
not decrease, the total extension of time. 

Delays Caused 
by Authorities 
 

8.7 
 

If the following conditions apply, namely: 
i. the Contractor has diligently followed the procedures laid down 

by the relevant legally constituted public authorities in the 
Country, 

ii. these authorities delay or disrupt the Contractor’s work, and 
iii. The delay or disruption was Unforeseeable, and then this 

delay or disruption will be considered as a cause of delay 
under Sub-Clause 8.6 [Extension of Time for Completion]. 

Rate of progress 
Of works. 
 

8.8 
 

As soon as possible after the Contract is concluded the Contractor 
shall submit a time and progress chart (preferably on MS Project 
or other similar software) for each milestone and get it approved 
by the Engineer-in-Charge. The chart shall be 
Prepared in direct relation to the time stated in the Contract 
documents for completion of items of the work. It shall indicate the 
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forecast of the dates of commencement and completion of various 
tasks or sections of the work and may be amended as necessary 
by agreement between the Engineer- in-Charge and Contractor 
within the limitations of time imposed in the Contract documents, 
and further to ensure good progress during the execution of the 
work, the Contractor shall in all cases in which the time allowed 
for any work, exceeds one month complete the work as per 
milestone. 
If, at any time: 
i. actual progress is too slow to complete within the Time for 

Completion, and/or progress has fallen (or will fall) behind 
the current programme under Sub-Clause 8.5 [Construction 
Programme], other than as a result of a cause listed in Sub-
Clause 8.6 [Extension of Time for Completion], then the 
Engineer-in-charge may instruct the Contractor to submit, 
under Sub-Clause 8.5 [Construction Programme], a revised 
programme and supporting report describing the revised 
methods which the Contractor proposes to adopt in order to 
expedite progress and complete within the Time for 
Completion. 

ii. Unless the Engineer-in-Charge notifies otherwise, the 
Contractor shall adopt these revised methods, which may 
require increases in the working hours and/or in the numbers 
of Contractor’s Personnel and/or Goods, at the risk and Cost 
of the Contractor. If these revised methods cause the 
Procuring Entity to incur additional Costs, the Contractor 
shall subject to notice under Sub-Clause 2.5 [Procuring 
Entity’s Claims] pay these Costs to the Procuring Entity, in 
addition to delay damages (if any) under Sub-Clause 8.9 
below. 

  iii. Additional Costs of revised methods including acceleration 
measures, instructed by the Engineer-in-charge to reduce 
delays resulting from causes listed under Sub-Clause 8.6 
[Extension of Time for Completion] shall be paid by the 
Procuring Entity, without generating, however, any other 
additional payment benefit to the Contractor 

If the progress of the work has fallen so much in arrears as to 
prevent other contractors on the work from carrying out their part 
of the work within the stipulated time, he will be liable for the 
settlement of any claim put in by any of these contractors for the 
expenses of keeping their labour unemployed to the extent 
considered reasonable by the Engineer-in-charge. 

Compensation/Da
mages for Delay 
(Liquidated 
Damage) In case 
of Lump Sum 
Contract, the 
liquidated 
damages shall be 

8.9 
 

a. If the Contractor fails to maintain the required progress in terms 
of Sub-Clause 8.4 [Extension of Time for Completion] or to 
complete the Works and clear the Site on or before the original 
or extended date of completion, he shall, without prejudice to 
any other right or remedy available under the Law to the 
Government/ procuring Entity on account of such breach, pay 
as agreed compensation the amount calculated at the rates 
stipulated below as the Engineer-in-charge (whose decision in 
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linked to Stage 
wise completion 
of Works as 
stated in Activity 
Schedule and 
specified in SCC) 
 

writing shall be final and binding) may decide on the amount of 
contracted value of the Works for every time span that the 
progress remains below that specified in Sub-Clause 8.4 
[Extension of Time for Completion] or that the Works remains 
incomplete. This will also apply to items or group of items for 
which separate period of completion has been specified. 

b. To ensure good progress during the execution of Works, the 
Contractor shall be bound, in all cases in which the time 
allowed for any Works exceeds one month (save for special 
jobs or where time spans have been fixed in light of the specific 
construction programme), to complete1/8th of the whole of the 
work before 1/4th of the whole time allowed under the contract 
has elapsed, 3/8th of the work before 1/2 of such time has 
elapsed and 3/4th of the work before 3/4 of such time has 
elapsed. If the Contractor fails to complete the work in 
accordance with this time schedule in terms of cost in money, 
and the delay of execution of Works is attributable to the 
Contractor, the Contractor shall be liable to pay compensation 
to the Government/ Procuring Entity at every time span as 
below: - 

A  Time Span of. 
full stipulated 
period 

1/4th 

 

1/2th 

 

3/4th 

 

Full 

 

B  Work to be. 
completed in 
terms of money 

1/8th 

(Rs) 

3/8th 

(Rs) 

3/4th 

(Rs) 

Full 

(Rs) 

C  
 

Compensation 
payable by the 
Contractor for 
delay 
attributable to 
Contractor at 
the stage of 
 

Delay up to one 
fourth period of the 
prescribed time 
span – 2.5% of the 
work remained 
unexecuted. 
Delay exceeding 
one fourth of the 
prescribed time 
span but not 
exceeding half of 
the prescribed time 
span - 5% of the 
work remained 
unexecuted. 
Delay exceeding 
half of the 
prescribed time 
span but not 
exceeding three 
fourth of the 
prescribed time 
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span - 7.5% of the 
work remain 
unexecuted. 
Delay exceeding 
three fourth of the 
prescribed time 
span – 10% of the 
work unexecuted. 

 

  Note-1: In case delayed period over a particular time span is split-
up and is jointly attributable to the Procuring Entity and the 
Contractor, the competent authority may reduce the 
compensation in proportion of delay attributable to the 
Procuring Entity over entire delayed period over that time 
span after clubbing up the split delays attributable to the 
Procuring Entity and this reduced compensation would be 
applicable over the entire delayed period without paying 
any escalation. 

Note-2: The compensation, levied as above, shall be recoverable 
from the Payment Certificate payable after the concerned 
time span. The total compensation for delays shall, 
however, not exceed10 percent of the total value of the 
Works. 

c. The Contractor shall further be bound to carry out the work in 
accordance with the date and quantity entered in the progress 
statement attached to the Bid. 

d. However, if a time schedule has been submitted by the 
Contractor before execution of the agreement, and it is entered 
in agreement as submitted or as modified by the Procuring 
Entity or the Engineer-in-Charge, the Contractor shall 
complete the Works within the said time schedule. In the event 
of the Contractor failing to comply with the time schedule, he 
shall be liable to pay compensation as prescribed in foregoing 
paragraph of this Sub-Clause. While granting extension in time 
attributable to the Procuring Entity, reasons shall be recorded 
for each delay. 

e. The amount of compensation may be adjusted or set off against 
any sum payable to the Contractor under this or any Contract 
with the Procuring Entity. In case, the Contractor does not 
achieve a particular milestone mentioned in Contract Data or 
the rescheduled milestone(s), the amount shown against that 
milestone shall be withheld, to be adjusted against the 
compensation levied at the final grant of extension of time. 

f. Withholding of this amount on failure to achieve a milestone shall 
be automatic without any notice to the Contractor. However, if 
the Contractor catches up with the progress of work on the 
subsequent milestone(s), the withheld amount shall be 
released. In case the Contractor fails to make up for the delay 
in subsequent milestone(s), amount mentioned against each 
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milestone missed subsequent also shall be withheld. However, 
no interest, whatsoever, shall be payable on such withheld 
amount 

g. If the Contract is completed in the original time period as agreed 
upon in the Contract, then the Liquidated Damages so 
imposed for delays of intermediate milestones will be adjusted/ 
paid. Also, price escalation shall not be applicable if Liquidated 
Damages have been imposed. However, if the Contractor 
finishes the work as per the original time period, he shall be 
eligible to receive the price escalation. 

Suspension Work 
 

8.10.1 
 

The Engineer-in-charge may for recorded reasons, at any time 
instructs the Contractor to suspend progress of part or all of the 
Works. During such suspension, the Contractor shall protect, store 
and secure such part or the Works against any deterioration, loss 
or damage. The Engineer-in-charge may also notify the cause for 
the suspension. 

The Contractor shall, on receipt of the order in writing of the 
Engineer-in-Charge (whose decision shall be final and binding on 
the Contractor) suspend the progress of the Works or any part 
thereof for such time and in such manner as the Engineer-in-
Charge may consider necessary so as not to cause any damager 
injury to the work already done or endanger the safety thereof, for 
any of the following reasons: 
i. on account of any default on the part of the Contractor; or 
ii. for proper execution of the Works or part thereof for reasons 

other than the default of the Contractor; or 
iii. For safety of the Works or part thereof. 
The Contractor shall, carry out the instructions given in that behalf 
by the Engineer-in-Charge. 
If the suspension is ordered for reasons ii and iii above, the 
Contractor shall be entitled to an extension of time equal to the 
period of every such suspension for completion of the item or 
group of items of work for which a separate period of completion 
is specified in the Contract and of which the suspended work forms 
a part. 

Consequences of 
Suspension 
 

8.11 If the Contractor suffers delay and/ or incurs Cost from complying 
with the Engineer-in-charge’s instructions under Sub-Clause 8.10 
[Suspension of Work] and/ or from resuming the work, the 
Contractor shall give notice to the Engineer-in- charge and shall 
be entitled subject to Sub-Clause 21.2 [Contractor’s Claims] to: 
i. An extension of time for any such delay, if completion is or will 

be delayed, under Sub-Clause 8.6 [Extension of Time for 
Completion], and 

ii. Payment of any such Cost, which shall be included in the 
Contract Price. 

After receiving this notice, the Engineer-in-charge shall be 
proceeding accordance with Sub-Clause 3.5 [Determinations] to 
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agree or determine these matters. 
The Contractor shall not be entitled to an extension of time for, or 
to payment of the Cost incurred in making good the consequences 
of the Contractor’s faulty design, workmanship or Materials, or of 
the Contractor’s failure to protect, store or secure the work in 
accordance with Sub-Clause 8.10 [Suspension of Work]. 

Payment for Plant 
and Materials 
invent of 
Suspension 
 

8.12 The Contractor shall be entitled to payment of the value (as at the 
date of suspension) of Plant and/ or Materials which have not been 
delivered to Site, if: 
i. the work on Plant or delivery of Plant and/ or Materials has-

been suspended for more than 28 Days, and 
ii. The Contractor has marked the Plant and/ or Materials as the 

Procuring Entity’s property in accordance with the Engineer-
in-charge’s instructions. 

Prolonged 
Suspension 
 

8.13 
 

If the suspension under Sub-Clause 8.10 [Suspension Work]. Has 
continued for more than 84 Days, the Contractor may request the 
Engineer-in-charge’s permission to proceed. If the Engineer-in-
charge does not give permission within 28 Days after being 
requested to do so, the Contractor may, by giving notice to the 
Engineer-in-charge, treat the suspension as an omission under 
Sub-Clause 9.2 [Deviations/ Variations Extent and Pricing] of the 
affected part of the Works. If the suspension affects the whole of 
the Works, the Contractor may give notice of termination under 
Sub-Clause 17.2 [Termination by Contractor]. 

Resumption of 
Work  

8.14 
 

After the permission or instruction to proceed is given, the 
Contractor and the Engineer-in-charge shall jointly examine the 
Works and the Plant and Materials affected by the suspension. 
The Contractor shall make good any deterioration or Defect in or 
loss of the Works or Plant or Materials, which has occurred during 
the suspension after receiving from the Engineer-in-charge an 
instruction to this effect under Sub-Clause 9.2[Deviations/ 
Variations, Extent and Pricing]. 

Work to be 
executed strictly 
as per 
specifications 

8.15 
 

All Works under or in course of execution or executed in 
pursuance of the Contract shall at all times be executed strictly as 
per specifications of the Contract as established by regular testing 
at the specified frequency and be open and accessible to the 
quality inspection and supervision of the Engineer-in- Charge, his 
authorized subordinates in charge of the work and all the superior 
officers, officers of the Quality Control Organization, Third Party 
Inspection Agency, if engaged by the Procuring Entity, and the 
Contractor shall, at all times, during the usual working hours and 
at all other times at which reasonable notice of the visit of such 
officers has been given to the Contractor, either himself be present 
to receive written orders and instructions or have a responsible 
agent duly accredited in writing, present for that purpose. Orders 
given to the Contractor's agent shall be considered to have the 
same forces if they had been given to the Contractor himself. All 
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payments shall be linked to the specified quality of works and 
works failing on tests or not executed as per design, drawings and 
specifications shall not be paid unless rectified to the specified 
quality by the Contractor. 

Action when Work 
executed with 
unsound 
materials, 
imperfect and 
unskilled 
workmanship 
 

8.16 
 

If it shall be established through regular testing or post execution 
quality testing by the third party quality inspection agency to the 
Engineer-in-Charge or his higher authority or his authorized 
subordinates in charge of the Works, that any work has been 
executed with unsound, imperfect, or unskilful workmanship, or 
with Materials or articles provided by him for the execution of the 
work which are unsound or of a quality inferior to that contracted 
or otherwise not in accordance with the Contract, the Contractor 
shall, on demand in writing from the Engineer-in-Charge 
specifying the work, Materials or articles complained of, 
notwithstanding that the same may have been passed, certified 
and paid for, forthwith rectify, or remove and reconstruct the work 
so specified in whole or in part, as the case may require or as the 
case may be, remove the Materials or articles so specified and 
reconstruct, provide other proper and suitable Materials or articles 
at his own charge and Cost. In the event of the Contractor failing 
do so within a period specified by the Engineer-in-Charge in his 
demand aforesaid, then the Contractor shall be liable to pay 
compensation for the specified period, at the same rate as under 
Sub-Clause for non-completion of the work in time for this default. 
In such case the Engineer-in-Charge may not accept the item of 
work at the rates applicable under the Contract but may accept 
such items at reduced rates as the competent authority may 
consider reasonable during the preparation of on account bills 
ordinal bill if the item is so acceptable without detriment to the 
safety and utility of the item and the structure and incidental items 
rectified, or removed and re-executed at the risk and cost of the 
Contractor. Decision of the Engineer-in-Charge to be conveyed in 
writing in respect of the same will be final and binding on the 
Contractor. 

9. Deviations, variations and adjustments 

Right to Vary 
Additions and 
Alterations in 
case of Lump 
Sum Contract) 
 

9.1 
 

Variations may be initiated by the Engineer-in-charge at anytime 
during the execution of the Works prior to issuing the Taking-Over 
Certificate for the Works, either by an instruction or by a request 
for the Contractor to submit a proposal. 
The Contractor shall execute and be bound by each Variation, 
unless the Contractor promptly gives notice to the Engineer-in-
charge stating (with supporting particulars) that: 
i. the Contractor cannot readily obtain the Goods required for 

the Variation, or 
ii. Such Variation triggers a substantial change in the sequence 

or progress of the Works. Upon receiving this notice, the 
Engineer-in-charge shall cancel, confirm or vary the 
instruction. Each Variation may include: 
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i. changes to the quantities of any item of work included in 
the Contract (however, such changes do not necessarily 
constitute a Variation), 

ii. changes to the quality and other characteristics of any 
item of work, 

iii. iii changes to the levels, positions and/ or dimensions of 
any part of the Works, 

iv. omission of any work unless it is to be carried out by 
others, 

v. any additional work, Plant, Materials or services 
necessary or incidental to the Works, including any 
associated Tests on Completion, boreholes and other 
testing and exploratory work, 

vi. Changes to the sequence or timing of the execution of 
the Works. The Contractor shall not make any alteration 
and/ or modification of the Permanent Works, unless and 
until the Engineer-in-charge instructs or approves a 
Variation. 

Deviations/Variati
ons Extent and 
Pricing 

9.2.1 
 

The Engineer-in-charge shall have power (i) to make alternations 
in, omissions from, additions to, or substitutions for the original 
Specifications, quantities, Drawings, designs and instructions that 
may be appear to him to be necessary or advisable during the 
progress of the Works, and (ii) to omit a part of the Works incise 
of non-availability of a portion of the Site or for any other reasons 
and the Contractor shall be bound to carry out the Works in 
accordance with any instructions given to him in writing signed by 
the Engineer-in-charge after approval from competent authority 
and such alterations, omissions, additions or substitutions shall 
form part of the Contract as if originally provided therein and any 
altered, additional or substituted work which the Contractor may 
be directed to do in the manner specified above as part of the 
Works, shall be carried out by the Contractor on the same 
conditions in all respects including price on which he agreed to do 
the main work except as hereafter provided. 

(In case of Lump 
Sum Contract, 
Rates of 
measured up 
additions and 
alterations shall 
be as per 
applicable BSR or 
rates of Day Work 
given be the 
Contractor and 
forming part of the 
Contract) 
 
 

9.2.2 
 

The rates for such additional, altered or substituted works shall be 
determined in accordance with the following provisions: 
i. If the rates for the additional, altered or substituted work are 

specified in the Contract for the Works, the Contractor is bound 
to carry out the additional, altered or substituted work at the 
same rates as are specified in the Contract for the Works. 

ii. If the rates for the additional, altered or substituted work are 
not specifically provided in the Contract for the Works, such 
rates will be derived from the rates for a similar class of work 
as are specified in the Contract for the Works. 

iii. If the rates for the additional, altered or substituted work cannot 
be determined in the manner specified in the sub- clauses i 
and ii above, then the rates for such composite work item shall 
be worked out on the basis of the concerned Schedule of 
Rates of the district/ area specified above minus/ plus the 
percentage which the total Bid amount bears to the estimated 
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cost of the entire Works put to bid. Provided always that if the 
rate for such part or parts of the item is not in the Schedule of 
Rates, the rate for such part or parts will be determined by the 
Engineer-in-charge on the basis of the prevailing market rates 
when the work was done but the percentage of bid discount/ 
premium will not be subtracted/ added to such market rates. 

iv. If the rates for the additional, altered or substituted work item 
cannot be determined in the manner specified in sub- clause I 
to iii above then the contractor shall within 7 days of the date 
of receipt of order to carry out the work, inform the Engineer-
in-charge of the rate which it is his intention to charge for such 
class of work supported by analysis of the rate(s) claimed and 
the Engineer-in-charge shall determine the rate/ rates on the 
basis of prevailing market rates and pay the contractor 
accordingly. However, the Engineer-in-charge, by notice in 
writing, will be at liberty to cancel his order to carry out such 
class of work and arrange to carry it out in such manner as he 
may consider advisable but under no circumstances, the 
Contractor shall suspend the work on the plea of non-
settlement of rates on items falling under this sub-clause. 

 9.2.3 
 

The quantum of additional work for each item shall not exceed 
50% of the original quantity of the item given in the Contract and 
the total value of additional, altered, and substituted items of work 
shall not exceed 50% of the Accepted Contract Price. (This Para 
is not applicable in case of Lump Sum Contract) 

 9.2.4 
 

The time for completion of the Works shall in the event of any 
deviations resulting in additional Cost over the Contract Price 
being ordered be extended if requested by the Contractor in the 
proportion which the additional Cost of the altered, additional or 
substituted work, bears to the original Contract Price. Similarly, the 
proportionate time period for an item of work deleted shall be 
reduced from the total time period provided in the Contract. 

Value 
Engineering 
 

9.3 
 

The Contractor may, at any time, submit to the Engineer-in-charge 
a written proposal which (in the Contractor’s opinion)will, if 
adopted, (i) accelerate completion, (ii) reduce the Cost to the 
Procuring Entity of executing, maintaining or operating the Works, 
(iii) improve the efficiency or value to the Procuring Entity of the 
completed Works, or (iv) otherwise be of benefit to the Procuring 
Entity The proposal shall be prepared at the Cost of the Contractor 
and shall include the items listed in Sub-Clause 9.2 [Deviations, 
Variations and Pricing].If a proposal, which is approved by the 
Engineer-in-charge, includes a change in the design of part of the 
Permanent Works, then unless otherwise agreed by both Parties: 
 i. the Contractor shall design this part, 
 ii. Sub-Clause 4.1 [Contractor’s General Obligations] shall apply, 
and 
iii. If this change results in a reduction in the Contract value of this 
part, the Engineer-in-charge shall proceed in accordance with 
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Sub-Clause 3.5 [Determinations] to agree or determine a fee, 
which shall be included in the Contract Price. 

No 
compensation 
for alterations in 
or restriction of 
works to be 
carried out  

9.4 
 

If, at any time after the commencement of the Works, the 
Procuring Entity shall, for any reason, whatsoever, not require the 
whole Works, thereof, as specified in the Contract, to be carried 
out, the Engineer-in-charge shall give notice, in writing, of the fact 
to the Contractor, who shall have no claim to any payment or 
compensation, whatsoever, on account of any profit or advantage 
which he might have derived from the execution of the Works in 
full but which he did not derive in consequence of the full amount 
of the Works not having been carried out. Neither shall he have 
any claim for compensation by reason of alterations having been 
made in the original specifications, drawings and design and 
instructions, which shall involve any curtailment of the Works, as 
originally contemplated. Provided, that the contractor shall be paid 
the charges for the cartage only, of Materials actually brought to 
the Site of the Works by him for bonafide use and rendered surplus 
as a result of the abandonment or curtailment of the Works or any 
portion thereof, and taken them back by the Contractor, provided, 
however, that the Engineer-in-charge shall have, in all such cases, 
the option of taking over all or any such Materials at their purchase 
price or at local market rates whichever may be less. In the case 
of such stores, having been issued from Procuring Entity’s Stores, 
charges recovered, including storage charges shall be refunded 
after taking into consideration any deduction for claim on account 
of any deterioration or damage while in the custody of the 
Contractor and in this respect the decision of the Engineer-in-
charge shall be final. 

Monthly Return of 
Extra Claims 
 

9.5.1 
 

To facilitate timely resolution of Contractor’s claims due against 
the orders/ instructions of the Engineer-in-Charge, the Contractor 
shall submit every month along with the Intermediate Payment 
Claims, a comprehensive statement of claims raised by him for 
any work claimed as extra, up to the previous month and awaiting 
resolution by the Engineer-in-Charge and/ or Procuring Entity. 
Value of claims shall be based upon the rates and prices 
mentioned in the Contract or in the Schedule of Rates in force in 
the District/ Division/ Circle for the time being. The Engineer-in-
Charge shall duly acknowledge it and proceed to act as per Sub-
Clause 3.5 [Determinations]. He will communicate the resolution 
to the Contractor and also reasons for rejection to the Contractor's 
claims. The contractor shall be deemed to have waived all claims, 
not included in such return and will have no right to enforce any 
such claims not included, whatsoever be the circumstances. 
However, the Contractor shall continue performance on the 
Contract despite rejection of his claims by the Engineer-in-Charge. 
Such rejected claims may then be raised before the Dispute 
Resolution Board or the Arbitration Tribunal, as appropriate. 

 9.5.2 The Contractor shall send to the Engineer-in-Charge once every 
three Months an up to date account giving complete details of all 
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claims for additional payments to which the Contractor may 
consider himself entitled and of all additional work ordered by the 
Engineer-in-Charge after approval from competent authority which 
he has executed during the preceding quarter. 

 9.5.3 Any operation or procedure incidental to or necessary to the 
execution of the Works has to be in contemplation of Bidder while 
submitting his Bid, whether or not, specifically indicated in the 
description of the item and the relevant Specifications, shall be 
deemed to be included in the rates quoted by the Bidder or the 
rate given in the said schedule of rates, as the case may be. 
Nothing extra shall be admissible for such operations/procedures. 

Provisional Sums 9.6 deleted 

Day Work 
 

 For works of a minor or incidental nature, the Engineer-in-charge 
may instruct that a Variation shall be executed on a Day work 
basis. The work shall then be valued in accordance with the Day 
work Schedule included in the Contract, and the following 
procedure shall apply. If a Day work Schedule is not included in 
the Contract, this Sub-Clause shall not apply. 
Before ordering materials for the work, the Contractor shall submit 
quotations to the Engineer-in-charge. When applying for payment, 
the Contractor shall submit invoices, vouchers and accounts or 
receipts for any Materials/ Equipment/ Plant/Temporary Works. 
Except for any items for which the Day work Schedule specifies 
that payment is not due, the Contractor shall deliver each day to 
the Engineer-in-charge accurate statements in duplicate which 
shall include the following details of the resources used in 
executing the previous day’s work: 
i. the names, occupations, day wages and required time period 

of Contractor’s Personnel, 
ii. the identification, type and time of Contractor’s Equipment and 

Temporary Works, and 
iii. The quantities and types of Plant and Materials used. 
One copy of each statement will, if correct, or when agreed, be 
signed by the Engineer-in-charge and returned to the Contractor. 
The Contractor shall then submit priced statements of these 
resources to the Engineer-in-charge, prior to their inclusion in the 
next Statement under Sub-Clause 15.5 [Issue of Interim Payment 
Certificates]. 

10. Price Variation 

Price Variation 
due to changes in 
the prices of 
labour, materials, 
bitumen, 

10.1 If, during the progress of the contract of value exceeding Rs. 50 
lakh (accepted Contract Price minus cost of material supplied by 
the Procuring Entity), and where stipulated completion period is 
more than 3 months (both the conditions should be fulfilled), the 
price, of any materials/ bitumen/ diesel and petrol/ cement/ steel 
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petroleum, 
cement and steel 
 

incorporated in the Works (not being materials to be supplied by 
the Procuring Entity) and/ or wages of labour increases or 
decreases, as compared to the price and/ or wages prevailing at 
the date of opening of bids or date of negotiations for the Works, 
the amounts payable to Contractor for the Works shall be adjusted 
for increase or decrease in the rates of materials (excepting those 
materials supplied by the Procuring Entity)/ labour/ bitumen /diesel 
and petrol/ cement/ steel. If negotiated rates have been accepted, 
prices as on the date of negotiation shall be considered for price 
adjustment. Similarly, if rates received on the date of opening of 
bids have been accepted, then prices on the date of opening of 
bids shall be considered for price adjustment. 
Increase or decrease in the cost of labour/ material/ diesel and 
petrol/ cement/ steel shall be calculated quarterly and cost of 
bitumen shall be calculated on monthly basis in accordance with 
the following formula: - 

(A) Labour 

VL = 0.75 x PL /100 x R (IL1 -  IL0)/IL0 

Where, 
VL = Increase or decrease in the cost of Works during the quarter 
under consideration due to change in rates for labour. 
R = The value of the Works done in rupees during the quarter 
under consideration excluding the cost of materials supplied by 
the Procuring Entity and excluding other items as mentioned in 
this Sub-Clause. 
IL0= The average consumer price index for industrial workers 
(whole-sale prices) for the quarter in which bids were opened/ 
negotiated (as published in Reserve Bank of India Journal/ Labour 
Bureau Simla, for the area). 
IL1= The average consumer price index for industrial workers 
(whole-sale prices) for the quarter of calendar year under 
consideration (as published in Reserve Bank of India Journal/ 
Labour Bureau Simla, for the area). 
PL= Percentage of labour components. 
Note: In case of revision of minimum wages by the Government or 
other competent authority, nothing extra would be payable except 
the price escalation permissible under this Sub-Clause. 
(B)Materials (excluding materials supplied by the Procuring 
Entity). 

VM = 0.75 x PM / 100 x R (LMI -  LM0) / LM0 

Where, 
VM = Increase or decrease in the cost of Works during the quarter 
under consideration due to change in rates for materials. 
R = The value of the Works done in rupees during the quarter 
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under consideration excluding the cost of materials supplied by 
the Procuring Entity and excluding other items as mentioned in 
this Sub-Clause. 
LM0 = The average wholesale price index (all commodities) for 
the quarter in which bids were opened/ negotiated (as published 
in Reserve Bank of India Journal/ Economic Adviser to 
Government of India, Ministry of Industries, for the area). 
LM1 = The average wholesale price index (all commodities) for 
the quarter under consideration (as published in Reserve Bank of 
India Journal/ Economic Adviser to Government of India, Ministry 
of Industries, for the area). 
PM= Percentage of materials components (excluding materials 
supplied by the Procuring Entity). 
(C)Bitumen 

Vb = 0.75 x Pb/100 x R (B1 – B 0) / B0 

Vb = Increase or decrease in the cost of Works during the month 
under consideration due to changes in the rate for bitumen. 
R = The value of the Works done in rupees during the month under 
consideration excluding the cost of materials supplied by the 
Procuring Entity and excluding other items as mentioned in this 
Sub-Clause. 
B0 = The official retail price of bitumen at the IOC depot at nearest 
enter on the day 28 days prior to date of opening of Bids. 
Bi = The official retail price of bitumen of IOC depot at nearest 
enter for the 15th day of the month under consideration. 
Pb = Percentage of bitumen components of the Works.] 
(D)Petroleum 

Vf = 0.75 x Pf/100 x R (F1 - F0) / F0 

Where, 
Vf = Increase or decrease in the cost of Works during the quarter 
under consideration due to change in rates for fuel and lubricants. 
R = The value of the Works done in rupees during the quarter 
under consideration excluding the cost of materials supplied by 
the Procuring Entity and excluding other items as mentioned in 
this Sub-Clause. 
F0 = The average wholesale price index of High Speed Diesel 
(HSD) as published by the Economic Adviser to the Government 
of India, Ministry of Industry on the day of opening of bids/ 
negotiations. 
F1 = The average whole sale price Index of HSD for the quarter 
under consideration as published weekly by the Economic Adviser 
to the Government of India, Ministry of Industry for the quarter 
under consideration. 
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Pf = Percentage of fuel and lubricants components excluding fuel 
and lubricants supplied by the Procuring Entity (Specified in the 
sanctioned estimate for the Works). 
R = Total Works done during the quarter as prescribed under this 
Sub-Clause. 
Note: For application of this Sub-Clause price of HSD is chosen to 
indicate fuel and lubricants components. 
(E) Cement 

Vc = 0.75 x Pc / 100 x R (LcI - Lc0) / Lc0 

Where, 
VC = Increase or decrease in the cost of Works during the quarter 
under consideration due to change in the rates of cement. 
R = The value of the Works done in rupees during the quarter 
under consideration excluding the cost of cement supplied by the 
Procuring Entity and excluding other items as mentioned in this 
Sub-Clause. 
LC0 = The average wholesale price index for the quarter in which 
bids were opened/ negotiated (as published by the Economic 
Adviser to the Government of India, Ministry of Industries). 
LC1 = The average whole sale price Index for the quarter under 
consideration (as published by the Economic Adviser to 
Government of India, Ministry of Industries). 
PC = Percentage of cement components (excluding cement 
supplied by the Procuring Entity). 
(F) Steel 

Vs = 0.75 x Ps / 100 x R (LsI - Ls0) / Ls0 

Where, 
VS = Increase or decrease in the cost of Works during the quarter 
under consideration due to change in the rates of steel. 
R = The value of the Works done in rupees during the quarter 
under consideration excluding the cost of steel supplied by the 
Procuring Entity and excluding other items as mentioned in this 
Sub-Clause. 
LS0 = The average wholesale price index for the quarter in which 
bids were opened/ negotiated (as published by the Economic 
Adviser to the Government of India, Ministry of Industries). 
LSI = The average wholesale price Index for the quarter under 
consideration (as published by the Economic Adviser to 
Government of India, Ministry of Industries). Municipal 
Corporation 
PS = Percentage of steel components (excluding steel supplied 
by the Procuring Entity). 
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Price Variation in 
installation of 
elevators, 
supply/installation 
of Centrally Air 
Conditioning and 
Central 
Evaporating 
Cooling Works. 
 

10.2 In all cases of contracts for installation of elevators, 
supply/installation of Central Air Conditioning and Central 
Evaporating Cooling Works, the price quoted shall be based on 
the Indian Electrical and Electronics Manufacturers Association 
(IEEMA) price variation Sub-Clause based on the cost of raw 
materials/components and labour cost as on the date of quotation/ 
bid, and the same is deemed to be related to wholesale price index 
number of metal products and All India Average consumer price 
index number of industrial workers as specified below. In case of 
any variation in these index numbers, the prices shall be subject 
to adjustment up or down in accordance with following formula: 

 
Where, 
P = Price payable as adjusted in accordance with the above price 
variation formula. 
P0 = Price quoted/ confirmed. 
MP0 = Wholesale Price Index Number for Metal Products as 
published by the office of the Economic Adviser, Ministry of 
Industry, Government of India, in their weekly bulletin, Revised 
Index Number of Wholesale Prices (Base: 1981- 82 = 100) for the 
week ending first Saturday of the relevant calendar month. The 
relevant month shall be that in which price was offered or 
negotiated whichever is later. W0 = All India Average Consumer 
Price Index Number for Industrial workers (Base: 1982 = 100), as 
published by Labour Bureau, Ministry of Labour, Government of 
India, for relevant calendar month. The relevant month shall be 
that in which price was offered or negotiated whichever is later. 
The above index number MP0 & W0 are those published by 
IEEMA as prevailing on the first working day of the calendar month 
FOUR months prior to the date of bidding. 
MP = Wholesale Price Index Number for Metal Products as 
published by the office of the Economic Adviser, Ministry of 
Industry, Government of India, in their weekly bulletin Revised 
Index Number of Wholesale Prices (Base: 1981-82 = 100). The 
applicable wholesale price Index Number for Metal Products as 
prevailing on 1st Saturday of the month covering the date FOUR 
months prior to. The date of delivery and would be as published 
by IEEMA. 
WO(D) = AII India Average Consumer Price Index Number for 
Industrial Workers prevailing for the month covering the date 
FOUR months prior to the date of delivery of manufactured 
material and would be as published by IEEMA. 
WO (1) = All India Average Consumer Price Index Number for 
Industrial Workers (Base: 1982 = 100) as published by Labour 
Bureau, Ministry of Labour, Government of India. The applicable 



Section-VI A: GCC 

KSCL, Kota, Rajasthan Page 188 
 

All India Consumer Price Index Number of Industrial Workers 
prevailing for the FOUR months prior to the date of completion of 
installation/ progress parts of installation and would be as 
published by IEEMA. The date of delivery shall be the date on 
which the manufactured material is actually supplied at Site. The 
date of completion of installation (or progress part of installation) 
shall be the date on which the Works is notified as being 
completed and is available for inspection/ duly tested. In the 
absence of such notification, the date of completion is not 
intimated, such completion shall be considered by the Engineer In 
charge which shall be final. 
Note-1 The Wholesale Price Index Number for Metal Products is 
published weekly by the office of the Economic Adviser, but if there 
are any changes, the same are incorporated in the issue 
appearing in the following week. For the purpose of this Price 
Variation Sub-Clause, the final index figures shall apply. 
Note-2 The sole purpose of the above stipulation is to arrive at the 
entire Contract under the various situations. The above stipulation 
does not indicate any intentions to sell materials under this 
Contract as movables. 
Note-3 The indices MP & Woo are regularly published by IEEMA 
in monthly basic price circulars based on information bulletins from 
the authorities mentioned. These will be used for determining price 
variation and only IEEMA Circulars will be shown as evidence, if 
required. 

General 10.3 
Conditions for 
admissibility of 
Price Variation 

10.3 The General Conditions for admissibility of Price Variation are 
given in Appendix A to these General Conditions. 
 

11. Tests on completion 

Contractor’s 
obligations 
 

11.1 The Contractor shall carry out the Tests on Completion in 
accordance with the BIS/ IRC and other standard codes and Sub-
Clause 7.9 [Testing], after providing the documents in accordance 
with the requirements for tests on completion. The Contractor shall 
give to the Engineer-in-charge not less than15 Days’ notice of the 
date after which the Contractor will be ready to carry out each of 
the Tests on Completion. Unless otherwise agreed, Tests on 
Completion shall be carried out within 7 Days after this date, on 
such day or Days as the Engineer-in- charge shall instruct. 

  In considering the results of the Tests on Completion, the 
Engineer-in-charge shall make allowances for the effect of any 
use of the Works by the Procuring Entity on the performance or 
other characteristics of the Works. As soon as the Works, or 
section, have passed any Tests on Completion, the Contractor 
shall submit a certificate of the results of these Tests to the 
Engineer-in-charge. 
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Delayed Tests 
 

11.2 
 

If the Tests on Completion are being unduly delayed by the 
Engineer-in-charge, Sub-Clause 7.9.2 of 7.9 [Testing] shall be 
applicable. 
If the Tests on Completion are being unduly delayed by the 
Contractor, the Engineer-in-charge may by notice require the 
Contractor to carry out the Tests within 21 Days after receiving the 
notice. The Contractor shall carry out the Tests on such day or 
Days within that period as the Contractor may fix and of which he 
shall give notice to the Engineer-in-charge. 
If the Contractor fails to carry out the Tests on Completion within 
the period of 21 Days, the Procuring Entity’s/ Engineer-in-
Charge’s Personnel may proceed with the Tests at the field 
laboratory or at an outsourced laboratory at the risk and cost of 
the Contractor. The Tests on Completion shall then be deemed to 
have been carried out in the presence of the Contractor and the 
results of the Tests shall be accepted as accurate and binding on 
the Contractor. 

Retesting 
 

11.3 If the Works, or a Section, fails to pass the Tests on Completion, 
Sub-Clauses 7.13 [Rejection] and 11.4 [Failure to Pass Tests on 
Completion] shall apply, and the Engineer-In-Charge or the 
Contractor may require the failed Tests, and Tests on Completion 
on any related work, to be repeated under the same terms and 
conditions. 

Failure to Pass 
Tests on 
Completion 
 

11.4 If the Works, or a Section, fails to pass the Tests on Completion 
repeated under Sub-Clause 11.3 [Retesting], the Engineer-in-
Charge shall be entitled to: 
i. Order further repetition of Tests on Completion; 
ii. If failure deprives the Procuring Entity of substantially the whole 

benefit of the Works or Section, reject the Works or Section (as 
the case may be), in which event the Procuring Entity shall have 
the same remedies as provided in Sub-paragraph (c) of Sub-
Clause 13.6 [Failure to Remedy Defect]; or 

iii. Issue a Taking-Over Certificate, if the Procuring Entity so 
requires. 

In the event of Sub-Para iii, the Contractor shall proceed in 
accordance with all other obligations under the Contract, and the 
Contract Price shall be reduced by such amount as shall be 
appropriate to cover the reduced value to the Procuring Entity as 
a result of this failure. Unless the relevant reduction for this failure 
is stated (or its method of calculation is defined) in the Contract, 
the Procuring Entity may require the reduction to be (i) agreed by 
the Contractor (in full satisfaction of this failure only) and paid 
before this Taking-Over certificate is issued, or (ii) determined and 
paid under Sub-Clause 3.5 [Determinations]. 

12. Taking over of the Works and Sections by Procuring Entity 

Taking over of 12.1 Except as stated in Sub-Clause 11.4 [Failure to Pass Tests on 
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works. 
 

Completion], the Works shall be taken over by the Procuring Entity 
when (a) the Works have been completed in accordance with the 
Contract, including the matters described in Sub-Clause8.4 [Time 
for Completion] and except as allowed in sub-paragraph i. below, 
and (b) a Taking-Over Certificate for the Works has been issued, 
or is deemed to have been issued in accordance with this Sub-
Clause. 
The Contractor may apply by notice to the Engineer-in-charge for 
Taking-Over Certificate not earlier than 14 Days before the Works 
will, in the Contractor’s opinion, be complete and ready for taking 
over. If the Works are divided into Sections, the Contractor may 
similarly apply for a Taking-Over Certificate for each Section. 
The Engineer-in-charge shall, within 28 Days after receiving the 
Contractor's application: 
i. issue the Taking-Over Certificate to the Contractor, stating the 

date on which the Works or Section was completed in 
accordance with the Contract, except for any minor outstanding 
work and Defects which will not substantially affect the use of 
the Works or Section for their intended purpose (either until or 
whilst this work is completed and these Defects are remedied); 
or 

ii. Reject the application, giving reasons and specifying the work 
required to be done by the Contractor to enable the Taking-
Over Certificate to be issued. The Contractor shall then 
complete this work before issuing a further notice under this 
Sub-Clause. 

If the Engineer-in-charge fails either to issue the Taking-Over 
Certificate or to reject the Contractor’s application within the period 
of 28 Days, and if the Works or Section (as thecae may be) is 
substantially in accordance with the Contract, the Taking-Over 
Certificate shall be deemed to have been issued on the last day of 
that period. 

Taking over of 
Parts of the 
Works 
 

12.2 The Engineer-in-charge may, at the sole discretion of the 
Procuring Entity, issue a Taking-Over Certificate for any part of the 
Permanent Works. The Procuring Entity shall not use any part of 
the Works (other than as a temporary measure which is either 
specified in the Contract or agreed by both Parties) unless and 
until the Engineer-in-charge has issued a Taking-Over Certificate 
for this part. However, if the Procuring Entity does use any part of 
the Works before the Taking-Over Certificate is issued: 

  i. the part which is used shall be deemed to have been takeover 
as from the date on which it is used, 

ii. the Contractor shall cease to be liable for the care of such part 
as from this date, when responsibility shall pass to the 
Procuring Entity, and 

iii. If requested by the Contractor, the Engineer-in-charge shall 
issue a Taking-Over Certificate for this part. 

After the Engineer-in-charge has issued a Taking-Over Certificate 
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for a part of the Works, the Contractor shall be given the earliest 
opportunity to take such steps as may be necessary to carry out 
any outstanding Tests on Completion. The Contractor shall carry 
out these Tests on Completion as soon as practicable before the 
expiry date of the relevant Defects Notification Period. If the 
Contractor incurs Cost as a result of the Procuring Entity taking 
over and/ or using a part of the Works, other than such use as is 
specified in the Contract or agreed by the Contractor, the 
Contractor shall: 
(a) Give notice to the Engineer-in-charge, and (b) be entitled 
subject to Sub-Clause 21.2 [Contractor’s Claims] to payment of 
any such Cost, which shall be included in the Contract Price. After 
receiving this notice, the Engineer-in-charge shall be proceeding 
accordance with Sub-Clause 3.5 [Determinations] to agree or 
determine this Cost. 
If a Taking-Over Certificate has been issued for a part of the Works 
(other than a Section), the delay damages thereafter for 
completion of the remainder of the Works shall be reduced. 
Similarly, the delay damages for the remainder of the Section (if 
any) in which this part is included shall also be reduced. For any 
period of delay after the date stated in this Taking-Over Certificate, 
the proportional reduction in these delay damages shall be 
calculated as the proportion which the value of the part so certified 
bears to the value of the Works or Section (as thecae may be) as 
a whole. The Engineer-in-charge shall proceed in accordance with 
Sub-Clause 3.5 [Determinations] to agree or determine these 
proportions. The provisions of this paragraph shall only apply to 
the rate of delay damages under Sub-Clause8.9 [Compensation/ 
Damages for Delay], and shall not affect the maximum amount of 
these damages. 

Taking over if 
Tests on 
Completion 
suffer 
interference 
 

12.3 If the Contractor is prevented, for more than 14 days, from carrying 
out the Tests on Completion by a cause for which the Procuring 
Entity is responsible, the Procuring Entity shall be deemed to have 
taken over the Works or Section (as the case maybe) on the date 
when the Tests on Completion would otherwise have been 
completed. 
The Engineer-in-charge shall then issue a Taking-Over Certificate 
accordingly, and the Contractor shall carry out the Tests on 
Completion as soon as practicable, before the expiry date of the 
Defects Notification Period. The Engineer-in-charge shall require 
the Tests on Completion to be carried out by giving 14 days’ notice 
and in accordance with the relevant provisions of the Contract. 
If the Contractor suffers delay and/ or incurs Cost as a result of 
this delay in carrying out the Tests on Completion, the Contractor 
shall give notice to the Engineer-in-Charge and shall be entitled 
subject to Sub-Clause 21.2 [Contractor’s Claims] to: 
i. an extension of time for any such delay, if completion is or will 

be delayed, under Sub-Clause 8.6 [Extension of time for 
Completion], and 
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ii. Payment of any such Cost, which shall be included in the 
Contract Price. 

After receiving this notice, the Engineer-in-Charge shall proceed 
in accordance with Sub-Clause 3.5 [Determinations] to agree or 
determine these matters. 

Surfaces 
Requiring 
Reinstatement 

12.4 Except as otherwise states in a Taking Over Certificate, a 
Certificate for a Section or part of the Works shall not be deemed 
to certify completion of any ground or other surfaces requiring 
reinstatement. 

13. Defect Liability 

Defect Liability 
Period 
 

13.1 It is the period, as specified in the Contract data, after certified 
total completion or after a suspension (short or prolonged) or 
termination of the Works by the Engineer-in-Charge or the 
Contractor and handing over of the Works (including Sections or 
parts handed over earlier) to the Engineer-in-Charge, during 
which the Contractor is responsible for remedying/ repairing, 
restoring to the original condition any apparent, virtual or 
observed defects, deficiencies in the Works, or its performance. 
The Contractor shall have to repair & restore the defect/deficiency 
after a notice issued by the Engineer-in-Charge, who will be free 
to get it remedied at the risk and cost of the Contractor besides 
other action being taken as per the Contract, if the Contractor 
does not get it remedied within the period specified in such notice. 
The attendances to normal wear and tear due to use by the 
Procuring Entity/ occupier, in respect of sections or parts taken 
over for the convenience of the Procuring Entity, shall not be 
treated as defect. 

Completion of 
Outstanding 
Work and 
Remedying 
Defects. 
 

13.2 In order that the Works and Contractor’s Documents, and each 
Section, shall be in the condition required by the Contract (fairer 
and tear excepted) by the expiry date of the relevant Defects 
Notification Period or as soon as practicable thereafter, the 
Contractor shall: 
i. complete any work which is outstanding on the date stated in a 
Taking-Over Certificate, within such reasonable time as is 
instructed by the Engineer-in- charge, and 
ii. Execute all work required to remedy Defects or damage, as 
may be notified by (or on behalf of) the Procuring Entity on or 
before the expiry date of the Defects Notification Period for the 
Works. 
If a Defect appears or damage occurs, the Contractor shall be 
notified accordingly, by (or on behalf of) the Procuring Entity. The 
Contractor is required to repair, rectify, the defects, restore the 
damages at his own cost with in the period indicated in the notice 
by the Procuring Entity. If the Contractors fails to do so, action as 
per Sub-Clause 13.3 shall be taken. 
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Cost of 
Remedying 
Defects 
 

13.3 All work referred to in Sub-Clause 13.2 above [Completion of 
Outstanding Work and Remedying Defects] shall be executed at 
the risk and cost of the Contractor, if and to the extent that the 
work is attributable to: 
i. any design for which the Contractor is responsible, 
ii. Plant, Materials or workmanship not being in accordance 

with the Contract, or 
iii. Failure by the Contractor to comply with any other obligation. 
The cost to be debited shall be arrived at as under: 
(a) Cost of remedial work (including taxes) as paid to other 

agency or debited to the contractor if the remedial action is 
taken up by the department/ organisation, plus 

(b) A compensation of 15%, less 
(c) Credit the cost of materials, hire charges of Contractor's 

plant and machinery if used in the remedial work. 
If and to the extent that such work is attributable to any other 
cause, the Contractor shall be notified promptly by (or on behalf 
of) the Procuring Entity and Sub-Clause 9 [Deviations, Variations 
and Adjustments] shall apply. 

Extension of 
Defects 
Notification 
Period 
 

13.4 The Procuring Entity shall be entitled subject to Sub-Clause 2.5 
[Procuring Entity’s Claims] to an extension of the Defects 
Notification Period for the Works or a Section if and to the extent 
that the Works, Section or a major item of work (as thecae may 
be, and after taking over) cannot be used for the purposes for 
which they are intended by reason of a Defect, deficiency or by 
reason of damage attributable to the Contractor. However, a 
Defects Notification Period shall not be extended by more than 
two years. 
If delivery and/ or erection of Plant and/ or Materials was 
suspended under Sub-Clause 8.10 [Suspension of Work] or Sub-
Clause 17.1 [Contractor’s Entitlement to Suspend Work], the 
Contractor's obligations under this Sub-Clause shall not apply to 
any Defects or damage occurring more than two years after the 
Defects Notification Period for the Plant and/ or Materials would 
otherwise have expired. 

Contractor liable 
for Damages 
done and for 
Imperfections 
 
 

13.5 If the Contractor or his personnel shall break, deface, injure or 
destroy any part of a building or any structure in which they may 
be working, or any building, road, fence, enclosure, water pipe, 
power/ telecom cables, drains, electric or telephone post or wires, 
trees, etc. or cultivated ground contagious to the Site where the 
Works or any part of it is being executed, or if any damage shall 
happen to the work while in progress, from any cause whatever 
or if any defect, shrinkage or other faults or imperfection appear 
in the work within Defect Liability Period after a certificate final or 
otherwise of its completion shall have been given by the Engineer-
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in-Charge as aforesaid arising out of Defect or improper Materials, 
procedures or workmanship the Contractor shall upon receipt of 
a notice in writing on that behalf make the same good at his own 
expense or in default the Engineer-in-Charge cause the same to 
be made good by employing other workman/ agency and deduct 
the expense from any  sums that may be due or at any time 
thereafter may become due to the Contractor, or from his 
Performance Security or the proceeds of sale thereof or a 
sufficient portion thereof. 

Failure to 
remedy the 
defect 
 

13.6 
 

If the Contractor fails to remedy any Defect, deficiency or damage 
within a reasonable time, a date may be fixed by (or on behalf of) 
the Procuring Entity, on or by which the Defect, deficiency or 
damage is to be remedied. The Contractor shall be given 
reasonable notice of this date. 
If the Contractor fails to remedy the Defect or damage by this 
notified date and this remedial work was to be executed at the 
cost of the Contractor under Sub-Clause 13.3 [Cost of Remedying 
Defects], the Procuring Entity may (at his option): 
i. carry out the work himself or by others, in a reasonable 

manner and at the Contractor’s cost, but the Contractor shall 
have no responsibility for this work; and the Contractor shall 
subject to Sub-Clause 2.5 [Procuring Entity’s Claims] pay to 
the Procuring Entity the costs reasonably incurred by the 
Procuring Entity in remedying the Defect or damage; 

ii. require the Engineer-in-charge to agree or determine a 
reasonable reduction in the Contract Price in accordance with 
Sub-Clause 3.5 [Determinations]; or 

iii. If the Defect or damage deprives the Procuring Entity of 
substantially the whole benefit of the Works or any major part 
of the Works, terminate the Contract as a whole, or in respect 
of such major part which cannot be put to the intended use. 
Without prejudice to any other rights, under the Contract or 
otherwise, the Procuring Entity shall then be entitled to 
recover all sums paid for the Works or for such part (as 
thecae may be), plus financing Costs and the Cost of 
dismantling the same, clearing the Site and returning Plant 
and Materials to the Contractor. 

Removal of 
Defective Work 
 

13.7 If the Defect or damage cannot be remedied expeditiously on the 
Site and the Procuring Entity gives consent, the Contractor may 
remove from the Site for the purposes of repair such items of Plant 
as are Defective or damaged. This consent may require the 
Contractor to increase the amount of the Performance Security by 
the full replacement Cost of these items, or to provide other 
appropriate security. 

Further Tests 
 

13.8 If the work of remedying of any Defect or damage may affect the 
performance of the Works, the Engineer-in-charge may require 
the repetition of any of the tests described in the Contract. The 



Section-VI A: GCC 

KSCL, Kota, Rajasthan Page 195 
 

requirement shall be made by notice within 28Days after the 
Defect or damage is remedied. 
These tests shall be carried out in accordance with the terms 
applicable to the previous tests, except that they shall be carried 
out at the risk and cost of the Party liable, under Sub-Clause 13.3 
[Cost of Remedying Defects], for the cost of the remedial work. 

Contractor 
/Third Party 
Quality 
Inspection 
Agency to 
Search for the 
Cause of the 
Defect. 
 

13.9 The Contractor or third party quality inspection agency shall, if 
required by the Engineer-in-charge, search for the cause of any 
Defect, under the direction of the Engineer-in-charge. Unless the 
Defect is to be remedied at the cost of the Contractor under Sub-
Clause 13.3 [Cost of Remedying Defects], the cost of the search 
shall be agreed or determined by the Engineer-in-charge in 
accordance with Sub-Clause 3.5 [Determinations] and shall be 
included in the Contract Price or of the third party quality 
inspection agency. 

Performance 
Certificate 
 

13.10 Performance of the Contractor’s obligations shall not be 
considered to have been completed until the Engineer-in-charge 
has issued the Performance Certificate to the Contractor, stating 
the date on which the Contractor completed his obligations under 
the Contract. 
The Engineer-in-charge shall issue the Performance Certificate 
within 28 Days after the latest of the expiry dates of the Defects 
Liability Periods, or as soon thereafter as the Contractor has 
supplied all the Contractor’s Documents and completed and 
tested all the Works, including remedying any Defects. A copy of 
the Performance Certificate shall be issued to the Procuring 
Entity. 
Only the Performance Certificate shall be deemed to constitute 
acceptance of the Works. 

Substantial 
Completion of 
Parts 
 

13.11 If any part of the Permanent Works has been substantially 
completed and has satisfactorily passed any Test on Completion 
prescribed by the Contract, the Engineer-in-charge may issue 
awaking-Over Certificate in respect of that part of the Permanent 
Works before completion of Works and upon the issue of such 
Certificate, the Contractor shall be deemed to have undertaken to 
complete with due expedition any outstanding work in that part of 
the Permanent Works during Defect Liability Period. 

Unfulfilled 
Obligations 
 

13.12 After the Performance Certificate has been issued, each Party 
shall remain liable for the fulfilment of any obligation which 
remains unperformed at that time. For the purposes of 
determining the nature and extent of unperformed obligations, the 
Contract shall be deemed to remain in force. 

Right to Access 
 

13.13 Until the Performance Certificate has been issued, the Contractor 
shall have such right of access to the Works as is reasonably 
required in order to comply with this Sub-Clause, except as 
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maybe inconsistent with the Procuring Entity’s reasonable 
security restrictions. 

Clearance offsite 
 

13.14 Upon receiving the Performance Certificate, the Contractor shall 
remove any remaining Contractor’s Equipment, surplus material, 
wreckage, rubbish and Temporary Works from the Site. 
If all these items have not been removed within 28 days after 
receipt by the Contractor of the Performance Certificate, the 
Procuring Entity may sell or otherwise dispose of any remaining 
items. The Procuring Entity shall be entitled to be paid the costs 
incurred in connection with, or attributable to, such sale or 
disposal and restoring the Site. 
Any balance of the moneys from the sale shall be paid to the 
Contractor. If these moneys are less than the Procuring Entity's 
costs, the Contractor shall pay the outstanding balance to the 
Procuring Entity. 

14. Measurement and Evaluation. (In case of Lump Sum Contract measurement of only 
additions and alterations shall be taken) 

Measurement 
Work Done 
 

14.1 Whenever the Engineer-in-charge requires any part of the Works 
to be measured/ re-measured, reasonable notice shall be given 
to the Contractor’s Representative, who shall: 
i. promptly either attend or send another qualified 

representative to assist the Engineer-in-charge in taking/ 
verifying the measurement, and 

ii. Supply any particulars requested by the Engineer-in-charge 
for his satisfaction of the measurements. 

If the Contractor fails to attend or send a representative, the 
measurement made by (or on behalf) of the Engineer-in-charge 
shall be accepted as accurate. 

Method of 
measurement. 
 

14.2 The measurements (as per IS 1200) of the executed and 
acceptable work shall be recorded once in a month by the 
representative of the Engineer–in-Charge and the Contractor or 
his representative jointly and shall be signed by the Contractor in 
acceptance. The Engineer–in-Charge shall, except as otherwise 
provided, shall check, ascertain and determine measurement and 
The value of the work done in accordance with the Contract. The 
Procuring Entity reserves to itself the right to prescribe a scale of 
check measurements of work, in general, or a specific scale for 
specific works or by other special orders (about which the decision 
of the Procuring Entity shall be final). Checking of measurement 
by a superior officer shall supersede the measurements taken by 
the subordinate officers and the former will become the basis of 
the payment. Any excess payments detected, as a result of such 
check measurement or otherwise at any stage up to the date of 
completion and the Defect Liability Period specified elsewhere in 
this Contract, shall be recoverable from the Contractor as any 
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other dues payable to the Procuring Entity. 
The Contractor shall, without extra charge, provided all necessary 
assistance with labour and equipment necessary for 
measurements and recording levels. 
If the Contractor objects to any of the measurements recorded, A 
note shall be made to that effect with reason and signed by both 
the parties. 

 14.2.2 
 

All measurement of all items having financial value shall be 
recorded in Measurement Book or MS Excel file and printed out 
in two copies. The original shall be treated as the Measurement 
book. Such files in original shall be mailed to the Engineer-in-
Charge and shall be saved with a dedicated password. Other data 
like initial field levels or survey field books or findings of the geo-
tech investigations shall be similarly recorded and protected so 
that a complete record is obtained of all works performed under 
the Contract. 

 14.2.3 Any reason the Contractor or his authorized representatives not 
available and the work of recording measurements is suspended 
by the Engineer-in-charge or his representative, the Engineer-in-
Charge and the Department/ Organisation shall not entertain any 
claim from Contractor for any loss or damages on this account. If 
the Contractor or his authorized representative does not remain 
present at the time of such measurements after the Contractor or 
his authorized representative has been given a notice in writing 
three (3) Days in advance or fails to countersign or to record 
objection within seven days from the date of the measurement, 
then such measurements recorded in his absence by the 
Engineer-in-charge or his representative shall be deemed to have 
been accepted by the Contractor. 
Except where any general or detailed description of the work 
expressly shows to the contrary, measurements shall be taken of 
the net actual quantities in accordance with the procedure set 
forth in the Bill of Quantities and IS 1200 notwithstanding any 
general or local practice. 
The Contractor shall give not less than seven Day’s notice to the 
Engineer-in-Charge or his authorized representative in charge of 
the Works before covering up or otherwise placing beyond the 
reach of measurement any work in order that the same may be 
measured and correct dimension thereof be taken before the 
same is covered up or placed beyond the reach of measurements 
and shall not cover and place beyond reach of measurement any 
work without consent in writing of the Engineer-in-Charge or his 
authorized representative in charge of the Works who shall within 
the aforesaid period of seven Days inspect the work, and if any 
work shall be covered up or placed beyond the reach of 
measurements without such notice having been given or the 
Engineer-in-charge’s consent being obtained in writing, the same 
shall be uncovered at the Contractor’s expense, for the due 
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measurement or in default thereof no payment or allowance shall 
be made for such works or the materials with which the same was 
executed. The covering shall then be restored by the Contractor 
at his cost. 
Engineer-in-Charge or his authorized representative may cause 
either themselves or through another officer of the 
Department/Organisation to check the measurements recorded 
jointly or otherwise as aforesaid and all provisions stipulated 
herein above shall be applicable to such checking of 
measurements or levels. 
It is also a term of this Contract that recording of measurements 
of any item of work in the measurement sheets/ Measurement 
book and/ or its payment in the interim, on account or final bill 
shall not be considered as conclusive evidence as to the 
sufficiency of any work or material to which it relates, nor shall it 
relieve the Contractor from liabilities from any other 
measurement, Defects noticed till completion of the Defects 
liability period. 

Omissions 
 

14.3 Whenever the omission of any work forms part (or all) of a 
Variation, the value of which has not been agreed, if: 
i. the Contractor will incur (or has incurred) Cost which, if the 

work had not been omitted, would have been deemed to be 
covered by a sum forming part of the Accepted Contract 
Amount; 

ii. the omission of the work will result (or has resulted) in this 
sum not forming part of the Contract Price; and 

iii. This Cost is not deemed to be included in the evaluation of 
any substituted work; then the Contractor shall give notice to 
the Engineer-in-charge accordingly, with supporting 
particulars. Upon receiving this notice, the Engineer-in-
charge shall proceed in accordance with Sub-Clause 3.5 
[Determinations] to agree or determine this Cost, which shall 
be included in the Contract Price. 

15. Contract Price, Payment and Lien 

Contract price 
 

15.1 Unless otherwise stated in the Particular Conditions: 
i. the Contract Price shall be agreed or determined and be 

subject to adjustments in accordance with the Contract; 
ii. the Contractor shall pay all taxes, duties and fees required to 

be paid by him under the Contract, and the Contract Price 
shall not be adjusted for any of these Costs except as stated 
in Sub-Clause 15.21 [Adjustments for Changes in Legislation] 
or Price adjustment; 

iii. any quantities which may be set out in the Bill of Quantities or 
other Schedule are estimated quantities and are not to be 
taken as the actual and correct quantities 
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(a) of the Works which the Contractor is required to execute, 
or 

(b) for the purposes of Sub-Clause 11 [Measurement and 
Evaluation]; and 

iv. The Contractor shall submit to the Engineer-in-charge, within 
28 Days after the Commencement Date, a proposed 
breakdown of each lump sum price in the Schedules. The 
Engineer-in-charge may take account of the breakdown when 
preparing Payment Certificates, but shall not be bound by it. 

Lump sum 
Provisions in 
Estimate/Contract 

15.2 When the estimate includes lump sum provisions primarily in 
respect of parts of work/ items whose specifications and costs are 
not known at the time of framing the Estimate, and if a bid is to be 
invited on such an estimate, such lump sum shall be excluded 
from the bid. 
Subsequently, when the specifications and costs of such items are 
known, their execution, if to be completed concurrently with the 
Contract, shall either be done as a variation item or on market 
rates (without bid premium) of the Contract. Such variation should 
be approved by the competent authority and then the Contractor 
shall be entitled to payment in respect of such items of work, or 
separate bids shall be invited for the work to be executed 
concurrently with the present Contract. 

Schedule of 
Payments 
(in case of Lump 
payments shall 
Be linked to 
various stages of 
completion of 
Works given in 
the Activity 
Schedule) 

15.3 The schedule of payments shall be as included in the Contract. If 
the Contract does not include a schedule of payments, the 
Contractor shall submit non-binding estimates of the payments 
which he expects to become due during each quarterly period. The 
first estimate shall be submitted within 28 Days after the 
Commencement Date. Revised estimates shall be submitted at 
quarterly intervals, until the Taking-Over Certificate has been 
issued for the Works. The percentage quoted in the Bid and 
accepted in the Contract will be deducted/added from/to the gross 
amount of the bill. 

Application for 
Interim Payment 
Certificates 
(Running Account 
Bills) 
 

15.4 The Contractor shall submit a Statement in required number of 
copies to the Engineer-in-Charge after the end of each month, in 
a form approved by the Engineer-in-Charge, showing in detail the 
amounts to which the Contractor considers himself to be entitled 
on the basis of measurement (or Activity Schedule in case of Lump 
subcontract) and advance payment, secured advance, 
deductions, etc. As applicable, together with supporting 
documents which shall include the report on the progress during 
this month in accordance with Sub-Clause 4.20 [Progress 
Reports]. 

Issue of Interim 
Payment 
Certificates 

15.5 No amount will be certified or paid until the Procuring Entity has 
received and accepted the Performance Security. Thereafter, the 
Engineer-in-charge shall, within 28 Days after receiving a 
Statement and supporting documents, deliver to the Procuring 
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 Entity and to the Contractor an Interim Payment Certificate which 
shall state the amount which the Engineer-in-charge fairly 
determines to be due, with all supporting particulars for any 
reduction or withholding made by the Engineer-in-charge on the 
Statement, if any. 
However, prior to issuing the Taking Over Certificate for the 
Works, the Engineer-in-charge shall not be bound to issue an 
Interim Payment Certificate in an amount which would (after 
retention and other deductions) be less than the minimum amount 
of Interim Payment Certificate (if any) stated in the Contract Data. 
In this event, the Engineer-in-charge shall give notice to the 
Contractor accordingly. 
An Interim Payment Certificate shall not be withheld for any other 
reason, although: 
i. if anything supplied or work done by the Contractor is not in 

accordance with the Contract, the cost of rectification or 
replacement may be withheld until rectification or replacement 
has been completed; and/or 

ii. if the Contractor was or is failing to perform any work or 
obligation in accordance with the Contract, and had been so 
notified by the Engineer-in-charge, the value of this work or 
obligation may be withheld until the work or obligation has been 
performed. 

The Engineer-in-charge may in any Payment Certificate make any 
correction or modification that should properly be made to any 
previous Payment Certificate. A Payment Certificate shall not be 
deemed to indicate the Engineer-in-charge’s acceptance, 
approval, consent or satisfaction. 

Payment of an 
Interim Payment 
Certificate 

15.6.1 A bill shall be submitted by the Contractor each month on or before 
the date fixed by the Engineer-in-charge for all work executed in 
the previous month and the Engineer-in-charge shall take or 
cause to be taken or check the requisite measurement for the 
purpose of having the same verified and the claim, as far as 
admissible, authorized or paid, if possible, before the expiry of 
thirty days from the presentation for the bill. If the contractor does 
not submit the bill within the time fixed, as aforesaid, the Engineer-
in-charge may depute a subordinate to measure up the said work 
in the presence of the Contractor, whose signature in the 
Measurement Book or sheet will be sufficient warrant and the 
Engineer-in-charge may prepare a bill from such Measurement 
Book, which shall be binding on the Contractor in all respects. 

Payment at Part 
Rates 

15.6.2 The rates for several items of works may be paid in part rates 
provisionally in running bills in proportion to the quantum of items 
executed as per specifications at the discretion of the 

  Engineer-in-charge. The deferred payment, will however, be 
released after the successful completion of the item of work. 
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In case of item rates, if the rate quoted for certain items is very 
high in comparison to the average/overall bid value over the 
estimated cost of the work, the payment at running stages shall 
not be made until an appropriate additional performance security 
for items for which rates have been quoted high, has been 
submitted by the Contractor. This security shall be refunded at the 
final stage of completion. 

Payment at 
Reduced Rates 
 

15.6.3 In case certain item of the Works has not been executed as per 
specifications, design, drawings and the specified durability and 
the Engineer-in-Charge is not convinced to accept the item of 
Works at the full rate applicable under the Contract, may accept 
such item at a reduced rate (in proportion to the designed and 
executed capability and or the designed and assessed service life 
of the structure and its components) with a minimum reduction of 
25% of the full rate during the preparation of on account bills or 
final bill if the item is so acceptable without detriment to the safety 
and utility of the item and the whole Works. Decision of the 
Engineer-in-Charge to be conveyed in writing in respect of the 
same will be final and binding on the Contractor. 

Recovery of Cost 
of Water and 
Electricity 
consumed by the 
Contractor 

15.6.4 The cost of all water connections necessary for the execution of 
Works, and the cost of water consumed and hire charges of 
meters and the cost of electricity consumed in connection with the 
execution of the Works shall be paid by the Contractor except 
where otherwise specifically provided in the Contract Data. 

Recovery of 
materials issued 
and hire charges 
of Machinery and 
Equipment, etc. 

15.6.5 Recoveries on account of materials issued to the Contractor by 
the Procuring Entity, Machinery and Equipment lent on hire, 
advance payment, secured advance, etc. or on any other account, 
and dues shall be made from each payment certificate from the 
Contractor as per conditions of this Contract. 

Payment on 
Intermediate 
Certificate to be 
regarded as 
Advances 
 

15.7 All interim payments shall be regarded as payment by way of 
advances against final payment only and shall not preclude the 
requiring of bad, unsound and imperfect or unskilled work to be 
rejected, removed, taken away and reconstructed or re-erected. 
Any certificate given by the Engineer-in-Charge relating to the 
work done or Materials delivered forming part of such payment 
may be modified or corrected by any subsequent such 
certificate(s) or by the final certificate and shall not by itself be 
conclusive evidence that any work or Materials to which it relates 
is/are in accordance with the Contract and Specifications. Any 
such interim payment, or any part thereof shall not in any respect 
conclude, determine or affect in any way powers of the Engineer-
in-Charge under the Contract or any of such payments be treated 
as final settlement and adjustment of accounts or in any way vary 
or affect the Contract. 

Application for 
issue of final 
completion 

15.8 The Contractor shall apply to the Engineer-in-Charge for issue of 
the Final Completion Certificate at least 45 days in advance of the 
likely date of full/ satisfactory completion. The Engineer-in-Charge 
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certificate 
 
 

during this period shall review and finalise the requirements of 
work to qualify as final completion with respect to the third party 
quality inspection agency reports, if any. The Final completion 
certificate shall be issued within 30 days of its becoming due as 
per notice. 

 15.9 After the Contractor has rectified all deficiencies pointed out by the 
Engineer-in-Charge in the final payment documents, and complied 
to all observations of the Third Party Quality Inspection Agency 
and the Independent Engineer to the entire satisfaction of the 
Engineer-in-Charge, the Contractor shall apply to the Engineer-in-
Charge releasing the final payment as per final statement and also 
issue a final payment certificate. The Engineer-in-Charge shall 
proceed to issue the final payment certificate after reviewing all 
tests on completion, determinations, as built design and drawings, 
and other compliances required under the Contract. 

Final Statement 
of payments 

15.10 Within 28 Days after receiving the Taking Over Certificate for the 
Works, the Contractor shall submit to the Engineer-in-charge, six 
copies of a draft final statement with as built drawings (with two 
soft copies also) and all other supporting documents showing in 
detail in a form approved by the Engineer-in-charge the value of 
all work done in accordance with the Contract, and any further 
sums which the Contractor considers to be due to him under the 
Contract or otherwise. 
If the Engineer-in-charge disagrees with or cannot verify any part 
of the draft final statement, the Contractor shall submit such further 
information as the Engineer-in-charge may reasonably require 
within 28 Days from receipt of said draft and shall make such 
changes in the draft as may be agreed between them. The 
Contractor shall then prepare and submit to the Engineer-in- 
charge the final statement as agreed. This agreed statement is 
referred to in these Conditions as the “Final Statement”. 
However if, following discussions between the Engineer-in-charge 
and the Contractor and any changes to the draft final statement 
which are agreed, it becomes evident that a dispute exists, the 
Engineer-in-charge shall deliver to the Procuring Entity’s 
competent authority (with a copy to the Contractor) an Interim 
Payment Certificate for the agreed parts of the draft final 
statement. 

Discharge 
 

15.11 When submitting the Final Statement, the Contractor shall submit 
a discharge which confirms that the total of the Final Statement 
represents full and final settlement of all moneys due to the 
Contractor under or in connection with the Contract. This 
discharge may state that it becomes effective when the Contractor 
has received the Performance Security and the outstanding 
balance of this total, in which event the discharge shall be effective 
on such date. 

Payment of Final 15.12 The final value of the acceptable works done, less payments 
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Bill 
 

already received, value of claims raised and paid, value of claims 
not paid along with Interim Payment Certificates, final statement 
of price escalation due and paid, etc. shall be submitted by the 
Contractor along with the Final Bill. The final bill shall be submitted 
by the Contractor in the same manner as specified in interim bills 
within three Months of physical completion of the work or within 
one month of the date of the final certificate of completion issued 
by the Engineer-in-Charge whichever is earlier. No further claims 
shall be made by the Contractor after submission of the final bill 
and these shall be deemed to have been waived and 
extinguished. 
Payments of those items of the bill in respect of which there is no 
dispute and of items in dispute, for quantities and rates as 
approved by Engineer-in-Charge, will, as far as possible be made 
within a period of 90 days, the period being reckoned from the date 
of receipt of the bill by the Engineer-in-Charge complete with 
accounts of advances, Materials issued, Machinery & Equipment 
lent on hire by the Procuring Entity, dismantled Materials, etc. 

Recovery of cost 
of preparation of 
the bill 

15.13 In case the Contractor does not submit the bill within the time fixed, 
the Engineer-in-charge may prepare the bill as per provision of 
Sub-Clause 15.6.1 [Payment of an Interim Payment Certificate] 
but a deduction @ 0.5 % of the amount of such a bill shall be made 
and credited to the general revenue account of the Department/ 
Organisation on account of preparation of the bill. The Contractor 
shall submit all bills on the printed forms, to be had on application, 
at the office of the Engineer- in- charge and the charges in the bills 
shall always be entered at the rates specified in the Contract or in 
the case of any extra work ordered in pursuance of these 
conditions, and not mentioned or provided for in the Contract, at 
the rates approved for such work. 

Payment of 
Contractor’s 
Bills to Banks 
 

15.14 Payments due to the Contractor may, if so desired by him, be 
made to his Bank instead of direct to him provided that the 
Contractor furnishes to the Engineer-in-Charge (i) the account 
number with name and address of branch of the Bank, (ii) an 
authorization in the form of a legally valid document such as a 
power of attorney conferring authority on the Bank to receive 
payments, and (iii) his own acceptance of the correctness of the 
amount made out as being due to him by Procuring Entity or his 
signature on the bill or other claim preferred against Procuring 
Entity before settlement by the Engineer-in-Charge of the account 
or claim by payment to the Bank. While the receipt given by such 
copy of Banks statement shall constitute a full and sufficient 
discharge for the payment, the Contractor shall also acknowledge 
with a receipt. Wherever possible the Contractor shall present his 
bills duly receipted and discharges through his Bankers. 
Nothing herein contained shall operate to create in favour of the 
Bank any rights or equities vis.-a-vis. the Procuring 
Entity/Governor of Rajasthan. 
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Advance 
Payments 
 

15.15 If provided in the SCC/ Contract Data, the Procuring Entity shall 
make an advance payment on simple interest (rate as specified in 
SCC) as a mobilization for the Works, when the Contractor 
submits a Bank Guarantee of an equal amount from a Scheduled 
Bank in India. The total advance payment, the number and timing 
of instalments (if more than one), and the applicable currencies 
and proportions, shall be as stated in the Contract Data. 
Unless and until the Procuring Entity receives this Bank 
Guarantee and got confirmed from the issuing Bank, or if the 
provision of advance payment is not stated in the Contract Data, 
this Sub-Clause shall not apply. Unless stated otherwise in the 
Contract Data, the advance payment shall be repaid through 
percentage deductions from the interim payments determined by 
the Engineer-in-charge in accordance with Sub-Clause 15.5 
[Issue of Interim Payment Certificates], as follows 
i. deductions shall commence in the next interim Payment 
Certificate following that in which the total of all certified interim 
payments (excluding the advance payment and deductions and 
repayments of retention) exceeds 30 percent of the Accepted 
Contract Amount less Provisional Sums; and 
ii. deductions shall be made at the amortisation rate stated in the 
Contract Data of the amount of each Interim Payment Certificate 
(excluding the advance payment and deductions for its 
repayments as well as deductions for retention money)in the 
currencies and proportions of the advance payment until such time 
as the advance payment has been repaid; provided that the 
advance payment shall be completely repaid prior to the time 
when 90 percent of the Accepted Contract Amount less 
Provisional Sums has been certified for payment. 
If the advance payment has not been repaid prior to the issue of 
the Taking-Over Certificate for the Works or prior to termination 
under Sub-Clause 16.1 [Termination by Procuring Entity], Sub-
Clause 17.2 [Termination by Contractor] or Sub-Clause 19 [Force 
Majeure] (as the case may be), the whole of the balance then 
outstanding shall immediately become due to the Procuring Entity. 

Secured Advance 
on Non-
Perishable 
Materials (Not 
applicable in case 
of Lump Sum 
Contract) 
 

15.16 The Contractor, on signing an indenture in the form to be specified 
by the Engineer-in-Charge, may be paid during the progress of the 
execution of the work, up to 75% of the assessed value of any 
Materials which have been actually brought at the Site and which, 
in the opinion of the Engineer-in-charge, are non-perishable, non-
fragile and non-combustible and will be consumed in the Works 
within next three months in accordance with the construction 
programme and the Contract provided that they are adequately 
stored and/ or protected against damage by weather or other 
causes but which have not, at the time of granting advance, been 
incorporated in the Works. When Materials on account of which 
advance has been made under this Sub-Clause are incorporated 
in the work, the amount of such advance shall be recovered/ 
deducted from the next payment made under any of the Sub-
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Clauses of this Contract. 

Ensuring 
Payment and 
Amenities to 
Workers if 
Contractor fails to 
pay 

15.17 In every case in which by virtue of the provisions of the Contract 
Labour (Regulation and Abolition) Act, 1970, and of the Contract 
Labour (Regulation and Abolition) Central Rules, 1971, any 
applicable Labour Laws, the Procuring Entity is obliged to pay any 
amounts of wages to a workman employed by the Contractor in 
execution of the Works, or to incur any expenditure in providing 
welfare and health amenities required to be provided under the 
above said Laws or under the P.W.D. Contractor's Labour 
Regulations, or under the Rules framed by Government from time 
to time for the protection of health and sanitary arrangements for 
workers employed by the Contractor, the Procuring Entity shall 
recover from the Contractor the amount of wages so paid or the 
amount of expenditure so incurred; and without prejudice to the 
rights of the Procuring Entity under sub-section (2) of Section 20, 
and sub-section (4) of Section 21, of the Contract Labour 
(Regulation and Abolition) Act, 1970, Government shall be at 
liberty to recover such amount or any part thereof by deducting it 
from the Performance Security or from any sum due by the 
Procuring Entity to the Contractor whether under this Contract or 
otherwise. The Procuring Entity shall not be bound to contestant 
claim made against it under sub- section (1) of Section 20, sub-
section (4) of Section 21, of the said Act, except on the written 
request of the Contractor and upon his giving to the Procuring 
Entity full security for all costs for which the Procuring Entity might 
become liable in contesting such claim. 

With holding and 
lien in respect of 
sums due from 
Contractor 

15.18 i. Whenever any claim or claims for payment of a sum of money 
arises out of or under the Contract or against the Contractor, 
the Engineer-in-Charge or the Government shall be entitled to 
withhold and also have a lien to retain such sum or sums in 
whole or in part from the Performance Security, if any, 
deposited by the Contractor and for the purpose aforesaid, the 
Engineer-in-Charge or the Government shall be entitled to 
withhold the Performance Security furnished, if any and also 
have a lien over the same pending finalization or adjudication 
of any such claim. In the event of the security being insufficient 
to cover the claimed amount or amounts or if no security has 
been taken from the Contractor, the Engineer-in- Charge or the 
Government shall be entitled to withhold and have a lien to 
retain to the extent of payable or which may at any time 
thereafter become payable to the Contractor under the same 
Contract or any other Contract with the Engineer-in- Charge or 
the Government or any Contracting person through the 
Engineer-in-Charge pending finalization of adjudication of any 
such claim. It is an agreed term of the Contract that the sum of 
money or moneys so withheld or retained under the lien referred 
to above by the Engineer-in-Charge or Government will be kept 
withheld or retained as such by the Engineer-in-Charge or 
Government till the claim arising out of or under the Contract is 
determined by the arbitrator (if the Contract is governed by the 
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arbitration Sub-Clause) or by the competent court, as the case 
may be and that the Contractor will have no claim for interest or 
damages whatsoever on any account in respect of such 
withholding or retention under the lien referred to above and 
duly notified as such to the Contractor. For the purpose of this 
Sub-Clause, where the Contractor is a partnership firm or a 
limited company, the Engineer-in-Charge or the Government 
shall be entitled to withhold and also have a lien to retain 
towards such claimed amount or amounts in whole or in part 
from any sum found payable to any partner/ limited company as 
the case may be, whether in his individual capacity or 
otherwise. 

 ii. The Procuring Entity shall have the right to cause an audit and 
technical examination of the Works and the final bills of the 
Contractor including all supporting vouchers, abstract etc., to be 
made within two years after payment of the final bill and if as a 
result of such audit and technical examination any sum is found 
to have been overpaid in respect of any work done by the 
Contractor under the Contract or any work claimed to have 
been done by him under the Contract and found not to have 
been executed, the Contractor shall be liable to refund the 
amount of over-payment and it shall be lawful for the Procuring 
Entity to recover the same from him in the manner prescribed 
or in any other manner legally permissible; and if is found that 
the Contractor was paid less than what was due to him under 
the Contract in respect of any work executed by him under it, 
the amount of such under payment shall be duly paid by the 
Procuring Entity to the Contractor, without any interest thereon 
whatsoever. 

Lien in respect of 
claims in other 
Contracts 
 

15.19 Any sum of money due and payable to the Contractor (including 
the Performance Security returnable to him) under the Contract 
may be withheld or retained by way of lien by the Engineer-in- 
Charge or the Government or any other Contracting person or 
persons through Engineer-in-charge against any claim of the 
Engineer-in-Charge or the Government or such person or persons 
in respect of payment of a sum of money arising out of or under 
any other Contract made by the Contractor with the Engineer-in-
Charge or the Government or with such person or persons. 
It is an agreed term of the Contract that the sum of money so 
withheld or retained under this Sub-Clause by the Engineer-in-
Charge or the Government will be kept withheld or retained as 
such by the Engineer-in-Charge or the Government till his claim 

  arising out of the same Contract or any other Contract is either 
mutually settled or determined by the arbitration Sub-Clause or by 
the competent court, as the case may be and that the Contractor 
shall have no claim for interest or damages whatsoever on this 
account or on any other ground in respect of any sum of money 
withheld or retained under this Sub-Clause and duly notified as 
such to the Contractor. 
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Levy or Taxes 
payable by 
Contractor 
 

15.20 i. VAT/ Sales Tax, service tax or any other taxes and duties on 
Materials, works or services in respect of this Contract shall be 
payable by the Contractor according to Law in effect. 

ii. The Contractor shall deposit royalty and obtain necessary 
permit for supply of the red earth, moorum, sand, chips, bajri, 
stone, kankar, etc. from local authorities. The liability, if any,on 
account of quarry fees, royalties, octroi and other taxes and 
duties in respect of materials actually consumed on the Works, 
shall be borne by the Contractor. 

iii. lf pursuant to or under any Law, notification or order any 
royalty, cess or the hike becomes payable to the Government 
of India and does not at any time become payable by the 
Contractor to the State Government/ Local authorities in 
respect of any Material used by the Contractor in the Works 
then in such a case, it shall be Lawful to the Government of 
India and it will have the right and be entitled to recover the 
amount paid in the circumstances as aforesaid from the dues of 
the Contractor. 

iv. In respect of goods and Materials procured by the Contractor, 
for use in Works under the Contract, VAT will be paid by the 
Contractor himself but in respect of such goods manufactured 
and supplied by the Contractor and Works executed under the 
contract, the responsibility of payment of VAT shall be that of 
the Procuring Entity. 

Adjustments for 
changes in 
Legislation 
 

15.21 i. All the bid rates shall be inclusive of all taxes and levies payable 
under respective statutes, However if any further tax or levy is 
imposed by Statute, after the Base Date and the Contractor 
thereupon necessarily and properly pays such taxes/ levies the 
Contractor shall be reimbursed the amount so paid, provided 
such payments, if it any, is not, in the opinion of the Procuring 
Entity (whose decision shall be final and binding on the 
Contractor) attributable to delay in execution of work within the 
control of the Contractor. 

ii. The Contractor shall keep necessary books of accounts and 
other documents for the purpose of this condition as may be 
necessary and shall allow inspection of the same by a duly 
authorized representative of the Procuring Entity and/ or the 
Engineer-in-Charge and further shall furnish such other 
information/ document as the Engineer-in-Charge may require 
from time to time. 
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  iii. The Contractor shall, within a period of 30 Days of the 
imposition of any such further tax or levy, give a written notice 
thereof to the Engineer-in-Charge that the same is given 
pursuant to this condition, together with all necessary 
information relating thereto. 

This Sub-Clause shall not be applicable if the effect of changes in 
legislation has been included in price variation formulae in Clause 
10 [Price Variation]. 

Pre Check and 
Post Check of 
Bills 
 

15.22 The Government/ Procuring Entity shall have a right to provide a 
system of pre check of Contractor’s bills by a specified 
organization and payment by an Accounts Organisation as the 
Government/ Procuring Entity may in its absolute discretion 
decide. Any overpayments detected as a result of such pre 
checker post check of Contractor’s bills can be recovered from the 
Contractor's bills and the Contractor will refund such excess 
payments. 

16. Termination of Contract by Procuring Entity\ 

Termination by 
Procuring Entity 
 

16.1 Subject to the other provisions contained in this Sub-Clause the 
Engineer-in-charge may, without prejudice to his any other rights 
or remedy against the Contractor in respect of any delay, inferior 
workmanship, any claims for damages and/or any other provisions 
of this Contract or otherwise and whether the date of completion 
has or has not elapsed by a notice of reasonable period in writing 
absolutely determine the Contract in any of the following cases: 
i. If the Contractor, having been given by the Engineer-in-Charge 

a notice in writing to rectify, reconstruct or replace any defective 
work or that the work is being performed in an inefficient or 
otherwise improper or un-workmanlike manner, or by workers 
who do not understand the instructions of the Engineer-in-
Charge, or do not execute the work as per specifications or in 
contravention of the advice of the third party quality inspections 
agency about the quality of works, if any, shall omit to comply 
with the requirement of such notice for a period of fifteen Days 
thereof. 

ii. If the Contractor being a company shall pass a resolution or the 
Court shall make an order that the company shall be wound up 
or if a receiver or a manager on behalf of a creditor shall be 
appointed or if circumstances shall arise which entitle the Court 
or the creditor to appoint a receiver or a manager or which 
entitle the Court to make a winding up order. 

iii. If the Contractor has, without reasonable cause, suspended 
the progress of the Works for a continuous period of 30 days, 
or has failed to proceed with the Works with due diligence so 
that, in the reasoned opinion of the Engineer-in-Charge (which 
shall be final and binding), he will be unable to secure 
completion of the Works by the stipulated date of completion 
and continues to do so after a notice in writing of fifteen Days 
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from the Engineer-in-Charge. 
iv. If the Contractor fails to complete the Works within the 

stipulated time or spans of the Works with individual date of 
completion, if any stipulated, on or before such date(s) of 
completion and or fails to achieve two continuous mile stones, 
does not complete them within the period specified in a notice 
given in writing on that behalf by the Engineer-in-Charge. 

v. If the Contractor persistently neglects to carry out his 
obligations under the Contract and/ or commits default in 
complying with any of the terms and conditions of the Contract 
and does not remedy it or take effective steps to remedy it within 
fifteen Days after a notice in writing is given to him on that behalf 
by the Engineer-in-charge. 

vi. If the Contractor sublets the Works or a part of Works without 
specific permission of the Procuring Entity/ Engineer- in-charge. 

vii. If the Contractor has not been commenced the Works by the 
Commencement Date or within 1/8th of the stipulated time for 
completion subject to a maximum of 45 Days, whichever is 
earlier. 

When the Contractor has made himself liable for action under any 
of the cases aforesaid, the Engineer-in-Charge on behalf of the 
Procuring Entity shall have the powers: 
(a) To determine or rescind the Contract as aforesaid (of which a 

28 days termination or rescission notice in writing to the 
Contractor under the hand of Engineer-in-Charge shall be 
conclusive evidence). Upon such determination or rescission, 
the Bid Security and Performance Security under the Contract 
shall be liable to be forfeited and shall be absolutely at the 
disposal of the Procuring Entity. 

(b) To employ labour paid by the Procuring Entity and to supply 
materials to carry out the Works or any part of the Works, 
debiting the Contractor with the cost of the labour and the price 
of the materials (of the amount of which cost and price certified 
by the Engineer-in-charge shall be final and conclusive against 
the Contractor) and crediting him with the value of the work 
done in all respects in the same manner and at the same rates, 
as if it has been carried out by the Contractor under the terms 
of this Contract. The certificate of the Engineer-in-Charge, as to 
the value of the work done, shall be final and conclusive 
evidence against the Contractor provided always that action 
under the sub Sub-Clause shall only be taken after giving notice 
in writing to the Contractor. Provided also that if the expenses 
incurred by the Procuring Entity are less than the amount 
payable to the Contractor at his agreement rates, the difference 
shall not be paid to Contractor. 

(c) After giving notice specifying the date and time to the 
Contractor to measure up the acceptable (executed as per 
design, drawings and specifications) work of the Contractor at 
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Site and to take such part thereof, as shall be unacceptable out 
of his hands and to give it to another contractor to complete, in 
which case any expenses which may be incurred in excess of 
the sum which would have been paid to the original Contractor, 
if the whole work had been executed by him (of the amount of 
which excess, the certificate in writing of the Engineer-in-charge 
shall be final and conclusive) shall be borne and paid by the 
original Contractor and may be deducted from any money due 
to him by the Procuring Entity under this Contract or any other 
account, whatsoever, or from his Bid Security, Performance 
Security or the Enlistment Security or the proceeds of sale 
thereof, or a sufficient part thereof as the case may be. 

In the event of any one or more of the above courses being 
adopted by the Engineer-in-charge the contractor shall have no 
claim to compensation for any loss sustained by him by reason of 
his having purchased or procured any materials or entered into 
any engagements or made any advances on account or with a 
view to the execution of the Works or the performance of the 
Contract. 
In case action is taken under any of the aforesaid provisions, the 
Contractor shall not be entitled to recover or be paid any sum for 
any work thereof or actually performed under this Contract unless 
and until the Engineer-in-charge has certified in writing the 
performance of such work and value payable in respect thereof 
and he shall only be entitled to be paid the value so certified. 

Contractor liable 
to pay 
Compensation 
even if action not 
taken under Sub-
Clause16.1above 
 

16.2 (i) In any case in which the powers conferred upon the Engineer- 
in-Charge by Sub-Clause 16.1 [Termination by Procuring 
Entity] shall have become exercisable and the same are not 
exercised, the non-exercise of such powers shall not constitute 
a waiver of any of the conditions hereof and such powers shall, 
notwithstanding, be exercisable in the event of any future case 
of default by the Contractor and the liability of the Contractor for 
compensation shall remain unaffected. 

(ii) In the event of the Engineer-in-Charge putting in force all or 
any of the powers vested in him under the preceding Sub- 
Clause 16.1, he may, if he so desires, after giving a notice in 
writing to the Contractor, take possession of all or any tools, 
plants, materials and stores, in or upon the Works or the Site, 
thereof or belonging to the Contractor or procured by him and 
intended to be used for execution of the Works or any part 
thereof, paying or allowing for the same in account, at the 
Contract rates or, in the case of these not being applicable, at 
current market rates to be certified by the Engineer-in-Charge 
(whose certificate, thereof, shall be final and conclusive), 
otherwise the Engineer-in-Charge may, by notice in writing to 
the Contractor or his authorized agent, require him to remove 
such tools, plants, materials or stores from the premises (within 
a time to be specified in such notice), and in the event of the 
Contractor failing to comply with any such requisition, the 
Engineer-in-Charge may remove them at the Contractor’s 
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expense or sell them by auction or private sale on account of 
the Contractor and his risk in all respects, and the certificate of 
the Engineer-in-Charge as to the expenses of any such 
removal, and the amount of the proceeds and expenses of any 
such sale shall be final and conclusive against the Contractor. 

Valuation at the 
date of 
termination: 
 

16.3 As soon as practicable after a notice of termination under Sub-
Clause 16.1 has taken effect, the Engineer-in-charge shall 
proceed in accordance with Sub-Clause 3.5 [Determinations] to 
agree or determine the value of the Works, Goods and 
Contractor's Documents, and any other sums due to the 
Contractor for work executed in accordance with the Contract. 

Payment after 
Termination 
 

16.4 After a notice of termination under Sub-Clause 16.1 has taken 
effect, the Procuring Entity may: 
i. proceed in accordance with Sub-Clause 3.5 [Procuring Entity's 

Claims], 
ii. withhold further payments to the Contractor until the Costs of 

execution, completion and remedying of any Defects, damages 
for delay in completion (if any), and all other Costs 

incurred by the Procuring Entity, have been established, and iii. 
recover from the Contractor any losses and damages incurred by 
the Procuring Entity and any extra Costs of completing the Works, 
after allowing for any sum due to the Contractor under Sub-Clause 
16.3. After recovering any such losses, damages and extra Costs, 
the Procuring Entity shall pay balance to the Contractor, if any. 

Procuring Entity’s 
Entitlement to 
Termination for 
Convenience 
 

16.5 If, at any time after the commencement of the Works, the 
Government/ Procuring Entity shall, for any reason, whatsoever, 
not require the whole work, thereof, as specified in the Contract, 
to be carried out, the Engineer-in-charge shall give notice, in 
writing, of the fact to the Contractor, who shall have no claim to 
any payment or compensation, whatsoever, on account of any 
profit or advantage which he might have derived from the 
execution of the Works in full but which he did not derive 
inconsequence of the full amount of the Works not having been 
carried out. Neither shall he have any claim for compensation by 
reason of alterations having been made in the original 
specifications, drawings and design and instructions, which shall 
involve any curtailment of the Works, as originally contemplated. 
Provided, that the contractor shall be paid the charges for the 
cartage only, of materials actually brought to the Site of the Works 
by him for bonafide use and rendered surpluses a result of the 
abandonment or curtailment of the Works or any portion thereof, 
and taken them back by the Contractor provided, however, that 
the Engineer-in-charge shall have, in all such cases, the option of 
taking over all or any such materials at their purchase price or at 
local market rates whichever may belles. 

Corrupt, 
Fraudulent, 

16.6 If the Procuring Entity determines that the Contractor, his Sub- 
Contractors or any of their personnel has breached the Code of 
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Collusive or 
Coercive 
Practices 
 

Integrity prescribed in the Act, the Rules, or the Instructions to 
Bidders [Section I of the Bidding Document] or has engaged 
incorrupt, fraudulent, collusive or coercive practices, in competing 
for or in executing the Contract, then the Procuring Entity may, 
after giving 14 Days notice to the Contractor: 
i. terminate the Contract and expel him from the Site, 
ii. forfeit or encase performance security and any other security 

or bond relating to this Contract, 
iii. recover the payments made under the Contract along with 

interest thereon at bank rate, 
iv. recover compensation for loss incurred due to termination of 

the Contract including excess expenditure, if any incurred in 
getting the remaining work executed from other agency under 
Sub-Clause 16.1. 

For the purposes of this Sub-Clause: 
i. “corrupt practice” means the offering, giving, receiving or 

soliciting, directly or indirectly, of anything of value to influence 
the action of a public official in the procurement process or in 
the Contract execution; 

ii. “fraudulent practice” means a misrepresentation or omission of 
facts in order to influence a procurement process or the 
execution of the Contract; 

iii. “collusive practice” means a scheme of arrangement between 
two or more bidders, with or without the knowledge of the 
Procuring Entity, designed to establish bid prices at artificial, 
non-competitive levels; 

iv. “Coercive practice” means harming or threatening to harm, 
directly or indirectly, persons or their property to influence their 
participation in the procurement process or affect the execution 
of a Contract. 

Should any employee of the Contractor be determined to have 
engaged in corrupt, fraudulent or coercive practice during the 
execution of the Works then that employee shall be removed in 
accordance with Sub-Clause 6.11 [Contractor’s Personnel]. 

Termination of 
Contract on death 
of Contractor 
 

16.7 Without prejudice to any of the rights or remedies under this 
Contract, if the Contractor dies, the Procuring Entity shall have the 
option of terminating the Contract without compensation to the 
Contractor after the affidavit of his/ their legal heir/heirs that they 
are not in a position to complete the work as Contracted or are not 
going to be in this profession in future. 

17. Suspension of Works and Termination by the Contractor 

Contractor’s 
Entitlement to 
Suspend Work 

17.1 If the Engineer-in-charge fails to certify an Interim Payment 
Certificate in accordance with Sub-Clause 15.5 [Issue of Interim 
Payment Certificates] or fails to make a payment of an Interim 
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 Payment Certificate within time period specified in accordance 
with Sub-Clause 15.6 [Payment of an Interim Payment 
Certificate], the Contractor may, after giving not less than 
21Days’ notice to the Procuring Entity, suspend work (or reduce 
the rate of progress of work) unless and until the Contractor has 
received the Payment Certificate or payment, as the case may 
be as described in the notice. 

If the Contractor subsequently receives such Payment Certificate 
or payment (as described in the relevant Sub-Clause and in the 
above notice) before giving a notice of termination, the 
Contractor shall resume normal working as soon as is 
reasonably practicable.  

If the Contractor suffers delay and/ or incurs Cost as a result of 
suspending the Works (or reducing the rate of progress of the 
Works) in accordance with this Sub-Clause, the Contractor shall 
give notice to the Engineer-in-charge and shall be entitled 
subject to Sub-Clause 21.2 [Contractor’s Claims] to: 

i. an extension of time for any such delay, if completion is or will 
be delayed, under Sub-Clause 8.6 [Extension of Time for 
Completion], and 

ii. payment of any such Cost, which shall be included in the 
Contract Price. 

After receiving this notice, the Engineer-in-charge shall 
proceeding accordance with Sub-Clause 3.5 [Determinations] 
to agree or determine these matters. 

Termination by 
Contractor 
 

17.2 The Contractor shall be entitled to terminate the Contract if: 
i. the Contractor does not receive the amount due under an 

Interim Payment Certificate within 28 Days after the expiry of 
the time stated in Sub-Clause 15.6 [Payment of an Interim 
Payment Certificate] within which payment is to be made 
(except for deductions in accordance with Sub-Clause 2.5 
[Procuring Entity’s Claims], or 

ii. the Procuring Entity substantially fails to perform his obligations 
under the Contract in such manner as to materially and 
adversely affect the economic balance of the Contract and/ or 
the ability of the Contractor to perform the Contractor 

iii. a prolonged suspension affects the whole of the Works as 
described in Sub-Clause 8.13 [Prolonged Suspension], or 

iv. The Contractor does not receive the Engineer-in-charge’s 
instruction recording the agreement of both Parties on the full 
filament of the conditions for the Commencement of Works 
under Sub-Clause 8.3 [Commencement of Works]. 

In any of these events or circumstances, the Contractor may, upon 
giving 28 Days’ reasoned notice to the Procuring Entity, terminate 
the Contract. 
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Cessation of 
Work and 
Removal of 
Contractor’s 
Equipment 
 

17.3 After a notice of termination under Sub-Clause 16 [Termination of 
Contract by Procuring Entity], Sub-Clause 17.2 [Termination by 
Contractor] or Sub-Clause 19.6. [Optional Termination, Payment 
and Release] has taken effect, the Contractor shall promptly: 
I. cease all further work, except for such work as may have been 

instructed by the Engineer-in-charge for the protection of life or 
property or for the safety of the Works, 

I. hand over Contractor’s Documents, as built drawings, Plant, 
Materials and other work, for which the Contractor has received 
payment, and 

iii. Remove all other Goods from the Site, except as necessary 
for safety, and leave the Site. 

Payment on 
Termination 

17.4 After a notice of termination under Sub-Clause 17.2 [Termination 
by Contractor] has taken effect, the Procuring Entity shall promptly 
pay the Contractor in accordance with Sub-Clause 19.6. [Optional 
Termination, Payment and Release]. 

18. Risk and responsibilities 

Indemnities 
 

18.1 The Contractor shall indemnify and hold harmless the Procuring 
Entity, the Procuring Entity’s Personnel, and their respective 
agents, against and from all claims, damages, losses and 
expenses (including legal fees and expenses) in respect of: 
I. bodily injury, sickness, disease or death, of any person 

whatsoever arising out of or in the course of or by reason of the 
Contractor’s design (if any), the execution and completion of the 
Works and the remedying of any Defects, unless attributable to 
any negligence, will full act or breach of the Contract by the 
Procuring Entity, the Procuring Entity's Personnel, or any of 
their respective agents, and 

ii. damage to or loss of any property, real or personal (other than 
the Works), to the extent that such damage or loss arises out of 
or in the course of or by reason of the Contractor’s design (if 
any), the execution and completion of the Works and the 
remedying of any Defects, unless and to the extent that any 
such damage or loss is attributable to any negligence, will full 
act or breach of the Contract by the Procuring Entity, the 
Procuring Entity’s Personnel, their respective agents, or anyone 
directly or indirectly employed by any of them. 

Contractor’s 
Care of the 
Works 
 

18.2.1 The Contractor shall take full responsibility for the care of the 
Works and materials and Goods from the Commencement Date 
until the Taking-Over Certificate is issued (or is deemed to be 
issued under Clause 12 [Taking Over of the Works and Sections 
by Procuring Entity] for the Works, when responsibility for thecae 
of the Works shall pass to the Procuring Entity. If a Taking-Over 
Certificate is issued (or is so deemed to be issued) for any Section 
or part of the Works, responsibility for the care of the Section or 



Section-VI A: GCC 

KSCL, Kota, Rajasthan Page 215 
 

part shall then pass to the Procuring Entity. 
After responsibility has accordingly passed to the Procuring Entity, 
the Contractor shall take responsibility for the care of any work 
which is outstanding on the date stated in a Taking-Over 
Certificate, until this outstanding work has been completed. 
If any loss or damage happens to the Works, Materials or Goods 
or Contractor’s Documents during the period when the Contractor 
is responsible for their care, from any cause not listed in Sub-
Clause 18.3 [Procuring Entity’s Risks], the Contractor shall rectify/ 
reimburse the loss or damage at the Contractor's risk and Cost, 
so that the Works, Materials or Goods or Contractor's Documents 
conform with the Contract. 
The Contractor shall be liable for any loss or damage caused by 
any actions performed by the Contractor after a Taking-Over 
Certificate has been issued. The Contractor shall also be liable for 
any loss or damage which occurs after a Taking Over Certificate 
has been issued and which arose from a previous event for which 
the Contractor was liable. 

 18.2.2 All risks of loss of or damage to physical property and of personal 
injury and death which arise during and in consequence of the 
performance of the Contract other than the excepted risks are the 
responsibility of the Contractor. 

Procuring 
Entity’s Risks. 
 

18.3 The risks referred to in Sub-Clause 18.4 [Consequences of 
Procuring Entity’s Risks] below, insofar as they directly affect the 
execution of the Works, are: 
i. war, hostilities (whether war be declared or not), invasion, act 

of foreign enemies, 
ii. rebellion, terrorism, sabotage by persons other than the 

Contractor's Personnel, revolution, insurrection, military or 
usurped power, or civil war, within the Country, 

iii. riot, commotion or disorder within the Country by persons other 
than the Contractor’s Personnel, 

iv. munitions of war, explosive Materials, ionizing radiation or 
contamination by radio-activity, within the Country, except as 
may be attributable to the Contractor’s use of such munitions, 
explosives, radiation or radio-activity, 

v. pressure waves caused by aircraft or other aerial devices 
travelling at sonic or supersonic speeds, vi. use or occupation 
by the Procuring Entity of any part of the Permanent Works, 
except as may be specified in the Contract, 

vii. design of any part of the Works by the Procuring Entity's 
Personnel or by others for whom the Procuring Entity is 
responsible, and 

viii. Any operation of the forces of nature which is Unforeseeable 
or against which an experienced Contractor could not 
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reasonably have been expected to have taken adequate 
preventive precautions. 

Consequences 
of Procuring 
Entity’s Risks 
 

18.4 If and to the extent that any of the risks listed in Sub-Clause 
18.3above results in loss or damage to the Works, materials or 
Goods or Contractor’s Documents, the Contractor shall promptly 
give notice to the Engineer-in-charge and shall rectify this loss or 
damage to the extent required by the Engineer-in-charge. 
If the Contractor suffers delay and/ or incurs Cost from rectifying 
this loss or damage, the Contractor shall give a further notice to 
the Engineer-in-charge and shall be entitled subject to Clause 
21.2 [Contractor’s Claims] to: 
i. An extension of time for any such delay, if completion is or will 

be delayed, under Clause 8.6 [Extension of Time for 
Completion], and 

ii. payment of any such Cost, which shall be included in the 
Contract Price. 

After receiving this further notice, the Engineer-in-charge shall 
proceed in accordance with Clause 3.5 [Determinations] to agree 
or determine these matters. 

Intellectual and 
Industrial 
Property Rights 
 

18.5 In this Sub-Clause, “infringement” means an infringement (or 
alleged infringement) of any patent, registered design, copyright, 
trade mark, trade name, trade secret or other intellectual or 
industrial property right relating to the Works; and “claim” means 
a claim (or proceedings pursuing a claim) alleging an infringement. 
Whenever a Party does not give notice to the other Party of any 
claim within 28 Days of receiving the claim, the first Party shall be 
deemed to have waived any right to indemnity under this Sub-
Clause. 
The Contractor shall fully indemnify and keep indemnified the 
Procuring Entity and the State Government against any action, 
claim or proceeding relating to infringement or use of any patent 
or design or any alleged patent or design rights and shall pay any 
royalties which may be payable in respect of any article or part 
thereof included in the Contract. The Contractor shall indemnify 
and hold the Procuring Entity harmless against and from any other 
claim which arises out of or in relation to (i) the manufacture, use, 
sale or import of any Goods, or (ii) any design for which the 
Contractor is responsible. 
The Procuring Entity shall indemnify and hold the Contractor 
harmless against and from any claim alleging an infringement 
which is or was: 

  i. an unavoidable result of the Contractor’s compliance with the 
Contract, or 

ii. a result of any Works being used by the Procuring Entity: 
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(a) for a purpose other than that indicated by, or reasonably to be 
inferred from, the Contract, or 

(b) in conjunction with anything not supplied by the Contractor, 
unless such use was disclosed to the Contractor prior to the 
Base Date or is stated in the Contract 

If a Party is entitled to be indemnified under this Sub-Clause, the 
indemnifying Party may (at its Cost) conduct negotiations for the 
settlement of the claim, and any litigation or arbitration which may 
arise from it. The other Party shall, at the request and Cost of the 
indemnifying Party, assist in contesting the claim. This other Party 
(and its Personnel) shall not make any admission which might be 
prejudicial to the indemnifying Party, unless the indemnifying Party 
failed to take over the conduct of any negotiations, litigation or 
arbitration upon being requested to do so by such other Party. 

Limitation of 
Liability 
 

18.6 Neither Party shall be liable to the other Party for loss of use of 
any Works, loss of profit, loss of any Contract or for any indirect or 
consequential loss or damage which may be suffered by the other 
Party in connection with the Contract, other than as specifically 
provided in Sub-Clause 8.9 [Compensation/Damages for Delay]; 
Sub-Clause 13.3 [Cost of Remedying Defects]; Sub-Clause 16.4 
[Payment after Termination]; Sub-Clause 17.4 [Payment on 
Termination]; Sub-Clause 18.1 [Indemnities]; Sub-Clause 18.2 
[Contractor’s Care of the Works], Sub-Clause 18.4 
[Consequences of Procuring Entity's Risks] and Sub-Clause 18.5. 
[Intellectual and Industrial Property Rights]. 
The total liability of the Contractor to the Procuring Entity, under or 
in connection with the Contract shall not exceed twice the 
Accepted Contract Amount. This amount does not include 
charges, if any, for consumption of Electricity, Water and Gas 
provided by the Procuring Entity under Sub-Clause 4.18 
[Electricity, Water and Gas], and use of Procuring Entity's 
Equipment and Materials under Sub-Clause 4.19 [Procuring 
Entity’s Equipment and Issue of Materials].  
This Sub-Clause shall not limit liability of the Contractor in any 
case of fraud, deliberate default or reckless misconduct by the 
Contractor or Sub-Contractors or their personnel or offences 
under any other Law for the time being in force. 

Use of Procuring 
Entity’s 
Accommodation 
Facilities 
 

18.7 The Contractor shall take full responsibility for the care of the 
accommodation and facilities, if any, provided by the Procuring 
Entity as detailed in the Specifications, from the respective dates 
of hand-over to the Contractor until cessation of occupation 
(where hand-over or cessation of occupation may take place after 
the date stated in the Taking-Over Certificate for the Works If any 
loss or damage happens to any of the above items while the 
Contractor is responsible for their care arising from any cause 
whatsoever other than those for which the Procuring Entity is 
liable, the Contractor shall, at his own cost, rectify the loss or 
damage to the satisfaction of the Engineer-in-Charge. 
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19. Force Majeure 

Definition of 
Force Majeure 
 

19.1 In this Sub-Clause, “Force Majeure” means an exceptional event 
or circumstance: 
i. which is beyond a Party’s control, 
ii. which such Party could not reasonably have provided against 

before entering into the Contract, 
iii. which, having arisen, such Party could not reasonably have 

avoided or overcome, and 
iv. which is not substantially attributable to the other Party. 

Force Majeure may include, but is not limited to, exceptional 
events or circumstances of the kind listed below, so long as 
conditions (i) to (iv) above are satisfied: 
(a) war, hostilities (whether war be declared or not), invasion, act 

of foreign enemies, 
(b) rebellion, terrorism, sabotage by persons other than the 

Contractor’s Personnel, revolution, insurrection, military or 
usurped power, or civil war, 

(c) riot, commotion, disorder, strike or lockout by persons other 
than the Contractor’s Personnel, 

(d) munitions of war, explosive Materials, ionizing radiation or 
contamination by radio-activity, except as may be attributable 
to the Contractor’s use of such munitions, explosives, radiation 
or radio-activity, and 

(e) natural catastrophes such as earthquake, hurricane, typhoon 
or volcanic activity. 

Notice of Force 
Majeure 
 

19.2 If a Party is or will be prevented from performing its substantial 
obligations under the Contract by Force Majeure, then it shall give 
notice to the other Party of the event or circumstances constituting 
the Force Majeure and shall specify the obligations, the 
performance of which is or will be prevented. The notice shall be 
given within 14 Days after the Party became aware, or should 
have become aware, of the relevant event or circumstance 
constituting Force Majeure. 
The Party shall, having given notice, be excused performance of 
its obligations for so long as such Force Majeure prevents it from 
performing them. 
Notwithstanding any other provision of this Clause, Force Majeure 
shall not apply to obligations of either Party to make payments to 
the other Party under the Contract. 

Duty to Minimize 
Delay 

19.3 Each Party shall at all times use all reasonable endeavours to 
minimize any delay in the performance of the Contract as result of 
Force Majeure. 
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A Party shall give notice to the other Party when it ceases to be 
affected by the Force Majeure. 

Consequences 
of Force Majeure 
 

19.4 If the Contractor is prevented from performing its substantial 
obligations under the Contract by Force Majeure of which notice 
has been given under Sub-Clause 19.2 [Notice of Force Majeure], 
and suffers delay and/ or incurs Cost by reason of such Force 
Majeure, the Contractor shall be entitled subject to Sub-Clause 
21.2 [Contractor’s Claims] to: 
i. an extension of time for any such delay, if completion is or will 

be delayed, under Sub-Clause 8.6 [Extension of Time for 
Completion], and 

ii. if the event or circumstance is of the kind described in Sub- 
Clause 19.1 [Definition of Force Majeure] and, in the case of 
sub-paragraphs (a) to (e), occurs in the Country, payment of 
any such Cost incurred rectifying or replacing the Works and/ 
or Goods damaged or destructed by Force Majeure, to the 
extent they are not indemnified through the insurance policy 
referred to in Sub-Clause 20.2 [Insurance for Works and 
Contractor’s Equipment]. 

After receiving this notice, the Engineer-in-charge shall 
proceeding accordance with Sub-Clause 3.5 [Determinations] to 
agree or determine these matters. 

Force Majeure 
Affecting 
Subcontractor 
 

19.5 If any Subcontractor is entitled under any Contract or agreement 
relating to the Works to relief from force majeure on terms 
additional to or broader than those specified in this Sub-Clause, 
such additional or broader force majeure events or circumstances 
shall not excuse the Contractor’s non-performance or entitle him 
to relief under this Sub-Clause. 

Optional 
Termination, 
Payment and 
Release 

19.6 If the execution of substantially all the Works in progress is 
prevented for a continuous period of 84 Days by reason of Force 
Majeure of which notice has been given under Sub-Clause 19.2 
[Notice of Force Majeure], or for multiple periods which total more 
than 140 Days due to the same notified Force Majeure, then either 
Party may give to the other Party a notice of termination of the 
Contract. In this event, the termination shall take effect 7 Days 
after the notice is given, and the Contractor shall proceed in 
accordance with Sub-Clause 17.3 [Cessation of Works and 
Removal of Contractor’s Equipment]. 
Upon such termination, the Engineer-in-charge shall determine 
the value of the work done and issue a Payment Certificate which 
shall include: 
i. the amounts payable for any acceptable work carried out for 

which a price is stated in the Contract; 
ii. the Cost of Plant and Materials ordered for the Works which 

have been delivered to the Contractor, or of which the 
Contractor is liable to accept delivery: this Plant and Materials 
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shall become the property of (and be at the risk of) the 
Procuring Entity when paid for by the Procuring Entity, and the 
Contractor shall place the same at the Procuring Entity’s 
disposal; 

iii. other Costs or liabilities which in the circumstances were 
reasonably and necessarily incurred by the Contractor in the 
expectation of completing the Works; 

iv. the Cost of removal of Temporary Works and Contractor’s 
Equipment from the Site. 

Release from 
Performance 
 

19.7 Notwithstanding any other provision of this Clause, if any event or 
circumstance outside the control of the Parties (including, button 
limited to, Force Majeure) arises which makes it impossible or 
unlawful for either or both Parties to fulfil its or their Contractual 
obligations or which, under the Law governing the Contract, 
entitles the Parties to be released from further performance of the 
Contract, then upon notice by either Party to the other Party of 
such event or circumstance: 
i. The Parties shall be discharged from further performance, 

without prejudice to the rights of either Party in respect of any 
previous breach of the Contract, and 

ii. the sum payable by the Procuring Entity to the Contractor shall 
be the same as would have been payable under Sub-
Clause19.6 [Optional Termination, Payment and Release] if the 
Contract had been terminated under Sub-Clause 19.6. 

20. Insurance 

General 
Requirements for 
Insurance 
 

20.1 In this Sub-Clause, “insuring Party” means, for each type of 
insurance, the Party responsible for effecting and maintaining the 
insurance specified in the relevant Sub-Clause. 
Wherever the Contractor is the insuring Party, each insurance 
shall be effected with insurers and in terms approved by the 
Procuring Entity. These terms shall be consistent with any terms 
agreed by both Parties before the date of the Letter of Acceptance. 
This agreement of terms shall take precedence over the 
provisions of this Sub-Clause. 
Wherever the Procuring Entity is the insuring Party, each 
insurance shall be effected with insurers and in terms acceptable 
to the Contractor. These terms shall be consistent with any terms 
agreed by both Parties before the date of the Letter of Acceptance. 
This agreement of terms shall take precedence over the 
provisions of this Sub-Clause. 
If a policy is required to indemnify joint insured, the cover shall 
apply separately to each insured as though a separate policy had 
been issued for each of the joint insured. If a policy indemnifies 
additional joint insured, namely in addition to the insured specified 
in this Sub-Clause, (i) the Contractor shall act under the policy on 
behalf of these additional joint insured except that the Procuring 
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Entity shall act for Procuring Entity’s Personnel, (ii) additional joint 
insured shall not be entitled to receive payments directly from the 
insurer or to have any other direct dealings with the insurer, and 
(iii) the insuring Party shall require all additional joint insured to 
comply with the conditions stipulated in the policy. 
Each policy insuring against loss or damage shall provide for 
payments to be made in the currencies required to rectify the loss 
or damage. Payments received from insurers shall be used for the 
rectification of the loss or damage. 
The relevant insuring Party shall, within the respective periods 
stated in the Contract Data (calculated from the Commencement 
Date), submit to the other Party: 
 i. evidence that the insurances described in this Sub-Clause 

have been effected, and 
ii. copies of the policies for the insurances described in Sub-

Clause 20.2 [Insurance for Works and Contractor’s Equipment] 
and Sub-Clause 20.3 [Insurance against Injury to Persons and 
Damage to Property]. 

When each premium is paid, the insuring Party shall submit 
evidence of payment to the other Party. Whenever evidence or 
policies are submitted, the insuring Party shall also give notice to 
the Engineer-in-charge. 
Each Party shall comply with the conditions stipulated in each of 
the insurance policies. The insuring Party shall keep the insurers 
informed of any relevant changes to the execution of the Works 
and ensure that insurance is maintained in accordance with this 
Sub-Clause. 
Neither Party shall make any material alteration to the terms of 
any insurance without the prior approval of the other Party. If an 
insurer makes (or attempts to make) any alteration, the Party first 
notified by the insurer shall promptly give notice to the other Party. 
If the insuring Party fails to effect and keep in force any of the 
insurances it is required to effect and maintain under the Contract, 
or fails to provide satisfactory evidence and copies of policies in 
accordance with this Sub-Clause, the other Party may (at its option 
and without prejudice to any other right or remedy) effect 
insurance for the relevant coverage and pay the premiums due. 
The insuring Party shall pay the amount of these premiums to the 
other Party, and the Contract Price shall be adjusted accordingly. 
Nothing in this Sub-Clause limits the obligations, liabilities or 
responsibilities of the Contractor or the Procuring Entity, under the 
other terms of the Contract or otherwise. Any amounts not insured 
or not recovered from the insurers shall be borne by the Contractor 
and/ or the Procuring Entity in accordance with these obligations, 
liabilities or responsibilities. However, if the insuring Party fails to 
effect and keep in force an insurance which is available and which 
it is required to effect and maintain under the Contract, and the 
other Party neither approves the omission nor effects insurance 
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for the coverage relevant to this default, any moneys which should 
have been recoverable under this insurance shall be paid by the 
insuring Party. 
Payments by one Party to the other Party shall be subject to Sub-
Clause 2.5 [Procuring Entity’s Claims] or Sub-Clause 21.2 
[Contractor’s Claims], as applicable. 

Insurance for 
Works and 
Contractor’s 
Equipment 

20.2 The insuring Party shall insure the Works, Plant, Materials and 
Contractor’s Documents for not less than the full reinstatement 
Cost including the Costs of demolition, removal of debris and 
professional fees and profit. This insurance shall be effective from 
the date by which the evidence is to be submitted under Sub-
Clause 20.1 [General Requirements for Insurances], until the date 
of issue of the Taking-Over Certificate for the Works. 
The insuring Party shall maintain this insurance to provide cover 
until the date of issue of the Performance Certificate, for loss or 
damage for which the Contractor is liable arising from a cause 
occurring prior to the issue of the Taking-Over Certificate, and for 
loss or damage caused by the Contractor in the course of any 
other operations including those under Clause 13 [Defect Liability]. 
The insuring Party shall insure the Contractor’s Equipment for not 
less than the full replacement value, including delivery to Site. For 
each item of Contractor’s Equipment, the insurance shall be 
effective while it is being transported to the Site and until it is no 
longer required as Contractor’s Equipment. 
Unless otherwise stated in the Special Conditions, insurances 
under this Sub-Clause: 
i. shall be effected and maintained by the Contractor as insuring 

Party, 
ii. shall be in the joint names of the Parties, who shall be jointly 

entitled to receive payments from the insurers, payments being 
held or allocated to the Party actually bearing the Costs of 
rectifying the loss or damage, 

iii. shall be extended to cover liability for all loss and damage from 
any cause not listed in Sub-Clause 18.3 [Procuring Entity’s 
Risks], 

iv. shall also cover, to the extent specifically required in Contract 
Data, loss or damage to a part of the Works which is attributable 
to the use or occupation by the Procuring Entity of another part 
of the Works, and loss or damage from the risks listed in Sub-
Clause 18.3 [Procuring Entity’s Risks], excluding (in each case) 
risks which are not insurable at commercially reasonable terms, 
and 

v. may however exclude loss of, damage to, and reinstatement 
of: 

(a) a part of the Works which is in a defective condition due to a 
defect in its design, materials or workmanship (but cover shall 
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include any other parts which are lost or damaged as direct 
result of this defective condition and not as described in sub- 
paragraph (b) below), 

(b) a part of the Works which is lost or damaged in order to 
reinstate any other part of the Works if this other part is in 
defective condition due to a defect in its design, material or 
workmanship, and 

(c) A part of the Works which has been taken over by the Procuring 
Entity, except to the extent that the Contractor is liable for the loss 
or damage. 

Insurance 
against Injury to 
Persons and 
Damage to 
Property  

20.3 The insuring Party shall insure against each Party’s liability for any 
loss, damage, death or bodily injury which may occur to any 
physical property (except things insured under Sub-Clause 20.2 
[Insurance for Works and Contractor’s Equipment]) or to any 
person (except persons insured under Sub-Clause 20.4 
[Insurance for Contractor’s Personnel]), which may arise out of the 
Contractor’s performance of the Contract and occurring before the 
issue of the Performance Certificate. 
This insurance shall be for a limit per occurrence of not less than 
the amount stated in the Contract Data with no limit on the number 
of occurrences. 
Unless otherwise stated in the Special Conditions, the insurances 
specified in this Sub-Clause: 
i. shall be effected and maintained by the Contractor as insuring 

Party, 
ii. shall be in the joint names of the Parties, 
iii. shall be extended to cover liability for all loss and damage to 

the Procuring Entity’s property (except things insured under 
Sub-Clause 20.2 [Insurance for Works and Contractor's 
Equipment] arising out of the Contractor’s performance of the 
Contract, and 

iv. may however exclude liability to the extent that it arises from: 
(a) the Procuring Entity’s right to have the Permanent Works 

executed on, over, under, in or through any land, and to occupy 
this land for the Permanent Works, 

(b) damage which is an unavoidable result of the Contractor’s 
obligations to execute the Works and remedy any Defects, and 

(c) a cause listed in Sub-Clause 18.3 [Procuring Entity's Risks], 
except to the extent that cover is available at commercially 
reasonable terms. 

Insurance for 
Contractor’s 
Personnel 
 

20.4 The Contractor shall effect and maintain insurance against liability 
for claims, damages, losses and expenses (including legal fees 
and expenses) arising from injury, sickness, disease or death of 
any person employed by the Contractor or any other of the 
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Contractor's Personnel. 
The insurance shall cover the Procuring Entity and the Engineer-
in-charge against liability for claims, damages, losses and 
expenses (including legal fees and expenses) arising from injury, 
sickness, disease or death of any person employed by the 
Contractor or any other of the Contractor’s Personnel, except that 
this insurance may exclude losses and claims to the extent that 
they arise from any act or neglect of the Procuring Entity or of the 
Procuring Entity’s Personnel. 
The insurance shall be maintained in full force and effect during 
the whole time that these personnel are assisting in the execution 
of the Works. For a Subcontractor’s employees, the insurance 
maybe effected by the Subcontractor, but the Contractor shall be 
responsible for compliance with this Sub-Clause. 

21. Claims, disputes and Arbitration 

Recovery 
 

21.1.1 Any amount inadvertently paid as not due to the Contractor shall 
be treated as acknowledged recovery/ or debt due from the 
Contractor. The Contractor shall immediately inform the 
Engineer-in-charge about such amount and offer to reimburse 
immediately to the Engineer-in-charge. 

 21.1.2 Whenever any claim against the Contractor for the payment of a 
sum of money arises out of or under the Contract, the Procuring 
Entity shall be entitled to recover such a sum by appropriating, in 
part or whole of the Performance Security, or enlistment deposit 
of the Contractor. In the event of the Performance Security and 
enlistment deposit being insufficient or if no Performance Security 
has been taken, then the balance or the total sum recoverable, as 
the case may be, shall be deducted from any sum, then due or 
which at any time, thereafter, may become due to the Contractor, 
under this Contract or other Contracts with the Procuring Entity. 
Should these sums not be sufficient to cover the full amount 
recoverable, the balance remaining due shall be recovered from 
the Contractor as arrears of land revenue under Section 53 of the 
Act? 

Contractor's 
Claims 
 

21.2 If the Contractor considers himself to be entitled to any extension 
of the Time for Completion and/ or any additional payment, under 
any Sub-Clause of these Conditions or otherwise in connection 
with the Contract, the Contractor shall give notice to the Engineer-
in-charge, describing the event or circumstance giving rise to the 
claim. The notice shall be given as soon as practicable, but not 
later than 28 Days after the Contractor became aware, or should 
have become aware, of the event or circumstance. 
If the Contractor fails to give notice of a claim within such period 
of 28 Days, the Time for Completion shall not be extended, the 
Contractor shall not be entitled to additional payment, and the 
Procuring Entity shall be discharged from all liability in connection 
with the claim. Otherwise, the following provisions of this Sub-
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Clause shall apply. 
The Contractor shall also submit any other notices which are 
required by the Contract, and supporting particulars for the claim, 
all as relevant to such event or circumstance. 
The Contractor shall keep such contemporary records as may be 
necessary to substantiate any claim included in the claim, either 
on the Site or at another location acceptable to the Engineer-in-
charge. Without admitting the Procuring Entity’s liability, the 
Engineer-in-charge may, after receiving any notice under this 
Sub-Clause, monitor the record-keeping and/ or instruct the 
Contractor to keep further contemporary records. The Contractor 
shall permit the Engineer-in-charge to inspect all these records, 
and shall (if instructed) submit copies to the Engineer-in-charge. 
Within 42 Days after the Contractor became aware (or should 
have become aware) of the event or circumstance giving rise to 
the claim, or within such other period as may be proposed by the 
Contractor and approved by the Engineer-in-charge, the 
Contractor shall send to the Engineer-in-charge a fully detailed 
claim which includes full supporting particulars of the basis of the 
claim and of the extension of time and/or additional payment 
claimed. If the event or circumstance giving rise to the claim has 
a continuing effect: 
i. this fully detailed claim shall be considered as interim; 
ii. the Contractor shall send further interim claims at monthly 

intervals, giving the accumulated delay and/ or amount 
claimed, and such further particulars as the Engineer-in-charge 
may reasonably require; and 

iii. the Contractor shall send a final claim within 28 Days after the 
end of the effects resulting from the event or circumstance, or 
within such other period as may be proposed by the Contractor 
and approved by the Engineer-in-charge. 

Within 42 Days after receiving a claim or any further particulars 
supporting a previous claim, or within such other period as maybe 
proposed by the Engineer-in-charge and approved by the 
Contractor, the Engineer-in-charge shall respond with approval, 
or with disapproval and detailed comments. He may also request 
any necessary further particulars, but shall nevertheless give his 
response on the principles of the claim within the above defined 
time period. 
Within the above defined period of 42 Days, the Engineer-in-
charge shall proceed in accordance with Sub-Clause 3.5 
[Determinations] to agree or determine (i) the extension (if any) of 
the Time for Completion (before or after its expiry) in accordance 
with Sub-Clause 8.6 [Extension of Time for Completion], and/ or 
(ii) the additional payment (if any) to which the Contractor is 
entitled under the Contract. 
Each Payment Certificate shall include such additional payment 
for any claim as have been reasonably substantiated as due 
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under the relevant provision of the Contract. Unless and until the 
particulars supplied are sufficient to substantiate the whole of the 
claim, the Contractor shall only be entitled to payment for such 
part of the claim as he has been able to substantiate. 
If the Engineer-in-charge does not respond within the timeframe 
defined in this Sub-Clause, the matter may be brought to the 
attention of the Procuring Entity by the Contractor within 15days 
(beyond the initial period of 42 days) for timely intervention. If the 
Contractor is not satisfied with the decision of the Engineer-in-
charge/ Procuring Entity, the Parties may refer the dispute to the 
Dispute Resolution Board in accordance with Sub-Clause 21.3 
[Dispute Resolution]. 
The requirements of this Sub-Clause are in addition to those of 
any other Sub-Clause which may apply to a claim. If the 
Contractor fails to comply with this or another Sub-Clause in 
relation to any claim, any extension of time and/ or additional 
payment shall take account of the extent (if any) to which the 
failure has prevented or prejudiced proper investigation of the 
claim, unless the claim is excluded under the second paragraph 
of this Sub-Clause. 

Dispute 
Resolution 

21.3.1 The procedure of reference of disputes to the Dispute Resolution 
Board and its functioning shall be as per Appendix B. 

 21.3.2 The disputes which remain unresolved by the Dispute Resolution 
Board may be referred by either Party to Arbitration. 
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APPENDIX A 

General Conditions for admissibility of Escalation 
 

1. The exact percentage of labour/ material (excluding materials to be supplied by the 
Procuring Entity)/ bitumen/ diesel and petrol/ cement/ steel component for the Works shall 
be approved by the authority while sanctioning the detailed Estimates. 

2.  The break-up of components of labour/ materials (excluding materials to be supplied by 
the Procuring Entity)/ bitumen/ diesel and petrol/ cement/ steel as indicated in this Clause 
have been pre-determined as below: - 

(a)  Labour -------------------------------------------- 30 percent 
(b) Material ------------------------------------------ 50 percent 
(c) Bitumen ------------------------------------------ 01 percent 
(d) Diesel and Petrol -------------------------------- 01 percent 
(e) Cement ------------------------------------------- 12 percent 
(f) Steel ----------------------------------------------- 06 percent 

Total------------------------------------------------100%] 
3. While allowing price escalation the following shall be deducted from the value of Works 

done (R) 
(a) Cost of material supplied by the Procuring Entity. 
(b) Cost of services rendered for protection of the Works. 
(c) Secured Advance/ any advance added earlier but deducted now after Works is measured. 
(d) Cost of extra items, the rates for which have been worked out based on market rates/ 

mutually agreed rates. 
4. The first statement of escalation shall be prepared at the end of three months in which the 

Works was awarded and the Works done from the date of start to the end of this period 
shall be taken into account. For subsequent statement, cost of Works done during every 
quarter shall be taken into account. At the completion of Works, the Works done during 
the last quarter or fraction, thereof, shall be taken into account. 

5. For the purpose of reckoning the Works done during any period, the bills prepared during 
the period shall be considered. The dates of recording measurements in the Measurement 
Book by the Assistant Engineer shall be the guiding factor to decide the bills relevant to 
any period. The date of completion, as finally recorded by the competent authority in the 
Measurement Book, shall be the criterion. 

6 The index relevant to any quarter, for which such compensation is paid, shall be the 
arithmetical average of the indices relevant of the calendar month. 

7. Price adjustment Clause shall be applicable only for the Works that is carried out within 
the stipulated time, or extension thereof, as are not attributable to the Contractor. 

8. If during the progress in respect of Contract Works stipulated to cost Rs.50 lacs or less, 
the value of Works actually done excluding cost of material supplied by the Procuring 
Entity, exceeds Rs. 50 lacs and completion period is more than 3 months, then escalation 
would be payable only in respect of value of Works in excess over Rs.50 lacs from the 
date of satisfying both the conditions. 
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9. Where originally stipulated period is 3 months or less but actual period of execution 
exceeds beyond 3 months on account of reasons not attributable to the Contractor, 
escalation amount would be payable only in respect of extended period if amount of Works 
is more than Rs.50 lacs. 

10. In case the Contractor does not make prorate progress in the first or another time span 
and the short fall in progress is covered up by him during subsequent time span within 
original stipulated period then the price escalation of such Works expected to be done in 
the previous time span shall be notionally given based upon the price index of that quarter 
in which such Works was required to be done. 

11. No claims for price adjustment other than those provided herein, shall be entertained. 
12. If the period of completion including extended period attributable to the Procuring Entity 

exceeds three months but cost does not exceed more than Rs.50 lacs, no escalation is 
admissible. 

13. Similarly, if cost of Works increases more than Rs.50 lacs but completion period including 
extended period attributable to the Procuring Entity is less than 3 months, no escalation 
is admissible. 

14. No provisional escalation is payable on the basis of indices of the previous quarter in 
absence of non-publication of indices for concerned quarter by the RBI. 

15. Escalation is always payable quarterly and no provisional escalation is payable monthly 
or fortnightly. 

16. In case at the time of executing agreement, both the conditions (completion period 3 
months and amount of Works Rs.50 lacs for admissibility of price escalation are not fulfilled 
and subsequent due to additional Works and extension of time attributable to Procuring 
Entity, both the conditions become fulfilled, in that case the escalation shall be payable 
from the date of satisfying both the conditions and only for Works done beyond Rs.50 lacs 
and in period of Works beyond 3 months. 

17. The Contractor shall for the purpose of these conditions keep such books of account and 
other documents as are necessary to show the amount of any increase claimed or 
reduction available and shall allow inspection of the same by a duly authorised 
representative of the Government/ Procuring Entity and further shall at the request of the 
Engineer-in-charge furnish, verified in such a manner as the Engineer-in-charge may 
require any documents so kept and such other information as the Engineer-in-charge may 
require. 

18. Price variation Clause shall be applicable in case of lump sum contracts estimated to cost 
more than Rs.100 crores with stipulated completion period of more than 18 months. 

19. The component of operation and maintenance (O&M) cost included in the Contract Price 
shall not be subject to price variations. The price may be adjusted by the use of prescribed 
formula (or formulae) which breaks down the total price into components. 

20. The amount of price variation in case of lump sum contracts will be made by adding or 
deducting, as the case may be, from the payments made at the stages of Works specified 
in the Contract document. 
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Appendix B 
Dispute Resolution during Execution of the Contract 

1.1  Dispute 
Disputes are germane to any contract. A 'dispute' implies an assertion of a right or a claim by one 
party and repudiation thereof by the other party, either expressed or implied, and may be by words 
or by conduct. A mere 'difference' is not necessarily a dispute; when the parties fail to resolve it, 
the difference culminates in dispute. 
1.2  Dispute Resolution in a Construction Contract 
Since arbitrations are fairly time consuming, it is always advisable to sort out the disputes mutually 
through the mechanism of adjudication through Dispute Resolution Board (DRB), which is a sort 
of voluntary arbitration. Arbitration can be resorted to if the adjudication decision is not 
forthcoming or is not acceptable to any party. For dispute resolution following procedure will be 
followed: 
2.1  Dispute Resolution Board (DRB) 
(a) A formal Sub-Clause of obtaining dispute resolution through DRB will be inserted in the 

Conditions of the Contract. A separate Dispute Resolution Agreement will also be drawn up, 
detailing therein provisions like: Eligibility of Members, date of commencement, manner of 
entry on the reference by the Members and their resignation; obligation of the Members, the 
Procuring Entity and the Contractor; terms of payment (monthly retainer ship fee, daily fee for 
travel & site visits, out-of-pocket expenses); manner of sharing the fees and expenses and of 
making payments; arrangements of site visits and their frequency; conduct of hearings; 
termination/ phasing out the activities of DRB; default of the Member, and action to be taken 
in case of dispute in relation to DRB Agreement, etc. 

(b) DRB should be put in place within one month of Letter of Acceptance. 
(c) The DRB for all projects costing more than Rs 10 crore will comprise of three Members, one 

each  to be appointed by the Procuring Entity and the Contractor and approved by the 
other. The third Member, who will also act as the presiding Member, will be selected by the 
first two Members  and approved by the parties. If either of the first two Members is not so 
selected and approved, or the parties fail to reach an agreement on the third Member then on 
request of either or both parties, appointment will be made by concerned Administrative 
Department in case of Government Departments and Head of the Organisation (Chairman, 
etc.) concerned in other cases. 

(d) The Members to be appointed shall be out of a panel maintained by the Department/ 
Organisation concerned and should be experienced in the type of construction actually 
involved and/ or finance  and accounts and/ or contractual documents. They should be 
persons of repute and integrity. 

(e) If any dispute that arises at any stage between the Procuring Entity and the Contractor in 
connection with, or arising out of the Contract or the execution of the Works, including any
 disagreement by either party with any action, inaction, opinion, instruction, determination, 
certificate or valuation of the Engineer, the matter in dispute shall, in the first place, should 
berried to be settled amicably. If the dispute still remains unsettled, it shall be referred to the 
DRB. 

(f) Both parties shall promptly make available all information, access to the Site, and appropriate 
facilities, as the DRB may require for the purposes of making a recommendation on such 
dispute. 

(g) Within 56 days after receiving such reference, or within such other period as may be proposed 
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by the DRB and approved by both parties, the DRB shall give its recommendation with 
reasons. The recommendation shall be binding on both parties, who shall promptly give effect 
to it unless and until it shall be revised in an amicable settlement or an arbitral award as 
described below. Unless the Contract has already been abandoned, repudiated or terminated, 
the Contractor shall continue to proceed with the Works in accordance with the Contract. 

(h) If either party is dissatisfied with the recommendation, then either party may, within 28 days 
after receiving the recommendation, or if the DRB fails to give its recommendation within 56 
days (or as otherwise approved), within 28 days after the said period of 56 days has expired, 
give notice to the other party, with a copy to the Engineer-in-Charge, of its intention to 
commence arbitration proceedings. 

(i) If the DRB has given its decision within the stipulated period, and no notice of intention to 
commence arbitration as to such dispute has been given by either party within 28 days of the 
said decision, then the decision of DRB shall become final and binding. 

3.0  Arbitration 
(a) Any dispute in respect of which the recommendations (if any) of DRB has not become final 

and binding, shall be finally settled by arbitration in accordance with the Indian' Arbitration and 
Conciliation Act, 1996, or any statutory amendment thereof 

(b) The Arbitral Tribunal will comprise three Members, one each to be appointed by the Procuring 
Entity and the Contractor. The third Member, who will also act as the presiding Member, will 
be appointed by mutual consent of the first two Members. If the parties fail to reach an 
agreement on the third Member then on request of either or both parties, appointment will be 
made by concerned Administrative Department in case of Government Departments and 
Head of the Organisation (Chairman, etc.) concerned in other cases. 

(c) The Tribunal shall have full power to open up, review and revise any certificate, determination, 
instruction, opinion or valuation of the Engineer-in-Charge, and any decision of the DRB, 
relevant to the dispute 

(d) Neither party shall be limited in the proceedings before the Tribunal to the evidence or 
arguments previously put before the DRB to obtain its decision, or to the reasons for 
dissatisfaction given in its notice of dissatisfaction. 

(e) Arbitration may be commenced prior to or after completion of the Works. The obligations of 
the Parties, the Engineer-in-Charge and the DRB shall not be altered by reason of any 
arbitration being conducted during the progress of the Works 

4.0  Language 
All proceedings before DRB/ arbitral tribunal shall be in the Language of the Contract/ English. 
5.0  Terms and conditions for engagement of DRB Member and Chairman 
The terms and conditions including the remuneration and other facilities to be given to the 
Members of DRB and Arbitrators in case of civil engineering construction contracts/ consultancies 
shall be as notified by the State Government from time to time. Each Party to the Contract (the 
Contractor/Consultant) shall be responsible for paying one-half of the remuneration. Since the fee 
structure has to be agreed by both the parties i.e. Procuring Entity and Contractor/ Consultant, 
the fee structure may also be got accepted by the respective Contractor/ Consultants. In the 
contracts the fee structure maybe included as part of the bidding documents/ contract documents 
and the acceptance of the fee structure by the Contractors/ Consultants may be kept as a pre-
condition for signing the Contract. 
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SECTION VI B: SPECIAL CONDITIONS OF CONTRACT 

Ref. to 
GCC Subject 

 
Data 

 
1.1 Procuring Entity’s 

designation and address 
are: 

CHIEF EXECUTIVE OFFICER 
Kota Smart City limited. 
Rajeev Gandhi Bhawan, Dussehra Maidan, Kota, Rajasthan, 
324007 Tel: 0744-2502293 | Fax: 0744-2501282 ,E-mail : 
ksclkota@gmail.com 

 The Name of Work is: 

 

Construction of Car Parking at SurajPol in Kota City Including 
three year Defect Liability Period 

 The Site is: Kota City 

 Engineer-in-Charge’s 

Designation and Address 
and communication details 
are 

As nominated by CEO, Kota Smart City limited. 

Kota Smart City limited. 
Rajeev Gandhi Bhawan, Dussehra Maidan, Kota, Rajasthan, 
324007 

 Defect Liability Period 
(DLP)/ Defect Notification 
Period (DNP) is 

The DLP/ DNP are 36 months after the date of issue of Taking-
Over Certificate. 

 The Time for Completion 
and the Intended 
Completion Date are: 

09 months. 

 Provisional sums/ Lump 
sums are: 

As specified in Clause 1.1.3 of Section-II: Bidding Data. 

 The Department is: Kota Smart City Limited. 

1.1.2.7 Parties and Persons The Procuring Entities personnel shall include but not limited to 
any consultant appointed by the procuring entity, the Department 
and/ or the Representative. 

1.3 Communication: Electronic transmission shall include e-mail; fax etc. and 
delivered shall include their transmission sent successfully to 
correct address.  

1.4 The Language of the 
Contracts: 

English 
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Ref. to 
GCC Subject 

 
Data 

 
1.8.1 Signing of the Contract 

Agreement 
Within 15 Days of issue of notification of the award. (facsimile 
provided as Form). 
 Add following text in the last. 

In case of JV 
It is mandatory to register the JV under relevant Act after award 
of Letter of Acceptance but before signing of Contract 
Agreement within 15 days of issuance of Letter of Acceptance. 

Failure to register the JV in stipulated period may lead to forfeiting 
of bid security. 
The equity sharing as declared at the time of bidding shall be 
maintained while registering the JV before Contract execution. 
The minimum equities of all partners shall be maintained 
throughout the currency of contract. 
The Agreement shall be signed by both the firm individually and 
the representative of JV. 

1.8.2 Signed copy of Contract 
Document to be given to 
Contractor 

Add: 

The Contractor shall provide to Engineer in charge 4 photo copies 
of the signed Document provided to him by the Procuring Entity. 
He shall also provide 1 copies of the same to the consultant 
appointed by Procuring Entity and referred in clause 3.2 A (Role 
of the Consultant appointed by Procuring Entity). 

1.14 Care and Supply of 
documents 
 

Add: 
The Contractor shall maintain standard Site Order Books at the 
Site at all times during the execution of the Works for the use of 
the Procuring Entity’s Representative and the Contractor. All 
instructions issued by the Procuring Entity’s Representatives to 
the Contractor shall be recorded in duplicate in the Site Order 
Book and shall be signed by the issuer and countersigned by the 
Contractor. After compliance with the instruction the Contractor 
shall record the same in the Site Order Book duly signed and 
countersigned by the Procuring Entity's Representative. 
Acceptance of any part of the Works executed by the Contractor 
shall be subject to verification with respect to compliance of 
respective instructions of the Procuring Entity’s Representative 
through the Site Order Book. The Procuring Entity’s 
Representative shall retain the original copy of the site orders, 
while the Contractor shall retain the duplicate ones. 

3 PAYMENTS  

3.1 Basic Service Charges 
(BS) 

Deleted 
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Ref. to 
GCC Subject 

 
Data 

 
3.2A Role of Consultant 

Appointed by KSCL as per 
Smart City  Guidelines 

Not with standing any other provision under the Contract the 
Project Management Consultant (PMC) Appointed by KSCL as 
the refer the guidelines of Smart City shall be responsible for all 
activities as defined in Smart City  guide lines including Quality & 
Safety. 

4.1.5 Requirement of designing 
By the Contractor: 
 

Design & Drawing of PSC Grider Bridge shall be done by the 
contractor at his own cost. 
Prior to commencement of the Tests on Completion, the 
Contractor shall prepare, and submit to the Procuring Entity's 
Representative, operation and maintenance manuals in 
accordance with the Procuring Entity's Requirements and in 
sufficient detail for the Procuring Entity to operate, maintain, 
dismantle, reassemble, adjust and repair the Works. The Works 
shall not be considered to be completed for the purposes of 
taking-over until such operation and maintenance manuals have 
been submitted to the Procuring Entity's Representative for the 
entire system. 

4.3 Performance Security Replace GCC Clause 4.3.1 (i to vi) with the following:  

Performance Security amounting to total 10% of contract value 
(but excluding provisional sum) shall be submitted / deducted as 
follows: 
(i) Contractor shall submit Performance Security @ 10% in 
advance at the time of signing of agreement in form of BG as per 
latest rules under RTPP act. The BG should be issued by any 
nationalized / schedule bank and shall remain valid up to 60 days 
beyond DLP period. Bank Guarantee submitted against the 
performance guarantee, shall be en-cashable/inviolable at Kota 
when presented in specified Branch Office. 
(ii) If there is no reason to retain the BG, it shall be returned back 
to the contractor within 60 days after the satisfactory completion 
of the DLP period,. 
(iii) If the Bid, which results in the lowest evaluated bid price, is 
seriously unbalanced or front loaded in the opinion of the 
Procuring Entity, the Procuring Entity may require the Bidder to 
produce detailed price analysis for any or all items of the Bill of 
Quantities, to demonstrate the internal consistency of those 
prices with the construction methods and schedule proposed. 
After evaluation of the price analysis, taking into consideration, 
the schedule of estimated Contract payments, the Procuring 
Entity may require that the amount of the performance security 
shall be increased to 10% of the bid value of such items at the 
expanse of the bidder to a level sufficient to protect the Procuring 
Entity against financial loss in the event of default of the 



Section-VI B: SCC 

KSCL, Kota, Rajasthan Page 234 
 

Ref. to 
GCC Subject 

 
Data 

 
successful Bidder under the Contract. 

4.3.5 Refund of Performance 
Security 
 

(a) Security deposit deposited/deducted as per clause 4.3  
 

(i) above, shall be refunded within 60 days after the satisfactory 
completion of the DLP 
 

4.4 Commencement of the 
Works 

The Works shall be commenced within a period of 15 Days from 
the date of signing of the Contract. 

4.14 Avoidance of Interference 
with public conveniences 
 

Add 
In case any operation connected with the works necessitates 
diversion, obstruction or closure of any road, railway, waterway 
or any other right of way, the approval of the Engineer-in-charge 
or the Engineer’s Representative and the respective competent 
authorities shall be obtained well in advance by the Contractor. In 
case the Contractor's operations obstruct access to adjacent 
properties, the Contractor shall be responsible to provide 
reasonable temporary access to the affected parties. In case the 
Contractor fails to provide adequate temporary facilities, this shall 
be deemed to be an uncorrected Defect under the terms of 
Clause 31 and the Procuring Entity shall have the right to engage 
a third party to correct the Defect and the cost of such correction 
will be deducted from the Contract Price. 
The contractor will also be responsible to ensure completion of 
his work with utmost effort in earliest possible period to ensure 
minimum inconvenience to the public at large. If in the opinion of 
the Engineer in Charge, the work has not been done in time and 
the passage way not restored satisfactorily in time, he may after 
giving a notice of seven days have the work done through any 
other agency. He will in these circumstances enter the work done 
as work done by the contractor in measurement book and pay for 
the same to the contractor and also recover the actual cost paid 
by him for the work plus 5% of the value of this work from the 
payments or any other money due to the contractor. 

4.18 Cost of water & electricity 
 

Add: 
During the execution of work, electricity and water supply will be 
on the part of contractor. 

4.19 Issue of Procuring Entity’s 
equipment and materials, 
if any: 

None 
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Ref. to 
GCC Subject 

 
Data 

 
6.3.1 Employment of Technical 

Staff and other Employees 
 

Add: 
The list of technical staff and personnel required during the 
execution period is given in the Bidding Data Sheet. In case the 
contractor does not engage the staff as specified in this section, 
the EIC shall deduct amounts as indicated below: - 

S. No Position required Salary to be 
deducted if not 
engaged by 
contractor 

1 Project Manager Rs. 50,000/ pm 

2 Bridge Expert Rs. 50,000/ pm 

2  Site Engineer cum Quantity 
Surveyor 

Rs. 10,000/ pm 

 

6.7 The normal working hours 
at the Site and Days of 
rest shall be: 
 

9 AM to 5 PM as per relevant Labour Laws. 
However, when work is stopped, it should be ensured by the 
contractor that all safety measures have been taken to avoid any 
untoward incident during non-working hours. 

8.5 Construction Programme 
 

The contractor should strictly ensure that the construction 
programme has to get approved from Engineer in charge prior to 
start the work at least 7 days before. 

9.0 Deviations Variations & 
Adjustments 

ADD 

All Deviations, Variations and Adjustments shall be Over all. 

9.2.1 Deviations/Variations 
Extent and Pricing 

Competent authority is as per prevailing SOP and Rules of 
department/ state government for similar nature of works. 

9.2.2 Lump Sum Contract, 
Rates of measured up 
additions and alterations 
shall be as per applicable 
BSR or rates of Day Work 
given be the Contractor 
and forming part of the 
Contract) 

The concerned Schedule of Rates of the district/ area shall be the 
RUIDP SOR 2017. 

ADD 

All deviations, variations and adjustments shall be dealt over all. 
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Ref. to 
GCC Subject 

 
Data 

 
10.3 General Conditions for 

admissibility of Price 
Variation 

No Price Escalation shall be payable under this Contract and 
Prices shall remain fixed during the currency of the Contract. 
This clause shall override any other clauses with regard to 
Escalation/ General Conditions of Contract. 

15.3 Schedule of Payments on 
performance based work 
completion 

Add: 

Performance Based Payment Conditions  

The work of Construction of Car Parking at SurajPol in Kota City 
Including three year Defect Liability. 

The modality of payment shall be as follows: 

(A) For Civil Works & other related works: 

i. 100% of the cost of civil work & other after curing etc. 
Complete as per satisfaction of Engineer In Charge.  
 

15.5 Minimum amount of an 
Interim Payment 
Certificate shall be: 

2% of the Accepted Contract Amount, The certified running 
payment shall be made within 7 days to expedite the progress of 
work. 

15.1.5 Advance Payment for 
mobilization for execution 
of the Works: 

deleted 

15.1.5 Percentage deductions for 
repayment of Advance 
Payment 

deleted 

15.1.6 Secured Advance on Non-
Perishable Materials (Not 
applicable in case of Lump 
Sum Contract) 

 

deleted 

22 
 
 
 
 
 
 

Personnel  
 
 
 
 
 
 

List of minimum personnel required during execution period 

S.
N
o 

Position 
required 

Educational 
Qualifications 

Experience on  
similar work years/ 
Nos. 

1. Project 
Manager 

Graduate/ post 
graduate in 
Engineering + 
desirable: project 

10 years on various 
engineering works. 
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Ref. to 
GCC Subject 

 
Data 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 

management 
qualifications 

2 Bridge 
Expert 

B.E. Civil 05 years experience 
of Bridge Work. 

3. Site 
Engineer 
cum 
Quantity 
Surveyor 

Diploma in Engg. 2 years 

For Guidance:  
Suggestive Duties: 
1. Project Manager: Overall project coordination and monitoring 
to ensure completion in time and given cost. He will be 
Contractor’s authorized representative at the Site. He will be a 
Civil/Mechanical or Electrical /Electronics Engineer. 
2.  Bridge Expert: Construction & Supervision of Bridge Work.  
3.  Quantity Surveyor cum Site Engineer: Estimating, billing, 
variations, safety at site operations, etc.  
List of minimum personnel to be engaged during DLP 

category of employee Number of employees 
quantity 

Project Manager 1 

Labour As per requirement  
 

23 Machinery & Equipment    Machinery & Equipment: 
(a) Suggestive list of equipment required in the field laboratory  

S.No. Equipment Min. Nos. 
Required. 

 For civil Work  

1. IS sieves with lid/pan:  1 set 

2. Cube moulds for CC 150 mm 6 
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Ref. to 
GCC Subject 

 
Data 

 

(b) Suggestive list of Machinery & Equipment  

Suggestive list of Machinery & Equipment required (not more 
than 5 years old): 

I. JCB with adequate No and suitable capacity 
II. Tippers, Tractors with or without tankers/ trolleys.  
III. Mechanically Mortar/concrete mixers.  
IV. Steel centring shuttering and interlocking scaffolding.  
V. Firefighting equipment 

Other if Required as per requirement of project 

c) Suggestive list of survey equipment required 

S. No Survey Equipment Minimum No. required. 

1. Total Station 1 

2.  Measuring Equipment 1 

3. Others as required As required. 
 

3. Compression testing machine 200t 1 

4. Electronic/digital balance 1 kg with least 
count of 0.01g 

1 

5. Slump cone 1 

6. First Aid Box 1 

7. Steel tapes 50 m & 5m 2 

8. Others if required: As required 

24  All items shall be ISI Marked for which ISI Mark is available. 

25 For any Typing & Clerical 
error 

Shall be consider the approved DPR & prevailing BSR 
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SECTION VI C: CONTRACT FORMS 
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Letter of Acceptance 

 
 Letter of Acceptance 
[on letterhead paper of the Procuring Entity] 
 
No. . . . . . .. Dated . . . . . .. 
 
To: . . . . . . . . .. [name and address of the Contractor] . . . . . . . . .. 
 
Subject:  . . . . . . . . .. [Notification of Award for the Works] . . . . . . . . .. 
 
This is to notify you that your Bid dated . . .. [date] . . .. for execution of the . . . . . . . . .. [name of 
the contract and identification number, as given in the Contract Data] . . . . . . . . .. for the 

Accepted Contract Amount of the equivalent of . . . . . .. [. amount in numbers and words and 
name of currency] . . . . . . . . ., as corrected and modified in negotiations and in accordance with 

the Instructions to Bidders has been accepted by [designation of the Procuring Entity] 
………………. The date of commencement and completion of the Works shall be: 

………………………………………………………………………………………… 

You are requested to furnish the Performance Security/ Performance Security Declaration within 
………… Days in the form given in the Contract Forms for the same for an amount equivalent to 

Rupees …………… within ……… days of notification of the award valid up to 60 days after the 

date of expiry of Defects Liability Period and maintenance period, if applicable, and sign the 

Contract, failing which action as stated in sub-section 2 of section 42 of the Rajasthan 
Transparency in Public Procurement Act, 2012 and Instructions to Bidders shall be taken. 

 

Authorized Signature: ...................................................................................... 

Name and Title of Signatory: Chief Executive Officer, KSCL, Kota. 

Designation: ....................................................................................................... 
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Contract Agreement. 

Contract Agreement 

THIS AGREEMENT made the . . . . . .day of . . . . . . . . . . . . . . .., . . . . . .., between the [Kota 
Smart City Limited] . . .. .. . . . . (hereinafter  
“the Procuring Entity”) which expression shall, where the context so admits, be deemed to include 
his successors in office and assigns, of the one part, and . . ..  
[name of the Contractor] . . .. (hereinafter “the Contractor”), which expression shall, where the 
context so admits, be deemed to include his heirs, successors, executors and administrators, of 
the other part: 

WHEREAS the Procuring Entity desires that the Works known as . . .. [name of the Contract] . . 

..    should be executed by the Contractor, and has accepted a Bid by the Contractor for the 

execution and completion of these Works and the remedying of any defects therein, and for which 

the Contractor has submitted Performance Security for Rupees -------------------------- in the form 

of ----------------------------------(For Kota Smart City Limited) 
The Procuring Entity and the Contractor agree as follows: 

1. In this Agreement words and expressions shall have the same meanings as are respectively 
assigned to them in the Contract documents referred to. 

2. The following documents shall be deemed to form and be read and construed as part of this 
Agreement. This Agreement shall prevail over all other Contract documents. 
a) Notice to Proceed 
b) the Letter of Acceptance; 
c) the Bid 
d) the Addenda and Corrigendum 
e) the Special Conditions 
f) the General Conditions 
g) the Specifications; 
h) the Drawings; 
i) Instructions to Bidders and Notice Inviting Bids 
j) the Priced Bill of Quantities and 
k) The Schedule of Supplementary information, 

3. In consideration of the payments to be made by the Procuring Entity to the Contractor as 
indicated in this Agreement, the Contractor hereby covenants with the Procuring Entity to 
execute the Works and to remedy defects therein and maintain the Works for a period of 5 
years in conformity in all respects with the provisions of the Contract. 

4. The Procuring Entity hereby covenants to pay the Contractor in consideration of the 
execution and completion of the Works and the remedying of defects therein 
And maintain the Works for a period of five years, the Contract Price or such other sum as 
may become payable under the provisions of the Contract at the times and in the manner 
prescribed by the Contract. 

IN WITNESS whereof the parties hereto have caused this Agreement to be executed in 
accordance with the laws of India and Rajasthan on the day, month and year indicated above. 
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Signed by ................................................. Signed by…………………… 

for and on behalf of KSCL for and on behalf the Contractor 

(Chief Executive Officer) 

in the presence of in the presence of 

Witness, Name, Signature, Address, Date Witness, Name, Signature, 

Address, Date 
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3. Performance Security  

Performance Security 

.................. [Bank’s Name, and Address of Issuing Branch or Office] ......... 

Beneficiary: [Name and Address of Procuring Entity (Chief Executive Officer, 

Kota Smart City Limited, Kota)  

Date: ...............................           Performance Guarantee No.: 
............................................................................ We have been informed that . . .. [name of 
the Contractor] . . .. (hereinafter called "the Contractor") has entered into Contract No. . . .. 

[reference number of the Contract] . . .. dated . . . . . .. with you, for the execution of . . . . . 

.  [name of contract and brief description of Works] . . .. (hereinafter called "the 

Contract"). 

Furthermore, we understand that, according to the conditions of the Contract, a 
performance security is required. 

At the request of the Contractor, we . . .. [name of the Bank] . . .. hereby irrevocably 
undertake to pay you any sum or sums not exceeding in total an amount of Rupees* . . .. 
[amount in figures] . . . . . . (Rupees……………… 

. . . . [amount in words] . . ..) such sum being payable upon receipt by us of your first 
demand in writing accompanied by a written statement stating that the Contractor is in 
breach of its obligation(s) under the Contract, without your needing to prove or to show 
grounds for your demand or the sum specified therein. 

The Guarantor agrees to extend this guarantee for a specified period in response to the 
Procuring Entity’s written request for such extension for that specified period, provided that 
such request is presented to the Guarantor before the expiry of the guarantee. 

This guarantee shall expire, no later than the . . .. Day of . . .., . . . . . . **, and any demand 
for payment under it must be received by us at this office on or before that date. 

 . . . . . . . . . . . . . . . . . . . . . . . . . . . 

Seal of Bank and Authorised Signature(s) 

* The Guarantor shall insert an amount representing the percentage of the Contract Price 
specified in the Contract 

 

** Insert the date sixty days after the expected completion date, including defect liability 
period and maintenance period, if any. 

 

Notes: 1. All italicized text is for guidance on how to prepare this advance payment 
guarantee and shall be deleted from the final document. 
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2. The Procuring Entity should note that in the event of an extension of the time 
for completion of the Contract, the Procuring Entity would need to request an 
extension of this guarantee from the Guarantor. Such request must be in 
writing and must be made prior to the expiration date established in the 
guarantee. 
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4. Performance Security Declaration 

Form of Performance Security Declaration 

Date: ____________ [insert date (as day, month and year)] 

Contract Name and No.: __________ [insert name and number of Contract] 

To: _____________________________ [insert Designation and complete address of 
Procuring Entity] 

We, the undersigned, declare that: 

We understand that, according to your conditions, the Contract must be supported by a 
Performance Security Declaration as a guarantee to ensure fulfilment of our all performance 
obligations under the Contract for _______________ [insert name of subject matter of 
procurement]. 

We accept that we will automatically be suspended from being eligible for bidding in any contract 
with you for the period of time of 60 months[Procuring Entity to indicate here the period of 
time for which the Procuring Entity will declare Bidder in eligible to be awarded a 
Contract if the performance Security Declaration is to be executed] starting on the date 
that we receive a notification from you, the CEO,KSCL [Designation of the Procuring Entity] 
that our Performance Security Declaration is executed, if we are in breach of any of our 
performance obligation under the conditions of the Contract, 

We understand this Performance Security Declaration shall expire after 60 days of completion 
of our all obligations under the Contract including Defect Liability, warranty/ Guarantee, 
operation, maintenance, etc. in accordance with the conditions of the Contract. 

Signed: ___________________ 

[insert signature of person whose name and capacity are shown] 

In the capacity of: _____________________________ 

[insert legal capacity of person signing the Performance Security Declaration] 

Name: _________________________________ 

[insert complete name of person signing the Declaration] 

Duly authorized to sign the Contract for and on behalf of: ______________ 

[insert complete name and address of the Bidder] 

Dated on day of _, _ [insert date of signing] 
 
Corporate Seal ____________________________________________ 
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Annexure A: Compliance with the Code of integrity and No Conflict of interest 

Any person participating in a procurement process shall – 

a. Not offer any bribe reward ort gift or any material benefit either directly or indirectly in 
exchange for an unfair advantage in procurement process or otherwise influence the 
procurement process; 

b. Not misrepresent or omit that misleads or attempts to mislead so as to obtain a financial 
or other benefit or avoid an obligation; 

c. Not indulge in any collusion, Bid rigging or anti-competitive behaviour to impair the 
transparency, famines and progress of the procurement process; 

d. Not misuse any information shared between the procuring tatty and the Bidders with an 
intent to gain unfair advantage in the procurement process; 

e. Not indulge in any coercion including impairing or harming or threatening to do the same, 
directly or indirectly, to any party or to its property to influence the procurement process; 

f. Not obstruct any investigation or audit of a procurement process; 
g. Disclose conflict of interest, if any; and 
h. Disclose any previous transgressions with any entity in India or any other country during 

the last three years or any debarment by any other procuring entity at state, National and 
International Level. 

Conflict of interest: 

The Bidder participating in a bidding process must not have a conflict of interest. 

A Conflict of interest of considered to be a situation in which a party has Interests that could 
improperly influence that party’s performance of official duties or responsibilities, contractual 
obligations, or compliance with palpable laws and regulations. 

i A Bidder may be considered to be in conflict of interest with one or more parties in a bidding 
process if , including but not limited to : 

a. Have controlling partners/shareholders in common; or 
b. Receive or have received any direct or indirect subsidy from any of them; or 
c. Have the same legal representative for purposes of the Bid; or 
d. Have a relationship with each other, directly or through common third parties , that puts 

them in a position to have access to information about or influence on the Bid of another 
Bidder , or influence the decisions of the procuring Entity regarding the bidding process; 
or 

e. The Bidder participates in more than one Bid in a bidding process. Participation by a 
Bidder in more than one Bid will result in the disqualification of all Bids in which the the 
Bidder is involved. However, this does not limit the inclusion of the same subcontractor, 
not otherwise participating as a Bidder in more than one Bid; or 

f. The Bidder or any of its affiliates participated as a consultant in the preparation of the 
design or technical specifications of the Goods, works or services that are the subject of 
the Bid; or 

g. The Bidder or any of its affiliates has been hired (or is proposed to be hired) by the 
procuring Entity as engineer-in-charge/consultant for the contract. 

Signature of Tenderer with seal 

  



Section-VI C CONTRACT FORMS 

KSCL, Kota, Rajasthan Page 247 
 

Annexure B: Declaration by the Bidder regarding Qualifications 

Declaration by the Bidder 

In relation to my/our Bid submitted to --------------------------- for procurement of -------------------
--------- in response to their Notice inviting Bids No. --------- Dated ---------------- 

-------------------------I/we hereby declare under section 7 of Rajasthan Transparency in public 
procuring Act, 2012 that: 

1. I/we possess the necessary professional, technical, financial and managerial resources 
and competence required by the Bidding Document issued by the procuring Entity; 
2. I/we have fulfilled my/our obligation to pay such of the taxes payable to the Union and the 
state Government or any local authority as specified in the Bidding Document; 
3. I/we are not insolvent, in receiver shop, bankrupt or being wound up, not have my/our 
affairs administered by a court or a judicial officer, not have my/our business activities suspended 
and not the subject of legal proceedings for any of the foregoing reasons; 
4. I/we do not have, and our directors and officers not have, been convicted of any criminal 
offence related to my/our professional conduct or the making of false statements or 
misrepresentations as to my/our qualifications to enter into a procurement contract within a period 
of three years preceding the commencement of this procurement process, or not have been 
otherwise disqualified pursuant to debarment proceedings; 
5. I/we do not have a conflict of interest as specified in the Act, Rules and the Bidding 
Document, which materially affects fair competition: 

Date: signature of bidder 

Place: Name 

Designation: 

Address: 

 

Signature of Tenderer With seal 

 

  



Section-VI C CONTRACT FORMS 

KSCL, Kota, Rajasthan Page 248 
 

Annexure C: Grievance Redressal during Procurement Process 

The designation and address of First Appellate Authority is ---------------------------------- 

The designation and address of Second Appellate Authority is ---------------------------------- 

Filing an appeal 

If any Bidder or prospective bidder is aggrieved that any decision, action or omission 

of the procuring Entity is in contravention to the provisions of the Act or the Rules or the Guidelines 
issued there under, he may file an appeal to First Appellate Authority, as specified in the Bidding 
Document within a period of ten days from the date of such decision or action, omission, as the 
case may be. Clearly giving the specific ground or grounds on which he feels aggrieved: 

Provided that after the declaration of a Bidder as successful the appeal may be filed only by a 
Bidder who has participated in procurement proceedings: 

Provided further that in case a procuring Entity Evaluates the Technical Bids before the opening 
of the Financial Bids may be filed only by a Bidder whose Technical Bid is found to be acceptable. 

The officer whom an appeal is filed under para (1) shall deal with the appeal as expeditiously as 
possible and shall endeavour to dispose it of within thirty days from the date of the appeal. 

If the officer designated under para (1)fails to dispose of the appeal filed within the period specified 
in para (2) or if the Bidder or prospective bidder or the procuring Entity is aggrieved by the order 
passed by the First Appellate Authority, the Bidder or prospective bidder or the procuring Entity, 
as the case may be may file a second appeal to second Appellate authority specified in the 
Bidding Document in this behalf within fifteen days from the expiry of the period specified in para 
(3) or of the date of receipt of the order passed by the First Appellate Authority as the case may 
be. 

Appeal not to lie in certain cases 

No appeal shall lie against any decision of the procuring Entity relating to the following matters, 
namely: - 

Determination of need of procurement; 

Provisions limiting participation of Bidders in the Bid process; 

The decision of whether or not to enter into negotiations; 

Cancellation of a procurement process; 

Applicability of the provisions of confidentiality. 

Form of Appeal 

An appeal under para (1) or (3) above shall be in the annexed Form along with as many copies 
as there are respondents in the appeal. 

Every appeal shall be accompanied by an order appealed against, if any, affidavit verifying the 
facts stated in the appeal and proof of payment of fee. 

Signature of Tenderer With seal 
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Every appeal may be presented to first Appellate Authority or second Appellate Authority, as the 
case may be, in person or through registered post or 

Authorised representative. 

Fee for filing appeal 

Fee for first appeal shall be rupees two thousand five hundred and for second appeal shall be 
rupees ten thousand, which shall be non –refundable. 

The fee shall be paid in the form of bank demand draft or banker’s cheque of a scheduled Bank 
in India payable in the name of appellate Authority concerned. 

Procedure for disposal of appeal 

The First Appellate Authority or second Appellate Authority, as the case may be upon filing of 
appeal, shall issue notice accompanied by copy of appeal, affidavit and documents, if any, to 
the respondents and fix date of hearing. 

On the date fixed for hearing, the First Appellate Authority or second Appellate 

Authority, as the case may be, shall – 

Hear all the parties to appeal present before him; and 

Peruse or inspect documents, relevant records or copies thereof relating to the matter. 

After hearing the parties, perusal or inspection of documents and relevant records or copies 
thereof relating to the matter, the Appellate Authority concerned shall pass an order in writing 
and provide the copy of order to the parties to appeal free of cost. 

The order passed under sub-clause (c) above shall also be placed on the state public 
procurement portal. 

Signature of Tenderer with seal 
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FORM No. 1                                                                                                 [ see rule 83] 

Memorandum of Appeal under the Rajasthan Transparency in Public Procurement Act, 
2012 

Appeal No. -------------------- of ---------------------------- 

Before the ----------------------------------------------------- (First/second Appellate Authority) 

1. Particulars of appellant: 
I. Name of the appellant: 

II. Official address, if any: 
III. Residential address: 

2. Name and address of the respondent (s): 
(i) 

(ii) 

(iii) 

3. Number and date of the order appealed against and name and designation of the officer/authority 
statement of a decision, action or omission of the procuring Entity in contravention to the 
provisions of the Act by which the appellant is aggrieved: 

4. If the Appellant proposes to be represented 
By a representative, the name and postal address Of the representative: 

5. Number of affidavits and documents enclosed with the appeal: 
6. Grounds of---------------------------- appeal-------------------------------------------------------------------- ---

--------------------------------------------------------------------------------------------------------------------------
--------------------------------------------------------------------------------------------------------------------------
---------------------- 

(supported by an affidavit) 

7. 

Prayer : 

----------------------------------------------------------------------------------------------------------------- 

----------------------------------------------------------------------------------------------------------------- 

Place ----------------------------- 

Date ------------------------------ 

Appellant’s signature 

 

                                                                                              Signature of Tenderer with seal 
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Annexure D: Additional Conditions of contract 

1. Correction of arithmetical errors 
Provided that a financial Bid is substantially responsive, the procuring Entity will correct 
arithmetical errors during evaluation of Financial Bids on the following basis: 

I. If there is a discrepancy between the unit price and the total price that is obtained by multiplying 
the unit price and quantity, the unit price shall prevail and the total price shall be corrected, unless 
in the opinion of procuring Entity there is an obvious misplacement of the decimal point in the unit 
price, in which  
case the total price as quoted shall governs and the unit price shall be corrected 

II. If there is an error in a total corresponding to the addition or subtraction of  
Subtotals the subtotals shall prevail and the total shall be corrected: 

III. If there is a discrepancy between words and figures, the amount in words shall 
prevail, unless the amount expressed in words is related to an arithmetic error, in which case the 
amount in figures shall prevail subject to (i) and (ii) above. 

If the Bidder that submitted the lowest evaluated Bid does not accept the correction of errors, its 
Bid shall be disqualified and its Bid security shall be forfeited or its Bid Securing Declaration shall 
be executed. 

2. Procuring Entity’s Right to vary Quantities 
I. At the time of award of contract, the quantity of Goods, works or services originally specified in 

the Bidding Document may be increased or decreased by a specified percentage, but such 
increase or decrease shall not exceed twenty percent, of the quantity specified in the Bidding 
Document. It shall be  

without any change in the unit prices. Or other terms and conditions of the Bid and the conditions 
of contract. 

II. If the procuring Entity does not procure any subject matter of procurement or procures less than 
the quantity specified in the Bidding Document due to  

change in circumstances, the Bidder shall not be entitled for any claim or compensation except 
otherwise provided in the conditions of contract. 

III. In case of procurement of Goods or services, additional quantity may be procured by placing a 
repeat order on the rates and conditions of the original order. However, the additional quantity 
shall not be more than 25 % of the value of Goods of the original contract and shall be. Within 
one month from the date of expiry of last supply. If the supplier fails to do so, the procuring Entity 
shall be free to arrange for the balance supply by limited Bidding or otherwise and the extra cost 
incurred shall be recovered from the supplier. 
 

 

                                                                                               Signature of Tenderer With seal 
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PREAMBLE TO BILL OF QUANTITIES & PRICES 
 
1.0 Preamble to Financial BID 
 
1.1 Introduction 
A) The bidder shall quote his offer/rates for the work under this package in the BOQ 
downloaded from web site only and rates quoted on other BOQ or on old BOQ (if any) shall 
not be considered. The bidders are advice to up load the financial bid on latest BOQ 
downloaded from Web site. 

B) Unless stated otherwise, all rates entered in the Bill of quantities shall be deemed to 
include the following: 

(a) Labour and all costs in connection with the execution, completion, testing and 
commissioning of the work. 

(b) The supply of materials, goods, storage and all costs in connection there with including 
wastage, shrinkage and delivery to Site. 

(c) Item of Excavation, dismantling of old Plaster, Bituminous & Granular Courses & CC 
pavements and Road Restoration shall be measured net as per drawings and no allowance 
will be made for wastage, working space, bulking or shrinkage, overlaps, re-handling and the 
like. 

(d) Plant, equipment and all costs in connection there with. 

(e) Sampling and testing materials and goods, testing workmanship, providing, storing, 
packing and transporting samples to and from the place of testing. 

(f) Fixing, erecting, installing or placing of materials and goods in position. 

(g) Disposing of surplus and unsuitable materials and goods and excavated materials, 
including stacking, storing, loading, transporting and unloading. 

(h) All Temporary Works 

(i) Construction and maintenance of temporary access roads within the Site and of any roads 
required for access to any part of the Site for the purpose of carrying out the Works, taking 
into account that the access roads under the Contractor’s maintenance control will also be 
used by the Procuring Entity and his staff’s vehicles. 

(j) Construction, maintenance and removal, if required, of temporary Site drainage on the 
Site, and for ensuring that all drains are kept clear of debris and blockages at all times. 

(k) All general obligations, liabilities and risks involved in the execution and maintenance of 
the Works set forth or reasonably implied in the documents on which the Tender is based. 

(l) Establishment charges, overheads and profits. 

(m) Co-operating with other contractors if required. 

The bidder shall enter rates in G/H schedules for the whole work as mentioned in Bid 
documents. 

Abbreviations used in Bill of quantities and Rates have the meanings shown below. 
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mm Millimeter, cm Centimeter, WBM Water bound Macadam road, m Meter IRC Indian Road 
Congress, Km Kilometer CC Cement Concrete, Sqm Square Meter CM Cement Mortar, Cum 
Cubic Meter, SFRC Steel Fiber Reinforced Concrete, MT Metric Tones MORTH Ministry of 
Shipping Road Transport And Highways, SWG Standard Wire Gauge BOQ Bill of Quantity 
and Prices, RM Running Meter, No. Numbers, CI Cast Iron, MS Mild Steel, RCC Reinforced 
Cement Concrete, Wt Weight, Kg Kilogram, L.S Lump sum, Dia Diameter, SW Storm water, 
GMS Galvanized Mild Steel, DI Ductile Iron 
2.0 GENERAL 
2.1 The Contractor shall be deemed to have read and examined the Tender Documents 
before quoting the PERCENTAGE /ITEM RATE as per Tender Documents in BOQ and as 
mentioned in Tender Document Section V. The Drawings, Specifications, Schedules etc. are 
to be considered as explanatory of each other and no advantage shall be taken of any 
omission in tender documents. 
2.2 The Contractor shall be deemed to be fully conversant with and to have made full 
allowance in his Tender for the site conditions, the nature and complexity of the work to be 
undertaken, the other extensive development and construction work currently being or which 
may be executed on and around the Site and all changes in the nature and condition of the 
Site from that existing at the time of Tender. 
2.3 The Trunkey rates quoted in the schedule shall be the all inclusive value for the work 
described in tender document and be deemed to include for all the Contractor’s liabilities and 
obligations and all risks set forth or implied in the document and all matters and things 
necessary for the proper construction, of the Works including setting out, plant, labour, 
supervisor, materials, erection, maintenance, insurance, profit, taxes and duties together with 
all general risks liabilities and obligations set out or implied in the Contract. 
2.4 Classification of soil/rock for payment shall be based on onsite geo-technical 
investigations by Geological survey of India (GSI). 
2.5 Disposal of all excavated material shall be including of all lead and lift and re-handling to 
disposal point as directed by EIC. 
2.6 The contractor has to carry out Maintenance for three years after taking over certificate 
without any cost during defect liability period. 
2.7 Items Incidental to Work: 
Following is the list of items (Indicative Only) incidental to work which are to be executed by 
Contractor but no separate payment shall be made. This also includes any material, 
equipment, appliances and incidental work not specifically mentioned herein or noted on the 
Drawings/Documents as being furnished or installed, but which are necessary and customary 
to be performed under this contract.  
S. No Items Incidental to Work (Indicative Only) 

i. All topographic surveys  
ii. As built drawings 
iii. Traffic diversions arrangements 
iv. Project Staff and manpower 
v. Project Office and Laboratory 
vi. Construction safety equipments 

vii. Environmental and social safeguard compliances 
viii. Any other item necessary and customary to be performed under this contract.  

 All items under package shall be ISI marked for which ISI Mark is available. 


