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Proposal   in   the   form   of   BID   is   requested   for   the   item(s) in   complete   accordance   with   the 
documents/attachments as per following guidelines. 

 
 This is a Bid for Supply, Installation and commissioning of leased circuits for Ahmedabad Smart City 

Project. 
 Bidder shall upload their bids on https://www.amc.nprocure.com. 
 The Bid Security and non‐refundable bid processing fees in a separate sealed envelope super scribed 

with the bid document number to SCADL office. 
 The bid shall specify time schedule of various activities. 
 Bids complete in all respects should be uploaded on or before the BID DUE DATE. 
 Services offered should be strictly as per requirements mentioned in this Bid document. 
 Please spell out any unavoidable deviations, Clause/ Article‐wise in your bid under the heading 

Deviations. 
 Once quoted, the bidder shall not make any subsequent price changes, whether resulting or arising out 

of any technical/commercial clarifications sought regarding the bid, even if any deviation or exclusion 
may be specifically stated in the bid. Such price changes shall render the bid liable for rejection. 

 Bidder shall quote the prices of services as mentioned valid for 180 days after the date of bid opening. 
 The duration of the Contract period for this activity will be of 3 years. 

 
In addition to this RFP, the following sections attached are part of Bid Documents. 
 

Section – 1 Project Profile 

Section – 2 Scope of Work 

Section – 3 Eligibility Criteria 

Section – 4 Instructions to the Bidders 

Section – 5 Price Bid 

Section – 6 Annexures  

Section – 7 SLA Agreement 

 

Instruction to the bidders for online bid submission: 
 

 Tender documents are available only in electronic format which Bidders can download free of cost 
from the website www.ahmedabadcity.gov.in and https://amc.nprocure.com  

 The bids have been invited through e‐tendering route i.e. the eligibility criteria, technical and financial 
stages shall be submitted online on the website https://amc.nprocure.com  

 Bidders who wish to participate in this bid will have to register on https://amc.nprocure.com Further 
bidders who wish to participate in online bids will have to procure Digital Certificate as per 
Information Technology Act 2000 using which they can sign their electronic bids. Bidders can procure 
the same from (n) code solutions – a division of GNFC Ltd., or any other agency licensed by Controller 
of Certifying Authority, Govt. of India. Bidders who already have a valid Digital Certificate need not 
procure a new Digital Certificate. 

 In case of any clarifications required, please contact on email ID of SCADL at  
smartcity@ahmedabadcity.gov.in  

http://www.amc.nprocure.com./
http://www.ahmedabadcity.gov.in/
https://amc.nprocure.com/
https://amc.nprocure.com/
https://amc.nprocure.com/


P a g e  2  

 

 

 
Important Dates 

 
 

Supply, Installation and commissioning of leased circuits & Internet Bandwidth for 
Ahmedabad Smart City Project 

1. Contract Period 3 Years 

 
2. 

 
Delivery 

Services to be offered as per schedule from the date of the 
Acceptance of LoI/ PO. 

 
3. 

 
Pre-Bid Meeting 

 
21/01/2017  at 12 noon 

 
4. 

 
Bid Due date 

 
Till 01/02/2017 up to 1700 Hrs 

 
5. 

Date & Time of opening of Technical 
& Commercial stage 

 
Will be intimated to the qualified bidders at a later date. 

 
6. 

 

Venue of opening of Technical & 
Commercial Bid/s 

 2nd Floor, Conference Hall – 1, Danapidth, Ahmedabad 
Municipal Corporation office, Gujarat. 

 

7. 
 

Bid Processing Fees (Non‐refundable) 
 

 Rs.25,000/- (Rupees twenty five thousand only) 

8. Bid security (EMD)  Rs.2,50,00,000 (Rupees  two  crores and fifty lacs only) 

9. SCADL Contact person E-mail: smartcity@ahmedabadcity.gov.in 

 
 

NOTE: Please address all queries and 
correspondence to: 

 
  Chief Executive Officer  

Smart City Ahmedabad Development Limited  
Ramanbhai Patel Bhavan, Usmanpura 

Ahmedabad 
  
 
 

 
 

mailto:smartcity@ahmedabadcity.gov.in
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Disclaimer 
 

The information contained in this Request for Proposal document (“RFP”) whether subsequently provided to the 
bidders, (“Bidder/s”) verbally or in documentary form by Smart City Ahmedabad Development Limited 
(henceforth referred to as “SCADL” in this document) or any of its employees or advisors, is provided to Bidders 
on the terms and conditions set out in this Tender document and any other terms and conditions subject to 
which such information is provided.  
 
This RFP is not an agreement and is not an offer or invitation to any party. The purpose of this RFP is to provide 
the Bidders or any other person with information to assist the formulation of their financial offers (“Bid”). This 
RFP includes statements, which reflect various assumptions and assessments arrived at by SCADL in relation to 
this scope. This Tender document does not purport to contain all the information each Bidder may require. This 
Tender document may not be appropriate for all persons, and it is not possible for the Chief Executive Officer, 
SCADL and their employees or advisors to consider the objectives, technical expertise and particular needs of 
each Bidder. The assumptions, assessments, statements and information contained in the Bid documents, may 
not be complete, accurate, adequate or correct. Each Bidder must therefore conduct its own analysis of the 
information contained in this RFP and to seek its own professional advice from appropriate sources.  
 
Information provided in this Tender document to the Bidder is on a wide range of matters, some of which may 
depend upon interpretation of law. The information given is not intended to be an exhaustive account of 
statutory requirements and should not be regarded as a complete or authoritative statement of law. SCADL 
accepts no responsibility for the accuracy or otherwise for any interpretation of opinion on law expressed herein.  
 
SCADL and their employees and advisors make no representation or warranty and shall incur no liability to any 
person, including the Bidder under law, statute, rules or regulations or tort, the principles of restitution or unjust 
enrichment or otherwise for any loss, cost, expense or damage which may arise from or be incurred or suffered 
on account of anything contained in this RFP or otherwise, including the accuracy, reliability or completeness of 
the RFP, and any assessment, assumption, statement or information contained therein or deemed to form part 
of this RFP or arising in any way in this Selection Process.  
 
SCADL also accepts no liability of any nature whether resulting from negligence or otherwise howsoever caused 
arising from reliance of any Bidder upon the statements contained in this RFP. SCADL may in its absolute 
discretion, but without being under any obligation to do so, can amend or supplement the information in this 
RFP.  
 
The issue of this Tender document does not imply that SCADL is bound to select a Bidder or to appoint the 
Selected Bidder (as defined hereinafter), for implementation and SCADL reserves the right to reject all or any of 
the Bidders or Bids without assigning any reason whatsoever.  

 

The Bidder shall bear all its costs associated with or relating to the preparation and submission of its Bid 
including but not limited to preparation, copying, postage, delivery fees, expenses associated with any 
demonstrations or presentations which may be required by SCADL or any other costs incurred in connection 
with or relating to its Bid. All such costs and expenses will remain with the Bidder and SCADL shall not be liable 
in any manner whatsoever for the same or for any other costs or other expenses incurred by a Bidder in 
preparation for submission of the Bid, regardless of the conduct or outcome of the Selection process. 
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DEFINITIONS 
 

In this document, the following terms shall have following respective meanings: 

 
1. “Acceptance Test (AT)” means the acceptance testing of the network links commissioned as per the 

requirement. 
2. “Acceptance Test Document” means a document, which defines procedures for testing the Ahmedabad 

Smart City Network against requirements laid down in the Agreement. 
3. “Agreement” means the Service Level Agreement to be signed between the successful bidder and SCADL 

including all attachments, appendices, all documents incorporated by reference thereto together with any 
subsequent modifications, the RFP, the bid offer, the acceptance and all related correspondences, 
clarifications, presentations. 

4. “Authorized Representative/ Agency” shall mean any person/ agency authorized by either of the parties. 
5. “Bidder” means any bandwidth provider who has a license (valid for a period of 5 years from the date of 

submission of the bid) to establish, maintain & operate bandwidth services in the state of Gujarat, required 
as per the RFP. The word Bidder when used in the pre‐award period shall be synonymous with Bidder, and 
when used after award of the Contract shall mean the successful Bidder with whom SCADL signs the Service 
Level Agreement for executing the project. 

6. “AMC” shall stand for Ahmedabad Municipal Corporation. 

7. “SCADL” Smart City Ahmedabad Development Limited 
8. “Center” means Zonal Offices of AMC  
9. “Contract” is used synonymously with Agreement. 
10. “Corrupt Practice” means the offering, giving, receiving or soliciting of anything of value or influence the 

action of a public official in the process of Contract execution. 
11. “Default Notice” means the written notice of Default of the Agreement issued by one Party to the other 

in terms hereof. 
12. “Fraudulent Practice” means a misrepresentation of facts in order to influence a procurement process or the 

execution of a Contract and includes collusive practice among Bidders (prior to or after Bid submission) 
designed to establish Bid prices at artificial non‐ competitive levels and to deprive SCADL of the benefits of 
free and open competition. 

13. “Good Industry Practice” means the exercise of that degree of skill, diligence and prudence which would 
reasonably and ordinarily be expected from a reasonably skilled and experienced Operator engaged in the 
same type of undertaking under the same or similar circumstances. 

14. “GoI” shall stand for Government of India. 

15. “Implementation Period” shall mean the period from the date of signing of the Agreement and up to the 
issuance of Final Acceptance Certificate. 

16. "Law" shall mean any act, notification, by‐law, rules and regulations, directive, ordinance, order or 
instruction having the force of law enacted or issued by the Central Government and/ or the Government of 
Gujarat or any other Government or regulatory authority or political subdivision of government agency. 

17. “LoI” means Letter of Intent, which constitutes the intention of the SCADL to place the Purchase Order with 
the successful bidder. 

18. “Work order” shall mean a formal order issued by SCADL to the successful bidder covering delivery timelines, 
SLA and other terms and conditions. 

19. "Operator" means the entity/company providing the services / executing the project under the 
Agreement and is used synonymous with Bidder/Successful Bidder. Request for Proposal: leased circuit 
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Services for Ahmedabad Smart City Project. 
20. “Period of Agreement" means 3 years’ period starting with the commissioning of Last leased circuit link for 

Ahmedabad Smart City Project. The bidder will be engaged by SCADL to provide leased circuit connectivity to 
all Locations for an initial period of 3 years extendable to 5 years. 

21. “Planned link Outage” means unavailability of network services due to infrastructure maintenance activities 
such as configuration changes, up‐gradation or changes to any supporting infrastructure. 

22. Request for Proposal”, means the detailed notification seeking a set of solution(s), services(s), materials 
and/or any combination of them. 

23. “Requirements” shall mean and include schedules, details, description, statement of technical data, 
performance characteristics, standards (Indian as well as International) as applicable and specified in the 
Agreement. 

24. “Site” means the location(s) for which the Contract will be signed and where the service shall be provided 
as per agreement. 

25. "Service" means provision of Contracted service viz., operation, maintenance and associated services for 
Ahmedabad Smart City Project. 

26. "Service Down Time" (SDT) means the time period when specified services/network segments with specified 
technical and operational requirements as mentioned in this document are not available to SCADL. The 
network shall be operational on all days of a year and 24‐ hours/ day with in the uptime specified in the 
Service Level Agreement (SLA). The network is considered as operational when all Centers at all tiers/ levels 
are working, providing all/ specified services as mentioned in full capacity at all locations in the network. 

27. "Third Party Agency" means any agency, if/as appointed by SCADL for monitoring the Ahmedabad Smart City 
Project during commissioning and operation. 

28. “Termination Notice” means the written notice of termination of the Agreement issued by one Party to the 
other in terms hereof. 

29. “Unplanned link Outage” means an instance other than the planned link outage in which no traffic can pass on 
the selected link through which offices are connected. 

30. "Uptime" means the time period when specified services with specified technical and service standards as 
mentioned in Section‐5 are available to SCADL and its user organizations. The uptime will be calculated as 
follows: 

“Total time in a quarter (in minutes) less total Service Down time (in minutes) in the quarter” 
31. "% Uptime" means ratio of 'up time' (in minutes) in a quarter to Total time in the quarter (in minutes) multiplied 

by 100. 
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PROJECT PROFILE 

 
The city of Ahmedabad has emerged as Gujarat’s core city in technological development and innovation. 
The city has established its position as a pioneer in implementing numerous Smart initiatives in areas 
ranging from transit, eGovernance, solid waste management to water supply and many more. 
Additionally, Ahmedabad has been selected among the top 20 smart cities in India for which it receives 
funding from Ministry of Urban Development (MoUD) for projects under its smart city proposal. 
Ahmedabad smart city proposal includes several Pan City and Area Based Development initiatives with 
a focus on both infrastructure and ICT advancements in the city and at strategic locations. 

 
Most of the ICT initiatives have been identified with a predominant objective to improve public safety 
and surveillance, traffic management, public services quality, emergency response and real time tracking 
of services. The City Wide Network is one of the significant projects among the Pan City initiatives. In this 
ambitious endeavor, laying of own Optic Fibre Network at around 170 km long BRTS corridor has already 
begun as part of the first phase of execution. This will act as the core backbone of the city wide network. 
The primary function of city wide network is to connect all AMC offices, city civic centers, urban health 
centers, schools and municipal buildings, thereby reducing future bandwidth costs.  

 
In order to achieve the objectives of AMC to enhance the safety and security, improve efficiency of 
municipal services and promote a better quality of life for residents, Ahmedabad desires to foster the 
development of a robust network infrastructure that supports digital applications and ensures network 
connectivity is available throughout the city and in government departments. Network connectivity is 
also critical at bus depots, railways station, technical and research institutes, government offices and 
emergency response units. There is an undoubted necessity to   

 

 Improve the city’s situational awareness 
 Track vital data such as pollution levels, water levels, traffic 
 Integrate emergency services such as fire, police, ambulance etc. 
 Be adept with intelligent solutions for disaster management and city operations. 
 Ensure access to and have better tracking of all electronic public services that the city administration 

delivers to its citizen. 
 

Hence, a robust network backbone for ensuring high-speed access connectivity and serve these needs 
of the city is a must. 

 
 
Project Objective: 

 
The city wide network is essentially intended to provide a high-speed network connectivity for 
supporting all smart solutions. The project objectives broadly are as follows: 

 
 To provide inexpensive and pervasive connectivity all across the city 
 To boost digital inclusion among departments and citizens 
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 To provide 24*7 uninterrupted connectivity across the city 
 To establish a medium for quick data gathering from multiple sources and faster decision making 
 To act as a channel for integration of all the city services 
 To enable the government to have advanced communication products/platforms and better 

security and surveillance systems 
 
 
Benefits envisaged: 
 

A city wide network will support the inclusion of almost all digital assets onto a common platform, which 
will ensure confluence of data from multiple sources, applications, sensors, objects and people. The 
establishment of this project will provide high quality, reliable, cost effective and sustainable network to 
the city administration. It will be the provider of seamless connectivity solution for all surveillance 
systems. The provisioning of this network backbone will ensure connectivity to the data centers and 
control rooms with scalable capacities to allow for expansion in the future. This project will have 
multifold benefits across the government departments and the effect will be felt by citizens. Some of the 
key benefits are: 

 
 Government will have increased operational, financial efficiency and effectiveness 
 Educational institutions would have improved connectivity across schools and universities 
 City and Community center facilities will have improved connectivity for providing on-line services 
 Police department will have high-quality video connections allowing for a greater security and 

surveillance 
 Traffic management will be improved with automated traffic surveillance systems 
 Fire departments will have the ability to direct staff remotely and utilize the reliable communication 

infrastructure for quick responses  
 Environmental monitoring of factors such as air pollution or rain/monsoon detection will be easier 

and reliable 
 Healthcare services and hospitals will be able to utilize next generation applications, devices and 

processes such as tele-medicine to serve the citizens 
 Waste water management will be made possible with SCADA connectivity 

 
 
Stakeholders: 

 

The implementation and successful execution of this project, will require support and involvement from 
multiple stakeholders. The project requires collaboration between multiple stakeholders for its 
successful execution. It is therefore important to understand the various stakeholders envisioned to be 
part of this project and the role that they are expected to play. Following are the critical stakeholders 
whose involvement will drive the project and enable the establishment of a strong project governance: 
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Ahmedabad Municipal Corporation (AMC): 
 
The Ahmedabad Municipal Corporation (AMC) is the Urban Local Body for the city of Ahmedabad and is 
administering its responsibilities under the BPMC Act. AMC is equipping the city with high quality 
communication, transit and utility networks which aims to improve the quality of life of its citizens, 
provide ease of doing business and generally raise the level of social and economic development of its 
citizens. In this ambitious endeavor, the city has chosen a phased execution of the building an entire city 
network. It is expected that the divide between AMC and the residents of the city will be bridged through 
customer friendly services. The deficiencies of the present system, namely, lack of integrated systems, 
inefficient work procedures, lack of up-to-date and accurate databases, lack of data sharing, etc. will be 
eliminated with the help of digitization to attain this objective. 
 
The primary function of this city network is to connect all AMC offices, city civic centers, urban health 
centers, schools and municipal buildings. It will also enhance the digital inclusion. The Network 
architecture deployed would be scalable, cost effective and interoperable with variety of handheld 
mobile devices like laptops, wireless handset and PDAs that support standards based interfaces and 
software stacks 

Ahmedabad Municipal 
Corporation 

Smart City Ahmedabad 
Development Limited 

Implementation Partner 

End Users 

 Police 

 Education 

 Health 

 Fire 

 eGovernance 
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Smart City Ahmedabad Development Limited (SCADL) 
 
As per the GoI guidelines, Ahmedabad Municipal Corporation has formed a separate Special Purpose 
Vehicle (SPV) as Smart City Ahmedabad Development Limited (SCADL) for the implementation of 
projects under the smart city mission for the city of Ahmedabad. This SPV shall carry end to end 
responsibility for vendor selection, implementation and operationalization of various smart city projects. 
 
Implementation Partner 
 
Implementation partner for the project shall be selected by the SPV through an open competitive bidding 
process. This will be a single agency which would come together for project execution on commercial 
terms. 
 
Others 
 
These are the end users of the project and their experience of using city wide network is critical for future 
road map of extending city wide network till the last leg.  
 
To translate this vision into realty and early rollout of city wide network, the proposals are hereby invited 
from the Service Providers having capability, capacities and resources to provide the leased Circuits as 
per the requirement of SCADL. Bandwidth provider is required to maintain the service delivery uptime 
of 99.5 %, for which they have to sign Service Level Agreement (SLA) with SCADL. 
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SECTION ‐2 
 

The proposed smart city solution will involve city wide network coverage across various locations in 
Ahmedabad. The Ahmedabad smart city will offer various smart services to its citizens. To provide these 
services in an uninterrupted and effective manner a robust network is required to be deployed. The 
network needs to be planned to meet the all the network requirements for currently services envisaged, 
scalability and future requirement. 
 
Current Status: 
 
AMC (Ahmedabad Municipal Corporation) has been at the forefront of implementing several ICT 
initiatives. The organization has a suite of IT applications which include bespoke applications and COTS 
products. Such applications are currently used at all the offices of AMC in Ahmedabad.  
 
Existing Network Architecture: AMC’s network comprises of: 
 Hub and spoke model where the primary hub is the Usmanpura Data Center and offices spread 

across Ahmedabad as spokes. 
 A leased line point to point network is laid out by BSNL. The connectivity between ward offices and 

corporation office is through a point to point LL with a reduced bandwidth redundant line available. 
 
Scope of Work: 
 
AMC (Ahmedabad Municipal corporation) intends to provide connectivity under this project at the 
locations like; zonal offices, ward offices, BRT depots, traffic junctions, parks, fire establishments, police 
stations, urban health centers, railway stations, schools etc. 
 
The successful bidder is required to create a single network i.e. city wide network for the smooth 
functioning of all the links of SCADL. Successful bidder is required to integrate city wide network with 
Data center (DC), Disaster recovery (DR) and Central Command center (CCC). 
 
As mentioned in the project profile successful bidder is required to integrate city wide network (created 
on the backbone of Leased circuits) with the core backbone of the network laid by SCADL under the first 
phase of the project. 
 
SCADL intends to procure Leased Circuits & Internet Bandwidth (As per Annexure- A & B) for the city 
wide network under the Ahmedabad smart city Project. The successful bidder is required to terminate 
the desired Leased circuits and Internet Bandwidth at the locations specified in Annexure A & B 
respectively. 
 
A Service Level Agreement will be signed with the successful bidder. The same will be signed initially for 
a period of 3 years which may be extended on mutual terms. As bidder, will be responsible for smooth 
functioning of the entire network connectivity, availability of sufficient quantities of all the critical 
components will be taken care of by the bidder to maintain the guaranteed uptime. Bidders are 
requested to take into consideration the equipment’s required at each pop for providing connectivity 
while quoting for the tender. 
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SCADL or its designated agency will monitor the performance of the links during operation period. SCADL 
or its designated agency will be responsible for verification, validation of all works/services under the 
terms & conditions of the agreement. The payments to the Service Provider for the provisioned links will 
be made on quarterly basis. 
 
Full Duplex Bandwidth as Per Schedule of Requirement (price bid) has to be provisioned and 
implemented by the Service Provider. Service Provider has to keep provision of giving burstable 
Bandwidth & the rates will be as per finalized rates. Service Provider has to arrange fiber & other last 
mile equipment accordingly including media convertors wherever required. 

 
Scope of Services for the Network Rollout and Management: 

 

The present network architecture was conceptualized over a few years ago and has since not been 
overhauled to include the latest smart city network elements and additional locations.  Thus, AMC 
wishes to implement state of art enterprise network and in order to connect all locations through leased 
circuit connectivity.  
Moreover, looking at current IT adoption rate of AMC Smart City Projects, which, is envisaged to 
increase over a period of time, in terms of increase in numbers of user accessing the IT applications 
deployed and the increase in number of applications and the complexity of applications used by the 
department employees. AMC expects he proposed network solution should simultaneously be reliable, 
flexible, and scalable and secure to meet growing needs of AMC. Further, the service provider is also 
required to manage this enterprise network for the tenure of contract.  
 
The detailed scope of work is given below: 
 
As Is Study and Gap Analysis Report 

 The selected bidder would be required to carry out an extensive As – Is study as part of site survey 
and submit a comprehensive Site Survey Report to the AMC. The As-Is study and Gap Analysis report 
would comprise of the outcome of the site survey, As-Is Study, Gap Analysis and Site-wise Action 
Plan to effectively fill the Gaps in the existing setup and the improvement that would be made in a 
particular site. The Gap Analysis would primarily capture the WAN and Local connectivity 
requirements. The report should target to cover the detailed requirements of IT and Non IT 
infrastructure at each location. The Site-wise Action Plan report should detail out the actionable and 
its associated timelines and dependencies. The report of each location should be in the same format 

 The service provider shall prepare the site wise design based on (a) all data contained in the Bidding 
Documents, Climatic and physical conditions and (b) all criteria of design contained in the Bidding 
Documents  

 These As-IS and Gap Assessment reports should be submitted to AMC for sign off. AMC will analyse 
the reports and will review the suggestions submitted by the Bidder. AMC may undertake the 
procurement, if necessary on Rate Contract quoted by the Bidder. Bidder’s consultation shall be 
required to consult and coordinate with other vendors to ensure procurement of right equipment 

 The bidder shall require to undertake the changes suggested as per the Gap assessment Report 
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Network Architecture: 
 

 Leased circuit connectivity architecture should be as per below : 

 Leased Circuit connectivity to be provided between zonal offices and remote locations as shared in 
the Annexure –A . 

 Further all the Leased Circuit coming to its respective zonal office should be terminated as a single 
Ethernet drop/port and should not be configured with separate Ethernet connectivity from each 
remote location, at zonal side of connectivity, for each respective ward or remote location. 

 Further As per the Annexure –A mapping all the zonal offices with nearby ward office & other remote 
locations has been done, hence accordingly leased circuit connectivity should be configured to 
achieve Multiple Hub & Spoke topology, in a way that all traffic from remote locations should be 
routed towards their respective zonal locations.  (The mapping has been done on tentative basis 
however based on actual feasibility study bidder may propose an alternate route to other zonal office 
if required.) 

 Moreover, AMC may extend the Leased Circuit network to various 3rd party data center where AMC 
applications may be hosted. The bidder should take note of this requirement while designing the 
network. 

 
Network Design: 
 

 Bidder shall be responsible for preparing a network design comprising WAN (Modem, Media 
Converters, CPE Router devices, etc.) components to meet the intended objectives & SLAs and scope 
of the project.  

 All OEMs for networking electronics required should be amongst the top 5 for World-wide Market 
share in terms of Revenue as per. IDC / Similar organization’s latest published quarterly report / 
presence in the latest Magic Quadrant by Gartner. 

 With regards to above, OEMs will certify the installation base and the project experience. This 
certificate shall be issued through the Global Headquarters and attested by the Indian office. 
Authority shall verify the claim of OEMs by using publicly available reports like IDC, Gartner, IHS etc. 
In case there is any doubt of gross negligence or providing erroneous or incorrect 
information/declaration, decision of Tendering Authority shall be final and binding upon the Bidder 
and OEM. Also, in such cases, No representation/further correspondence with OEM/Bidder shall be 
entertained. 

 For above mentioned components, authorized registered service/support center should be in 
operation or in India. The Bidder should submit an undertaking from the OEM (from Global 
headquarters/India office as applicable) to that effect. 

 The network design should at least detail out the network connectivity strategy, network scalability, 
traffic flow management, bandwidth optimization strategy, security strategy, site-wise bill of 
material, WAN drawings, Leased Circuit network configuration plan for seamless integration with 
existing OFC infrastructure, etc. Any additional network design aspects, to meet overall scope of work 
also need to be documented by the bidder. 
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 The network design shall be documented to AMC in a document. This shall be reviewed and approved 
by the AMC for its implementation.  

 The network solution as designed by the selected BIDDER shall be based on Leased Circuit platform 
to manage the traffic flow including but not limited to various applications & services such as Voice, 
Video & Data. 

 Further it should provide capability of doing traffic classification and prioritization of applications as 
per the best practices and requirement of AMC efficiently.  

 The number of users/locations accessing the AMC network is expected to increase over a period of 
3 years. The bidder must keep this in consideration while designing the network and accordingly 
provision for end equipment to support augmented requirements. 

 The bidder shall be required to map each location of the AMC’s offices vis-à-vis the network design 
and provide technological solution for implementing the network solution.   

 The bidder shall be required to propose solution based on the network architecture that is scalable 
and has adequate redundancy. However, the AMC reserves right to optimize the architecture to 
meet the specific needs at a later date before implementation. 

 The bidder shall be required to integrate the existing LAN (starting from the LAN/Field switch being 
connected) at each of its locations with the proposed WAN based on Leased Circuits. As part of 
designing the network the bidder shall study the existing IP addressing scheme and shall revise the 
same to suit the new architecture, if required and submit the IP Schema document. IP Schema 
document to at least cover the details of old IP scheme and the new changed/remodeled scheme to 
suit the requirement of the project and comply with the new architecture addressing the scalability. 
The IP schema need to be validated by AMC/SCADL. 

 Solution designed should have provisions to offer different classes of service in order to prioritize 
traffic as desired by AMC without any additional investment. Such service level prioritization will 
include- packet prioritization, bandwidth prioritization at the application/ source IP/ target IP level. 

 Bidder shall ensure that the network deployed should be IPV4 as well as IPv6 compliant.    
 It is the responsibility of the bidder to provide all the last mile terminating devices including MUX, 

Modem, VPN Concentrators, Media Convertors, Routers, Power Backup for device, etc.  If any racks, 
wall bracket support and any other equipment as may be required shall be BIDDERs responsibility. 
Any active or passive component inadvertently missed out, but required to meet the SLA, shall be 
provided by the bidder at no extra cost. 
 

Leased Circuit WAN (Internet & Intranet, Last Mile Connectivity): 

 

 The bidder shall study the existing setup and design the new WAN architecture under this project to 
meet the intended objectives and scope of the project. The bidder shall provide End to End 
connectivity to all the office/buildings of the AMC including the Special Sites and Data Centre sites 
over Leased Circuits. 

 In addition to the provisioning of connectivity, BIDDER shall also provide all the WAN equipment 
(Routers, MUX, VPN Concentrators, Modems, etc.) required under this engagement for the 
successful commissioning of the network. 



P a g e  17  

 

 The solution should be capable of supporting the communication requirement of the AMC over the 
contract period. The bidder is not only required to provide Leased Circuit connectivity at all these 
locations, but also maintain and upgrade the WAN connectivity over the period of 3 years as and 
when required. 

 Additionally, the bidder shall also be responsible for providing connectivity for the sites which the 
AMC intends to be covered over the contract period of 3 years, as and when the AMC feels the needs.  

 The bidder shall be required to provide maintenance services for the WAN connectivity at all the 
sites covered under this engagement.  

 As part of the preventive maintenance services the bidder shall be required to maintain the upkeep 
of the medium of connectivity, reinstating the medium, any other maintenance job required to meet 
the redundancy and SLAs as stipulated in the RFP. 
 

Bandwidth Provisioning  

The bidder shall implement the solution in and provision the network bandwidth as per details given 
below. The bidder shall be responsible for upgrading its infrastructure, including the last mile, to 
meet the requirements of the AMC, at no additional cost to the AMC. The network & bandwidth 
should meet following requirements: 

 AMC may order an increase/decrease/termination/withdrawal in bandwidth, which bidder shall take 
into account.  

 The network should be capable of providing Bandwidth on Demand for planned as well as for 
unplanned activities. 

 Bidder should provide the bandwidth for intranet & internet. 

Internet Bandwidth at CCC and all 6 zonal offices:  

 AMC is procuring bulk internet bandwidth (as per schedule-1 of the Price bid) for the requirement of 
various locations throughout the city. However, successful bidder is required to terminate these links 
at the desired locations defined in the Annexure-B of this RFP.  

Redundancy:  

 As a measure of redundancy all ward offices, remote locations, zonal offices, CCC, DC & DR site 
connected through Leased Circuits should have redundancy in place to meet necessary SLA 
requirements. 

 Further As per the Annexure –A mapping all the zonal offices with nearby ward office & other remote 
locations has been done, hence accordingly Leased Circuit connectivity should be configured. 

 Location-wise Bandwidth requirements is given in Annexure A & B. 
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Network Security: 
 

 Security being one of the most important aspects for the AMC, it would be governed by stringent 
standards. Security incidents could consist of any of the following:  

― Denial of Service Attack: -  This  shall include non-availability of service (Internet bandwidth, 
messaging service and other web services due attacks that consumes related network resources) 

― Data Theft: - Compromise of any kind of the network. 
― Intrusion: - Successful Unauthorized access to the Purchaser information system, resulting in loss of 

confidentiality/Integrity/availability of data. 
― Malicious Traffic: - The bidder shall be responsible for isolation of the node/network in which 

malicious traffic is generated which may be due to virus, malware etc. on detection.  

 All active components shall have adequate security provisions, to protect itself from any security 
attack including but not limited to DoS, password break, malicious software, unauthorized access 
and recording of all access information in the active components.  

 Link Security:  Bidder has to ensure that the link provided is a secure VPN from end to end including 
CPE, last mile and LAN.  

 The bidder shall be required to bind the MAC address of the computer with IP as and when required 
by the AMC. 

 All the network solution offered by the bidder shall have the security provisions to prevent any 
unauthorized access to anybody including bidder or its partners. The AMC may reserve the right to 
get testing of components/ equipment supplied under this contract by any designated Third Party 
Agency. 

 During the currency of the project bidder shall adhere and conform to the Network Security Policy 
of the AMC. If required the AMC may adopt the security policies and guidelines as recommended by 
Government of India from time to time.   

 
Helpdesk Management:  
 

The bidder shall make provisions for dedicated manpower to monitor all links and troubleshoot in case 
of downtimes. The Bidder shall book user complaints, auto incidents generated through NMS related to 
bandwidth. 
 
Operation and Management of AMC Enterprise Network 

The service provider shall be bound by the Service Level Agreements (SLA) under the contract and is 
required to provide the support services during the 3 years of Operations & Maintenance period. This 
phase will commence from the successful Go-Live of the project as notified by the AMC under this 
engagement. The service provider shall be required to monitor the health of the network using access 
to Enterprise Management System tools, from service provider’s premises. 

Given below is an initial group of tasks to be performed by the bidder for support services. AMC may 
direct bidder to perform any additional / similar tasks, as per its requirement during the contract period. 
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Operation, Monitoring, Maintenance and Management of Network services at DC, CCC and other 
critical locations of AMC 
Given below is an initial list of tasks to be performed by the bidder for support services. AMC may direct 
bidder to perform any additional / similar tasks, as per its requirement during the contract period. 

 

# Services 

1.  Configuration, Operation, Monitoring, Maintenance and Management of CPE Routers 

and MUX, Modem installed for the project 

2.  Rectifying problems / faults of all Router cores and Switches reporting the status to 

AMC IT cell. 

3.  Orderly Start-up and Shutdown of all network infrastructure (supplied as part of 

project) as per the laid down procedures mutually finalized by AMC and Selected bidder 

4.  Incident wise reporting, Link Availability, Loss of Link Availability, Historical trends for 

Availability must be reported to AMC IT Cell 

5.  Daily monitoring of WAN, manual testing, Rectifying and reporting the status to AMC IT 

cell.  

6.  Maintaining an updated inventory / asset list of complete IT Network Infrastructure 

7.  Protocol migration to any protocol as and when required 

8.  Configuration / re-configuration / maintenance / monitoring / management of Dynamic 
Host Configuration Protocol (DHCP) servers installed on core routers, routing tables.  

9.  Maintaining and updating IP address list and optimum management of IP addresses 
through DHCP/Static entry 

10.  Maintain and update IP address list and optimum management of IP address 

11.  Maintain and update LAN and WAN diagrams with relevant details 

12.   Replacement of supplied equipment in case if the hardware is faulty or any parts is 

non-functioning 

13.   Installation, Uninstallation, re-installation of IOS of Routers and Switches (supplied as 

part of project scope)  due to reasons of bugs, etc. 

14.  De-commissioning of the existing network & Establishment of the new Leased Circuits 
across AMC network in phase manner without disturbing the regular operations & 
working of the existing software applications 
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Network Management & Monitoring Services across other AMC/Field Locations 
 

Given below is an initial list of tasks to be performed by the bidder for support services. AMC may direct 
bidder to perform any additional / similar tasks, as per its requirement during the contract period. 
 

# Services 

 Regular Services at all Locations 

1.  Daily monitoring of WAN and Internet 

2.  Manual testing, troubleshooting of WAN. 

3.  Discovery of existing and all new networking equipment in Network Management 
software. 

4.  Updated inventory/asset list of complete IT network infrastructure for the project 

5.  Updated document for WAN network diagrams with relevant details 

6.  Services for link / devices  augmentation / deletion, relocation / connection / 
disconnection etc. 

 

Bandwidth and Communication Management 
Given below is an initial list of tasks to be performed by the bidder for support services. AMC may direct 
bidder to perform any additional / similar tasks, as per its requirement during the contract period. 

 

# Services 

1.  The committed bandwidth that has to be provided at all locations. The service provider 
shall have to calculate the requirement of bandwidth at each office.  This calculated 
bandwidth should be allocated to the AMC on 24X7 basis.  

2.  Bandwidth should be managed using tools that ensure availability of bandwidth on a 
remote basis. The services should ensure that the bandwidth is available to the 
department as per the requirements 

3.  Service provider is required to make provision in the terminal equipment for providing 
scalability in terms of WAN bandwidth.  The AMC may order an increase in bandwidth, 
which would be released from the Pool of Bandwidth. The Service Provider should 
complete the task of increase or decrease of bandwidth as per below requirements: 
For planned activities the bandwidth should be augmented before 15 days of prescribed 
date, and for unplanned activities selected bidder should augment the bandwidth within 
4 hours 

4.  Network should also be capable of providing Bandwidth on Demand.  

 Communication Management 
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# Services 

5. C  Monitoring of quality of various communication links on LAN, WAN, leased circuit 
/ISDN and  Liaison with ISPs 

 Link Availability 

 Alerts for loss of Availability 

 Historical trends for Availability 

 Incident-wise Reporting 

 All incidents leading to downtimes on a particular link should be available at least 
end-of-day online 

 Historical trending for today/yesterday/last 7 days/last week/last month should 
be available 

 
 

Internet, Intranet and Gateway Access 

Given below is an initial list of tasks to be performed by the bidder for support services. AMC may direct 
bidder to perform any additional / similar tasks, as per its requirement during the contract period. 

 

# Services 

1.  Daily monitoring of Internet Leased circuits and All Intranet services. 

2.  Bandwidth Utilization monitoring and reporting the status to AMC in case if the 
utilization on the constant basis is exceeding 80%. 

3.  DNS Server and Domain Resolution. 

4.  Lookup for Internet hosts. 

5.  Proxy Server Configuration, URL filtering and URL Access log. 

6.  If any intranet services are not available the status should be immediately reported to 
AMC/SCADL IT Cell 

7. Disk Utilization monitoring 
 

Helpdesk Support Services 

As part of Overall project scope, the Service provider is also tasked with operation of an help desk for 
complaint registration related to network availability/uptime across AMC offices and other project 
locations covered as part of the SoW.  The detailed activities to be carried out by Service agency are 
listed below: 

The Helpdesk services should be in accordance to ITIL standards and should be running 24x7x365.  The 
Bidder has to propose a setup hunting telephone lines for lodging telephonic service request, as well as 
an email ID, which is monitored 24x7x365. 
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Given below is an initial list of tasks to be performed by the bidder for support services. AMC may direct 
bidder to perform any additional / similar tasks, as per its requirement during the contract period. 

 

# Services 

1.  Call Logging for queries / services / complaints (Trouble Ticketing)  
Call logging will be through telephone / mobile, e-mail or service desk software or 
through personal messenger. 
Proactive monitoring has to be done by service provider to reduce the resolution time in 
case of any link failure. Proactive monitoring should have mechanism of auto generation 
of link down request for faster resolution. Ticket raise information should be informed 
to AMC IT cell and to central helpdesk of SCADL for ticket resolution monitoring. 

2.  Recording redressal of complaints in the Service Desk Software, Call closure 

3.  Call Routing to respective vendors.  

4.  Call Escalation for all the IT assets supplied under the purview of this contract to senior 
authority of vendor to be listed in the system, if call is not redressed by respective field 
representative of the vendor. 

5.  Call monitoring which includes recording status of complaint redressal and reasons for 
not redressing complaint if any.  

6.  Incident Management 

7.  Call analysis and generation of reports using a computerized tool for uptimes and SLA’s. 
Help Desk shall follow up all the calls and perform audio recording calls so that SLA is not 
violated.  

8.  Bidder shall keep CCC / IT Cell management team informed about the progress by 
contacting the AMC administration / management at regular intervals. Problems shall be 
classified into various levels of priority mentioned in the SLA. The assigned priority for 
each problem shall be dependent upon: 

9.  The extent of the problem’s impact on the usability of the system 

10.  The percentage of project users affected by the system 

11.  The initial assignment of priorities is the responsibility of the Help / Service Desk’s 
Problem Manager. However, AMC can challenge the priority assigned to a particular 
problem and procedures that exist for escalating a problem to progressively higher 
management levels, until agreement is secured. The precise definition of problem 
priorities should be documented in the Contractor's problem management procedures. 

12.  Primary telephonic support (complaint / issue resolution) at AMC Helpdesk where 
resources are deployed and field level support on a need basis. 

13.  Any other help / service desk related services not listed above but required for smooth 
functioning of help / service desk services as directed by AMC 
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Network Management 
 

Network 
Performance 
Monitor 

Simplifies detection, diagnosis, & resolution of network issues before 
outages occur 

Tracks response time, availability, & uptime of routers, switches, & other 
SNMP-enabled devices 

Shows performance statistics in real time via dynamic, drillable network 
maps 

Includes dashboards, alerts, reports, & expert guidance on what to monitor 
& how 

Automatically discovers SNMP-enabled network devices & typically deploys 
in less than an hour 

Provides network views in an intuitive graphical format 

Discovers network devices and provides a map to illustrate the structure of 
the network  

Provides the status of devices and segments 

Help network administrators prevent problems by identifying potential 
trouble spots before a failure occurs 

Automatically discovers, maps and monitors switches, ports, and network 
devices 

Quickly finds devices and retrieves user name, port details, connection 
history and more 

Enables searching on IP address, user name, Hostname or MAC address to 
track endpoints 

Allows white listing and watch lists with automatic alerts and click-of-a-
button port shutdown 

Provides detailed switch port usage data, capacity analysis, and built-in 
reporting 

Network 
Configuration 
Manager  

Enables bulk change deployment to thousands of devices 

Performs automatic, scheduled network configuration backups 

Protects against unauthorized & erroneous network changes 

Detects & reports on network compliance policy violations 

Provides real-time network inventory & asset service management 

Net-Flow 
Traffic 
Analyzer 

Monitors network bandwidth & traffic patterns down to the interface level 

Identifies which users, applications, & protocols are consuming the most 
bandwidth 

Highlights the IP addresses of top talkers 

Analyzes Cisco NetFlow, Juniper J-Flow, IPFIX, sFlow, Huawei NetStream & 
other flow data 

Typically deploys in less than an hour 
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Monitoring tools include Real-Time Interface Monitor, SNMP Real-Time 
Graph 

Diagnostic tools include Ping Sweep, DNS Analyzer, and Trace Route 

Network discovery tools include Port Scanner, Switch Port Mapper, 
Advanced Subnet Calculator 

Management tools include Real-time NetFlow Analyzer, Config Downloader 

IP Address 
Management 
Software 

Centralizes IP infrastructure management, monitoring, alerting and 
reporting 

Automatically scans IP address space at customizable, scheduled intervals 

Consolidates multi-vendor DHCP/DNS management via a single, integrated 
interface 

Delivers real-time, at-a-glance dashboard visibility along with historical 
tracking 

Provides active IP address conflict detection and preventative alerts 

VOiP Network 
Quality 
Manager 

Monitors VoIP metrics including jitter, latency, packet loss, and MOS 

Correlates call issues with WAN performance for advanced troubleshooting 

Searches & filters call detail records 

Monitors site-to-site WAN performance  

 

 Bidder should submit the reports on a regular basis in a mutually decided format.  

 Softcopy of these reports shall be delivered automatically via email at specific frequency and to 
the pre-decided list of recipients 

 The detailed list of reports as well as templates will be decided once the bidder is on-boarded 

 Bidder should also submit certain information as part of periodic review as and when required 
by the AMC 

 
The minimum set of reports required are as given below. AMC may request such reports at any time 
irrespective of a predefined scheduled. Moreover, any new report may be requested by AMC during 
the tenure of the contract. 
 

Daily Reports  Summary of issues / complaints logged at the Help Desk  

 Summary of NMS, other performance monitoring tools 

 Network Bandwidth utilization. 

 Summary of resolved, unresolved and escalated issues / complaints  

Weekly 
Reports 

 Issues / Complaints Analysis report for calls, call trend, call history, etc. 

 Summary of network equipment rebooted. 

 Summary of issues / complaints logged with the OEMs. 
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 Summary of changes undertaken in the WAN Network including major 
changes like configuration changes, patch upgrades etc. 

Monthly 
Reports 

 Component wise physical as well as Network infrastructure availability 
and resource utilization. 

 Consolidated SLA / (non)-conformance report 

 Log of preventive / scheduled maintenance undertaken  

 Log of break-fix maintenance undertaken 

 Network Traffic Analysis, pattern identification and suggestions for 
improvement across AMC 

 Network Utilization 

 Network Device Status 

 Network Uptime Statistics & Threshold violation 

 Bandwidth utilization as measured at aggregation point as well as on 
individual links 

Quarterly 
Reports 

 Uptime, Downtime and performance  report 

 SLA compliance Report for the Quarter 

 Hardware pool Report 

Half yearly 
Reports 

 Network infrastructure Upgrade / Obsolescence Report  

Incident 
Reporting 

 Detection of security vulnerability with the available solutions / workarounds 
for fixing 

 Hacker attacks, Virus attacks, unauthorized access, security threats, etc. – 
with root cause analysis and plan to fix the problems 

 

 
Delivery Schedule: 
 
SCADL is in process of issuing another order for the requirement of Hardware for the city wide network. 
It is envisaged that by 1st April 2017 the system integrator (SI) will complete the commissioning of entire 
hardware required for city wide network project. The Successful bidder will have to work in close 
coordination and synchronization with the SI for timely Implementation of the city wide network project. 
 

On completion of bidding process of this RFP, SCADL will issue a Letter of Intent (LoI) to the successful 
bidder. Successful bidder is required to start the activities related to the commissioning of links like site 
survey, laying of fiber (if any), and arrangement of hardware and any other work as per his scope except 
final termination and commissioning of the links. 
 
SCADL will issue a formal work order defining SLA’s, Delivery timelines and tentative date of starting of 
commissioning of links with provisioning of ordered bandwidth. 
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All locations must be connected on Optical Fiber only. 
 
Rate Contract: 
 

 This tender is for Supply of leased circuits to be delivered at various locations spread across the 
Ahmedabad city.  

 Looking at the scalability and future requirement there is also provision of discovery of prices valid 
for the period of 3 years under the Rate Contract as per Schedule ‐ 3 & 4 of Price Bid. 

 Orders can be released any time during the contract tenure depending upon the actual requirement 
of the SCADL based on the Rates discovered under the Rate contract. 

 It has been observed that there is a considerable price reduction in cost of Domestic and Internet 
bandwidth during last few years. Hence, SCADL will review the prices at end of every year and Service 
Provider is required to match the prevailing market prices as per TRAI regulations. 

 

Project Management: 
 
 The Bidder will be responsible to undertake and complete the works related to supply installation 

and commissioning services anywhere in the City of Ahmedabad promptly and within the duration 
prescribed by SCADL. 

 

 The Bidder will be responsible to provide the desired Bandwidth at all the locations at the agreed 
price. The works are to be completed on turnkey basis. The Bidder shall be responsible for 
implementation of the work as defined. 

 

 Bidder shall act as single Agency to organize and manage the entire project – including supply, 
installation, commissioning and maintenance of all required hardware, software, networking, 
accessory items and local wiring for electrical power supply etc. The Bidder shall be in a position to 
test, demonstrate and certify the basic requirements in accordance with the contract. 

 

 The Bandwidth shall be supplied strictly in accordance with the specifications and conditions stated 
in the SLA. 

 

 The bidders are required to depute Minimum one resource at the central location/NoC/CCC of SCADL 
for O&M of the links provided by the bidder during the contract duration. 

 

Supply, Installation and Commissioning of Network Infrastructure 
 

 The bidder shall procure, supply, install, upgrade and commission, all the required WAN, LAN and 
other IT & Non-IT equipment  including, but not limited to, routers, modems, core switches, 
structural cabling, PVC/ HDPE / conduit Piping etc. 

 The Bidder to perform site inspection to verify the appropriateness of the sites before installation 
/commissioning of the Leased Circuit network. 

 Bidder has to ensure the support of the equipment is for contract period and in case of equipment 
becoming the End of Life on or before contract period, then it should be supported with the similar 
or higher version of equipment for O&M requirements. A certification from OEM stating this 
support period details is required to be submitted along with the bid.  
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 The bidder shall ensure that the equipment have not reached End of Sale, at the time of PAT. The 
bidder shall also ensure that none of the equipment has reached End of Sale, at the time of PAT 
of last site before Go – Live and if there is any such equipment then all such equipment installed 
in the project should be changed before offering for Go – Live 

 The bidder shall also ensure that the equipment have not reached End of Support during the 
currency of the contract, and at the time of transfer of assets. Any equipment which has reached 
“End of Support” shall need to be replaced at no extra cost to the Purchaser. The equipment shall 
be replaced with equivalent of higher model 

 The supply and installation of all connecting cables between routers, modems, switches and other 
equipment shall also be the bidder’s responsibility. The bidder to also ensure proper structured 
cabling (of CAT 6A standards) at each office location/ wherever required.  It shall be the 
responsibility of the bidder to bring all the tools required for the installation, upgrading and 
commissioning of the equipment/ network 

 The bidder is responsible for last mile connectivity at all office of AMC. The connecting cables 
between routers, modems, switches and other equipment shall also be the bidder’s responsibility.  

 All cabling up to CPE should be done with proper clamping. The cabling should be neat and 
structured with PVC pipe casing. 

 It shall be the responsibility of the bidder for providing required “Electrical ground” at all points, 
as required by the bidder, if necessary. AMC will not take any responsibility of equipment going 
bad due to non-availability of proper earthling and unstable power.   

 The system shall be subjected to inspection at various stages.  Local regulation/ codes shall be 
followed at all times. The bidder shall follow all Safety Regulations and practices. At all times clean 
work area should be maintained which is free of debris and waste materials etc. 

 The bidder shall not cause any damage to the AMC’s (or any other) premises and property and 
shall perform restoration if any damage occurs. Trenches, path-cutting etc. shall be back-filled and 
restored to the original condition immediately after laying of the conduit/cable. The bidder shall 
plug conduits and entrance holes where the cabling has been installed with suitable sealing 
material to restore it to its original/best state. Wherever needed, the bidder shall have to retrofit 
existing facilities in order to install the new system. 

 It shall be the responsibility of the bidder to provide conditioned power supply to all the 
Networking Equipment installed at the AMC premises. 

 The bidder must ensure that all statutory and regulatory approvals are obtained within the 
building (building in-charge, owners of the building etc.) and from various other authorities such 
as municipal bodies, central government, electricity utility companies etc. Bidder shall also be 
responsible to get required documentation completed for obtaining such approvals from time to 
time. This should not affect the timelines.  
 

Transition of existing locations to Leased Circuit Network 

 The bidder shall submit the transition plan, which shall give the detailed plan & approach for the 
transition of existing network to the new network, in a site wise manner. 
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 The completion would be fully tested and with no hindrances within a reasonable downtime of 
not more than 2 hours per WAN Link. The permission required for the planned down time must 
be approved by the AMC. The site-wise schedule for transition from existing to the new network 
shall be drawn-up by the Service Provider in consultation with the AMC. If the transition from the 
existing network to the new network is successfully completed, the AMC may proceed further 
for Final Acceptance Testing. 
 

Annexing of new office location 
 

Whenever AMC opens a new office, order will be placed with the selected bidder at the contracted price. 
The selected bidder shall carry out site-survey at new location for feasibility of location over wired connectivity. 
Bidder is required to implement and commission the location within 4 weeks from the date of work order. 

 
 

Validity: 
Validity of this contract is for a period of 3 years. No upward revision will be permitted in rates of 
bandwidth during the contract tenure of 3 years. 
 
 
Technical Specifications 
  
A) Leased circuit: 

 
 The bandwidth must be provisioned on Optical Fiber Media. No other last mile media type is 

acceptable. 

 Latency from point A to point B should not exceed 20 ms. 

 The bandwidth supplied should be symmetric, dedicated 1:1 with 100% throughput. 

 Up time guarantee must be 99.5 % failing which a relevant penalty will be applicable. 
 
 

 Delivery of bandwidth 
 
 Installation & Commissioning of bandwidth: Within 8 weeks from the date of Work Order and 2 

weeks from the date of work order for the links ordered under the Rate Contract category. 

 The successful Bidder must deliver this bandwidth on time, this is to ensure no physical changes are 
to be done in future up gradations. 

 Provider must deliver this bandwidth on a fiber optic cable network at the respective locations as 
per Annexure-A. SCADL will provide space and raw power for termination of equipment. 

 All costs to connect the links to last mile node of SCADL has to be borne by the Service Provider. 
SCADL will not pay or reimburse any last mile of extra work cost. 

 The bidder has to use the IP addressing schema provided by the SCADL.  
 

B) Internet Bandwidth 
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 The bandwidth must be provisioned on Optic Fiber media only. No other last mile media type is 
acceptable. 

 SCADL is procuring bulk internet bandwidth (as per schedule-1 of the Price bid) for the requirement 
of various locations throughout the city. However, successful bidder is required to terminate these 
links at the desired locations defined in the Annexure-B of this RFP.  

 Latency to Google, Yahoo and NIXI peering should not exceed 200 ms. 

 The bandwidth should be dedicated 1:1 with 100% throughput. 

 Up time guarantee must be 99.7% failing which a penalty will be applicable. 

 Provider must have minimum two sources of Internet Gateway bandwidth input. 
 

 Delivery of Internet bandwidth 
 Installation & Commissioning of bandwidth: Within 6 weeks from the date of Work Order and 

2weeks from the date of work order for the links ordered under the Rate contract category. 

 The successful Bidder must deliver this bandwidth on Gigabit Ethernet optically or electrically which 
will be taken as input. This is to ensure no physical changes are to be done in future up gradations. 

 Provider must deliver the required bandwidth on a fiber optic cable network at the locations defined 
in Annexure-B. SCADL will provide space and raw power for termination equipment. 

 All costs to connect the link to the last mile node has to be borne by the Service Provider. SCADL will 
not pay or reimburse any last mile of extra work cost. 
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SECTION: 3 

ELIGIBILITY CRITERIA 
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SECTION ‐3: ELIGIBILITY CRITERIA 
 
The bids are hereby called from the Bidders who fulfils following technical & financially eligibility 
Criteria in providing the bandwidth. 
 

S/
N 

Basic 
Requirement 

Specific Requirements Documents Required 

Supporting 
Document 
uploaded? 
(Yes/ No) 

1 Legal Entity 

Bidder should be a company registered under 
Companies Act, 1956 and should have been 
operating for the last three years as of 31st 
March, 2016 

Certificates of 
incorporation 

 
AND 

 
Self‐Declaration 

Certificates 

 

2 
Sales 

Turnover of 
the Bidder 

Annual Sales Turnover (as per the last 
published Balance sheets), generated from 
services related to Voice and Data Bandwidth 
Business during each of the last three 
financial years as on 31 March 2016 should 
be at least Rs. 500 crores 

Extracts from the 
audited Balance 

sheet and Profit & 
Loss; 

 
AND 

 
Self‐Declaration 

Certificate 

 

3 
Operational 

Licenses 

The   bidder   should   hold   following   valid 
licenses to operate: 
 
a) Class ‘A’ ISP license 
b) National Long Distance License 
c) Unified Access License 
 
All Licenses should be valid for at least 3 years 
from the date of Bidding. 
In Case the State/Central PSU is quoting in 
this RFP, then Unified Access License/ UASL 
is not required in Operational Licenses 

Copy of valid Licenses  

4 Blacklisting 

Bidder should not have been blacklisted by 
AMC or any department of Govt. of Gujarat 
or its Agencies, PSUs, reputed organizations 
in Gujarat. 

A   Self Certified 
letter 
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S/
N 

Basic 
Requirement 

Specific Requirements Documents Required 

Supporting 
Document 
uploaded? 
(Yes/ No) 

5 Presence 
The bidder should have its own Optical Fiber 
Backbone with minimum 10 POPs of its own 
in Ahmedabad. 

A Self Certified letter 
with addresses of 

POPs 
 

6 
Customer 
Support 

The Bidder should have a local Customer 
Support Center which operates 24x7 and is 
capable of troubleshooting 24x7 

A Self Certified letter 
with Address 

 

 Consortium is not allowed. 

 The Bidder must attach valid documents in support to their Technical and Financial 
capabilities/strength, as mentioned above. Without proper supporting documents, the 
Bid proposals are liable to be rejected. 
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SECTION: 4 

INSTRUCTION TO BIDDERS 
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SECTION ‐4: INSTRUCTION TO THE BIDDERS 
 

ARTICLE – 1: COST OF BIDDING 
1.1 The Bidder shall bear all costs associated with the preparation and submission of the Bid and 

SCADL/AMC will in no case be responsible for those costs, regardless of the conduct or outcome of 
the bidding process. 
 

1.2 Bidder is requested to pay Rs. 25,000/- (-Rupees twenty five thousand only )as a bid processing fee 
(Non‐refundable) in the form of demand draft in favour of “Smart City Ahmedabad Development” 
payable at Ahmedabad along with the EMD cover. In case of non‐receipt of bid processing fees & 
EMD the bid will be rejected by SCADL as non‐responsive. 

 
ARTICLE – 2: BIDDING DOCUMENTS 
Bidder can download the bid document and further amendment if any freely available on 
https://www.ahmedabadcity.gov.in & https://www.amc.nprocure.com and upload the same on 
https://www.amc.nprocure.com on or before due date of the tender. Bidder is expected to examine all 
instructions, forms, terms, and specifications in the bidding documents. Failure to furnish all 
information required by the bidding documents or submits a Bid not substantially responsive to the 
bidding documents in every respect may result in the rejection of the Bid. Under no circumstances 
physical bid will be accepted. 
 
ARTICLE – 3: CLARIFICATION ON BIDDING DOCUMENTS 
Bidders can seek written clarifications on or before pre‐Bid to Chief Executive Officer, Smart City 
Ahmedabad Development Limited, Ramanbhai Patel Bhavan, Usmanpura, Ahmedabad, Gujarat- 
380013, SCADL will clarify & issue amendments if any to all the bidders in the pre‐bid meeting. No 
further clarification what so ever will be entertained after the pre‐ bid meeting date. 
 
ARTICLE – 4: AMENDMENT OF BIDDING DOCUMENTS 
4.1 At any time prior to the deadline for submission of bids, SCADL/AMC for any reason, whether at its 
own initiative or in response to the clarifications requested by prospective bidders may modify the 
bidding documents by amendment & put on our websites. 
 
4.2 All prospective bidders are requested to browse our website & any amendments/ corrigendum/ 
modification will be notified on our website and such modification will be binding on them. 
 
4.3 In order to allow prospective bidders a reasonable time to take the amendment into account in 
preparing their bids, SCADL at its discretion, may extend the deadline for the bid submission. 

 
ARTICLE – 5: LANGUAGE OF BID 
The Bid prepared by the Bidder, as well as all correspondence and documents relating to the Bid 
exchanged by the Bidder and SCADL shall be in English. Supporting documents and printed literature 
furnished by the bidder may be in another language provided they are accompanied by an accurate 

https://www.ahmedabadcity.gov.in/
https://www.amc.nprocure.com/
https://www.amc.nprocure.com/
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translation of the relevant pages in English. For purposes of interpretation of the bid, the translation 
shall govern. 
 
ARTICLE – 6: SECTION COMPRISING THE BIDS 
6.1 The quotation should be scan‐able and distinct without any option stated in. 
6.2 The bid uploaded shall have the following documents: 
 
► Bid security Section: 
The bid processing fee (non‐refundable) in the form of demand draft & Bid security/EMD in the form of 
demand draft / Bank Guarantee to be furnished to AMC office in favour of “Smart City Ahmedabad 
Development” payable at Ahmedabad on or before due date of bid submission. The details are required 
to be filled in this section. 
 
► Eligibility & Technical Section: 

 Financial Capabilities. (In the Prescribed Format Only: Form A) 

 Technical Capabilities. (In the Prescribed Format Only: Form B) 

 Compliance Statement. (In the Prescribed Format Only: Form C) 

 Deviations Statement. (In the Prescribed Format Only: Form D) 

 Organizational Capabilities. (In the Prescribed Format Only: Form E) 

 Bid letter form (Form F) 
 
NOTE: All forms / Tables, duly filled‐in with necessary proofs, as required and stated in the bid document 
& supporting documents for eligibility criteria should be uploaded. 
 
► Price bid Section: 
● Priced bid (in the prescribed format only‐>Section: 5) 

 
ARTICLE – 7: BID FORMS 
 
7.1 Wherever a specific form is prescribed in the Bid document, the Bidder shall use the form to provide 
relevant information. If the form does not provide space for any required information, space at the end 
of the form or additional sheets shall be used to convey the said information. Failing to upload the 
information in the prescribed format, the bid is liable for rejection. 
 
7.2 For all other cases, the Bidder shall design a form to hold the required information. 
 
7.3 SCADL shall not be bound by any printed conditions or provisions in the Bidder’s Bid Forms 
 
ARTICLE – 8: FRAUDULENT & CORRUPT PRACTICE 
 
8.1 Fraudulent practice means a misrepresentation of facts in order to influence a procurement process 
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or the execution of a Contract and includes collusive practice among Bidders (prior to or after Bid 
submission) designed to establish Bid prices at artificial non‐competitive levels and to deprive the SCADL 
of the benefits of free and open competition. 
 
8.2 “Corrupt Practice” means the offering, giving, receiving or soliciting of anything of value, 
pressurizing to influence the action of a public official in the process of Contract execution. 
 
8.3 SCADL/AMC will reject a proposal for award and may forfeit the E.M.D. and/or Performance 
Guarantee if it determines that the bidder recommended for award has engaged in corrupt or 
fraudulent practices in competing for, or in executing, contract(s). 
 
ARTICLE – 9: LACK OF INFORMATION TO BIDDER 
The Bidder shall be deemed to have carefully examined all contract documents to his entire satisfaction. 
Any lack of information shall not in any way relieve the Bidder of his responsibility to fulfil his obligation 
under the Contract. 
 
ARTICLE – 10: CONTRACT OBLIGATIONS 
If after the award of the contract the Bidder does not sign the Agreement or fails to furnish the 
Performance Bank guarantee within fifteen (15) working days along with the inception report and 
working schedule as per the tender requirements & if the operation is not started within fifteen (15) 
working days after submission of PBG as mentioned, SCADL reserves the right to cancel the contract 
and apply all remedies available to him under the terms and conditions of this contract. 
 
 
ARTICLE – 11: BID PRICE 
11.1 The priced bid should indicate the prices in the format/price schedule only. 
 
11.2 The Financial bid shall indicate charges payable as per Section‐5 and terms thereof for providing 
required connectivity for City Wide Network. The bidder shall quote fixed yearly charges per link. A bid 
uploaded with an adjustable price quotation will be treated as non‐ responsive and rejected. 
 
11.3 Prices shall be written in both words and figures. In the event of difference, the price in words shall 
be valid and binding. Arithmetical errors will be rectified on the following basis. 
 
11.4 If there is a discrepancy between the unit price and the total price that is obtained by multiplying 
the unit price and quantity, the unit price shall prevail and the total price shall be corrected. If the Bidder 
does not accept the correction of the errors, its bid will be rejected. If there is a discrepancy between 
words and figures, the amount in words will prevail. 
 
11.5 Any discrepancy relating to prices quoted in the offer across different sections of the bid, only 
prices given in the prescribed format given at Price Schedule of this RFP shall prevail. 
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11.6 The bidder should provide calculations for the quoted bandwidth charges, without which the bid 
is liable for rejection. Any arithmetical errors in these calculations will be on bidders account. 
 
11.7 Bidders may verify the actual distances between the Locations before quoting for the same and 
may undertake a survey, if required. 
 
11.8 The rates specified / quoted by the bidders should not be more than the rates specified by TRAI or 
any other Regulatory Authority of Govt. of India. 
 
11.9 Offered price should be exclusive of all applicable taxes. Bidder should mentioned & upload the 
applicable taxes such as Excise, Sales Tax, Service Tax, Octroi (If applicable), Packing/ Forwarding, 
Insurance, FOR destination (anywhere in the Gujarat state) with percentage & amount of tax. 
 
11.10 Discount if offered, should not be mentioned separately. It should be included in Price Bid. 
 
11.11 Any effort by a bidder or bidder’s agent / consultant or representative howsoever described to 
influence the SCADL/AMC in any way concerning scrutiny / consideration / evaluation / comparison of 
the bid or decision concerning award of contract shall entail rejection of the bid. 
 
11.12 Unit rates should be quoted separately for each item. Quantities can be increased or decreased 
by SCADL and bidder has to supply deviated quantities at the rates prescribed and approved by the 
SCADL in the tender document. 
 
ARTICLE – 12: BID CURRENCY 
The prices should be quoted in Indian Rupees. Payment for the supply, installation, commissioning and 
maintenance of leased circuits& Raw Internet bandwidth as specified in the agreement shall be made 
in Indian Rupees only. 
 
ARTICLE – 13: BID SECURITY / EARNEST MONEY DEPOSIT (EMD) 
13.1 The Bidder shall furnish, as part of the Bid, a Bid security for the amount of Rs.2,50,00,000 (Rupees  
two  crores and fifty lacs only), which shall be submitted in the form of Demand Draft OR in the form of 
an unconditional Bank Guarantee (which should be valid for 9 months from the last date of bid 
submission) of any Nationalized Bank (issued by Ahmedabad branches only) in the name of “Smart City 
Ahmedabad Development Limited(SCADL)” payable at Ahmedabad (as per prescribed format given at 
Annexure A) and must be submitted along with the covering letter. The un‐priced bid will be opened 
subject to the confirmation of valid Bid security. 
 
13.2 Unsuccessful Bidder's Bid security will be refunded within thirty (30) days from the award of work 
to the successful bidder. 
 
13.3 The successful Bidder's Bid security will be discharged upon the Bidder signing the 
Contract/Agreement, and furnishing the Performance Bank Guarantee. 
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13.4 The Bid security may be forfeited at the discretion of SCADL, on account of one or more of the 
following reasons if: 
a. The Bidder withdraws their Bid during the period of Bid validity specified on the Bid letter form. 
b. Bidder does not respond to requests for clarification of their Bid. 
c. Bidder fails to co‐operate in the Bid evaluation process, and 
d. In case of a successful Bidder, the said Bidder fails: 

(i)    To sign the Agreement in time 
(ii) To furnish Performance Bank Guarantee 

 
ARTICLE – 14: PERIOD OF VALIDITY OF BIDS 
14.1 Bids shall remain valid for 180 days after the date of Bid opening prescribed by SCADL. A Bid valid 
for a shorter period shall be rejected as non‐responsive. 
 
14.2 In exceptional circumstances, SCADL may solicit Bidder's consent to an extension of the period of 
validity. The request and the responses thereto shall be made in writing. The Bid security shall also be 
suitably extended. A Bidder’s request to modify the Bid will not be permitted. 
 
ARTICLE – 15: BID DUE DATE 
15.1 Bid must be received by the SCADL at the address specified in the Request for Proposal (RFP) not 
later than the date specified in the RFP. 
 
15.2 The SCADL may, as its discretion, on giving reasonable notice by fax, cable or any other written 
communication to all prospective bidders who have been issued the bid documents, extend the bid due 
date, in which case all rights and obligations of the SCADL and the bidders, previously subject to the bid 
due date, shall thereafter be subject to the new bid due date as extended. 
 
ARTICLE – 16: LATE BID 
No bidder may be able to upload or submit the bid after the bid due date/time. 
 
ARTICLE – 17: MODIFICATION AND WITHDRAWAL OF BID 
 
17.1 The Bidder may modify or withdraw its Bid after the Bid's submission, provided that written notice 
of the modification including substitution or withdrawal of the bids is received by SCADL prior to the 
deadline prescribed for submission of bids. 
 
17.2 The Bidder’s modification or withdrawal notice shall be prepared, sealed, marked and dispatched 
in a manner similar to the original Bid. 
 
17.3 No Bid may be modified subsequent to the deadline for submission of bids. 
 
17.4 No Bid may be withdrawn in the interval between the deadline for submission of bids and the 
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expiration of the period of Bid validity specified by the Bidder on the bid letter form. Withdrawal of a 
Bid during this interval may result in the bidder's forfeiture of its Bid security. 
 
ARTICLE – 18: OPENING OF BIDS BY SCADL 
 
18.1 Bids will be opened in the presence of Bidder’s representatives, who choose to attend. The Bidder’s 
representatives who are present shall sign a register evidencing their attendance. 
 
18.2 The Bidder’s names, bid modifications or withdrawals, discounts and the presence or absence of 
relevant Bid security and such other details as the SCADL officer at his/her discretion, may consider 
appropriate, will be announced at the opening. 
 
18.3 Immediately after the closing time, the SCADL contact person shall open the Un‐Priced Bids and 
list them for further evaluation. 
 
ARTICLE – 19: CONTACTING SCADL 
 
19.1 Bidder shall not approach SCADL/AMC officers outside of office hours and/ or outside SCADL office 
premises, from the time of the Bid opening to the time the Contract is awarded. 
 
19.2 Any effort by a bidder to influence SCADL/AMC officers in the decisions on Bid evaluation, bid 
comparison or contract award may result in rejection of the Bidder's offer. If the Bidder wishes to bring 
additional information to the notice of the SCADL/AMC, it should do so in writing. 
 
ARTICLE – 20: REJECTION OF BIDS 
 
SCADL reserves the right to reject any Bid, and to annul the bidding process and reject all bids at any 
time prior to award of Contract, without thereby incurring any liability to the affected Bidder(s) or any 
obligation to inform the affected Bidder(s) of the grounds for such decision. 
 
ARTICLE – 21: EVALUATION METHODOLOGY 
 
1. Part – I (Bid Security) 
Bidders who have submitted the valid bid security as per the format shall be considered for further 
evaluation. Similarly, if the RFP document fee has not been deposited / submitted in case of 
downloaded forms the Bid shall be out rightly rejected. 
 
2. Part – II (Financial Bid) 
Bidders qualified as per the eligibility criterion defined in section 3 of this RFP will be short‐ listed and 
financial bids of those bidders will only be opened for evaluation and arriving at lowest bidder.  
 
Following will be considered as a formula to evaluate the total cost of the bid. 
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Summary of Cost for Connectivity Links 
Total Cost = Schedule 1 Cost + Schedule 2 Cost+ Schedule 3 Cost+ Schedule 4 Cost  

(In figure and words)  
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ARTICLE – 22: AWARD OF CONTRACT 
 
(i) Award Criteria: The Criteria for selection will be the lowest cost to the SCADL for the qualified bids 
as per the evaluation criteria shared in article 21. SCADL may negotiate the prices with L1 Bidder, under 
each item/head offered by Bidder. 
 
(ii) SCADL’s right to vary requirements at time of award: SCADL reserves the right at the time of award 
to increase or decrease quantity for the requirements originally specified in the document without any 
change in Bid rate or other terms and conditions. 
 
(iii) In case, if lowest bidder does not accept the award of contract or found to be involved in corrupt 
and/or fraudulent practices, the next lowest bidder will be awarded the contract. In such scenario, the 
lowest bidder has to borne the difference between lowest prices and next lowest prices. 
 
(iv) The successful bidders shall be engaged by SCADL to provide leased circuits and Internet bandwidth 
at various locations for an initial period of 3 years with further extendable for to 2 years. This 3 years’ 
period will commence with the commissioning of last leased circuit link of SCADL network. 
 
(v) Order for bandwidth can be placed anytime during the tenure of the tender.  
 
(vi) It has been observed that there is a considerable price reduction in cost of leased circuits & 
bandwidths during last few years. Hence SCADL will review the prices at end of each year and Service 
Provider is required to match the prevailing market price. 

 
ARTICLE‐ 23: NOTIFICATION OF AWARD AND SIGNING OF CONTRACT 

 

 Prior to expiration of the period of Bid validity, SCADL will notify the successful Bidders and issue 
LoI. The contract Performance guarantee has to be submitted within fifteen (15) working days of 
receipt of LoI. The Bank guarantee (Performance) shall be equal to the 10% of contract value. The 
Bank Guarantee shall be valid for duration of 180 days beyond the expiry of contract. 

 Within five (5) working days of receipt of the Contract Form, the successful Bidder shall sign and 
date the Contract and return it to the SCADL. 

 
ARTICLE – 24: FORCE MAJEURE 
 
24.1 Force Majeure shall mean any event or circumstances or combination of events or circumstances 
that 
materially and adversely affects, prevents or delays any Party in performance of its obligation in 
accordance with the terms of the Agreement, but only if and to the extent that such events and 
circumstances are not within the affected party's reasonable control, directly or indirectly, and effects 
of which could have prevented through Good Industry Practice or, in the case if construction activities 
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through reasonable skill and care, including through the expenditure of reasonable sums of money. 
 
Any events or circumstances meeting the description of the Force Majeure which have same effect 
upon the performance of any contractor shall constitute Force Majeure with respect to the Service 
Provider. The Parties shall ensure compliance of the terms of the Agreement unless affected by the 
Force Majeure Events. The Service Provider shall not be liable for forfeiture of its implementation / 
Performance guarantee, levy of Penalties, or termination for default if and to the extent that it’s delay 
in performance or other failure to perform its obligations under the Agreement is the result of Force 
Majeure. 
 
24.2 Force Majeure Events 
 
The Force Majeure circumstances and events shall include the following events to the extent that such 
events or their consequences (it being understood that if a causing event is within the reasonable 
control of the affected party, the direct consequences shall also be deemed to be within such party's 
reasonable control) satisfy the definition as stated above. Without limitation to the generality of the 
foregoing, Force Majeure Event shall include following events and circumstances and their effects to 
the extent that they, or their effects, satisfy the above requirements: 
 
24.3 Natural events (“Natural Events”) to the extent they satisfy the foregoing requirements including: 

 
A. Any material effect on the natural elements, including lightning, fire, earthquake, cyclone, flood, 

storm, tornado, or typhoon; 
B. Explosion or chemical contamination (other than resulting from an act of war); 
C. Epidemic such as plague; 
D. Any event or circumstance of a nature analogous to any of the foregoing. 

 
24.4 Other Events (“Political Events”) to the extent that they satisfy the foregoing requirements 
including: 
Political Events which occur inside or Outside the State of Gujarat or involve directly the State 
Government and the Central Government (“Direct Political Event”), including: 

 
I. Act of war (whether declared or undeclared), invasion, armed conflict or act of foreign enemy, 

blockade, embargo, revolution, riot, insurrection, civil commotion, act of terrorism or sabotage; 
II. Strikes, work to rules, go‐slows which are either widespread, nation‐ wide, or state‐wide or are 

of political nature; 
III. Any event or circumstance of a nature analogous to any of the foregoing. 

 
24.5 FORCE MAJEURE EXCLUSIONS 
 
Force Majeure shall not include the following event(s) and/or circumstances, except to the extent that 
they are consequences of an event of Force Majeure: 
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 a. Unavailability, late delivery 
 b. Delay in the performance of any contractor, sub‐contractors or their agents; 
 

24.6 PROCEDURE FOR CALLING FORCE MAJEURE 
 

The Affected Party shall notify to the other Party in writing of the occurrence of the Force Majeure as 
soon as reasonably practicable, and in any event within 5 (five) days after the Affected Party came to 
know or ought reasonably to have known, of its occurrence and that the Force Majeure would be likely 
to have a material impact on the performance of its obligations under the Agreement. 
 
 
ARTICLE – 25: CONTRACT OBLIGATIONS 
Once a contract is confirmed and signed, the terms and conditions contained therein shall take 
precedence over the Bidder’s bid and all previous correspondence. 
 
 
ARTICLE – 26: AMENDMENT TO THE AGREEMENT 
Amendments to the Agreement may be made by mutual agreement by both the Parties. No variation 
in or modification in the terms of the Agreement shall be made except by written amendment signed 
by both the parties. All alterations and changes in the Agreement will take into account prevailing rules, 
regulations and laws applicable in the state of Gujarat. 
 
ARTICLE – 27: USE OF AGREEMENT DOCUMENTS AND INFORMATION 
 
27.1 The Service Provider shall not without prior written consent from SCADL disclose the Agreement 
or any provision thereof or any specification, plans, drawings, pattern, samples or information furnished 
by or on behalf of SCADL in connection therewith to any person other than the person employed by the 
Service Provider in the performance of the Agreement. Disclosure to any such employee shall be made 
in confidence and shall extend only as far as may be necessary for such performance. 
 
27.2 The Service Provider shall not without prior written consent of SCADL make use of any document 
or information made available for the project except for purposes of performing the Agreement. 
 
27.3 All project related documents issued by SCADL other than the Agreement itself shall remain the 
property of SCADL and Originals and all copies shall be returned to SCADL on completion of the Service 
Provider's performance under the Agreement, if so required by the SCADL. 
 
ARTICLE – 28: Representations and Warranties 
 
28.1 Representations and Warranties by the Service Provider: 

 It is a company duly organized and validly existing under the laws of India and has all requisite legal 
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power and authority and corporate authorizations to execute the Agreement and carry out the 
terms, conditions and provisions hereof. It has in full force and effect all requisite clearances, 
approvals and permits necessary to enter into the Agreement and perform its obligations hereof. 

 The Agreement and the transactions and obligations hereof do not contravene its constitutional 
documents or any law, regulation or government directive and will not contravene any provisions 
of, or constitute a default under, any other Agreement or instrument to which it is a party or by 
which it or its property may be bound or any of its obligations or undertakings by which it or any 
of its assets are bound or cause a limitation on its powers or cause it to exceed its authorized 
powers. 

 There is no pending or threatened actions, suits or proceedings affecting the Service Provider or its 
affiliates or any of their respective assets before a court, governmental agency, commission or 
arbitrator or administrative tribunal which affects the Service Provider's ability to perform its 
obligations under the Agreement; and neither Service Provider nor any of its affiliates have 
immunity from the jurisdiction of a court or from legal process (whether through service of notice, 
attachment prior to judgment, attachment in aid of execution or otherwise). 

 The Service Provider confirms that all representations and warranties of the Operator set forth in 
the Agreement are true, complete and correct in all respects. 

 No information given by the Service Provider in relation to the Agreement, project documents or 
any document comprising security contains any material wrong‐statement of fact or omits to state 
as fact which would be materially averse to the enforcement of the rights and remedies of SCADL 
or which would be necessary to make any statement, representation or warranty contained herein 
or therein true and correct. 

 All equipment including replacement parts, spares and any other material to be installed, used by 
the Service Provider in the SCADL Network shall be new. All equipment shall conform to the codes, 
standards and regulations applicable to networking facilities and benefit from the usual 
manufacturer’s guarantees. 

 
28.2 Representations and Warranties by SCADL 

 It has full legal right; power and authority to execute the city wide network project and to enter 
into and perform its obligations under the Agreement and there are no proceedings pending. 

 The Agreement has been duly authorized, executed and delivered by SCADL and constitutes valid, 
legal and binding obligation of SCADL. 

 The execution and delivery of the Agreement with the Service Provider does not violate any 
statutory judgment, order, decree, regulation, right, obligation or rule of any court, government 
authority or arbitrator of competent jurisdiction applicable in relation to SCADL, its assets or its 
administration. 

 
ARTICLE – 29: RESOLUTION OF DISPUTES 

 

 If any dispute arises between the Parties hereto during the subsistence or thereafter, in connection 
with the validity, interpretation, implementation or alleged material breach of any provision of the 
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Agreement or regarding a question, including the questions as to whether the termination of the 
Contract Agreement by one Party hereto has been legitimate, both Parties hereto shall endeavor 
to settle such dispute amicably. The attempt to bring about an amicable settlement is considered 
to have failed as soon as one of the Parties hereto, after reasonable attempts [which attempt shall 
continue for not less than 30 (thirty) days], give 15 days’ notice thereof to the other Party in writing. 

 In the case of such failure the dispute shall be referred to a sole arbitrator or in case of 
disagreement as to the appointment of the sole arbitrator to three arbitrators, two of whom will 
be appointed by each Party and the third appointed by the two arbitrators. 

 The place of the arbitration shall be Ahmedabad, Gujarat. 

 The Arbitration proceeding shall be governed by the Arbitration and Conciliation Act of 1996 as 
amended. 

 The proceedings of arbitration shall be in English language. 

 The arbitrator’s award shall be substantiated in writing. The arbitration tribunal shall also decide 
on the costs of the arbitration procedure. 

 The Parties here to shall submit to the arbitrator’s award and the award shall be enforceable in any 
competent court of law. 

 
ARTICLE – 30: TAXES & DUTIES 
 
Successful Bidder is liable for all applicable taxes and duties at actual & will be paid by SCADL while 
releasing the payments. 
 
ARTICLE – 31: BOOKS & RECORDS 
Service Provider shall maintain adequate Documents Related to project’s physical materials & 
equipment for inspection and audit by SCADL during the terms of Contract until expiry of the 
performance guarantee. 
 
ARTICLE – 32: PERFORMANCE GUARANTEE 
32.1 The Service Provider shall furnish Performance Guarantee as provided in the bid document to 
SCADL for an amount equal to 10% of the value of Order. 
 
32.2 The performance guarantee will be in the form of bank guarantee for the amount equal of 10% 
of the value of the Order / LOI towards faithful performance of the contract obligation, and 
performance of the services during contract period. In case of poor and unsatisfactory field services, 
SCADL shall invoke the PBG. 
 
32.3 The Performance Guarantee shall be valid for a period of 180 days beyond Contract period and 
shall be denominated in Indian Rupees and shall be in the form of an unconditional Bank Guarantee 
issued by all Public Sector Banks and private banks such as IDBI Bank, UTI Bank, HDFC Bank, ICICI Bank 
having branch in Ahmedabad in the format provided, to be submitted Within 15 working days of 
receipt of award. 
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32.6 The Performance Guarantee shall be discharged by SCADL and returned to the Service Provider 
within 30 days from the date of expiry of the Performance Bank Guarantee. 
 
ARTICLE – 33: PAYMENTS TERMS 

 

 Quarterly Bill process against the services provided by bidder as per the Terms and Conditions of 
Service Level Agreement (SLA) 

 The Commissioning Date shall be the date for commencement of the commercial billing cycle and 
payment of fees by SCADL in terms of this agreement for a particular link.  

 A consolidated invoice will be sent for all the links active in a given quarter on pro rata basis on 
commencement of usage at a particular link. 

 Quarterly billing cycle will start after commissioning the last link in the SCADL Network. 

 For future expansion links any link, which is made operational during a quarterly billing cycle, pro‐
rata payments will be made for the commissioning quarter. 

 The successful bidder shall submit reports for link availability, downtime, usage, fault & rectification 
(if any) etc. for each link separately, as generated by its monitoring system on monthly basis. 

 In case of increase in bandwidth requirement with respect to the operational requirements of 
SCADL, the prices will be revised accordingly, as per the agreement. In case of any reduction in tariff 
from time to time due to whatever reasons, the corresponding benefit would be passed onto SCADL 
by the bidder. 

 The Service Provider’s request for the payment shall be made at the end of each quarter by 
submission of invoices along with following supporting documents: 
 Performances statistics 
 Log of network parameters along with Service Down time calculation and uptime percentage. 
 Any other documents necessary in support of the services performances acceptable to SCADL. 

 The SCADL or its designated Agency shall verify all the supporting documents as prescribed and 
acceptable to SCADL. 

 On the receipt of such invoiced after verification by the SCADL or its designated Agency. 

 The quarterly payment shall be released after deduction/levying of penalties (if any for non-
compliance of SLA), TDS/or any other taxes to be deducted at source as per tax laws, the currency 
of payment shall be Indian Rupees. 

 If there is any deficiency in the performance of Contractual obligations on the part of the Service 
Provider, the Service Provider shall be liable for the imposition of appropriate penalties as specified 
in clause 36 of this section and SCADL shall be entitled to deduct such Penalties at source while 
making payment to the Service Provider for the services provided. 

 The service provider shall have to bear the consequences of any change, i.e. in taxes or laws 
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ARTICLE – 34: COMMERCIAL ISSUES 
 
34.1.1 The service provider shall be responsible for monitoring of Bandwidth. The Service provider 
shall be 
solely responsible for coordination with System Integrator selected by SCADL and upkeep of the 
bandwidth during the period of Agreement. The service provider shall take all necessary steps for 
restoration of bandwidth in case of any problem and shall report to SCADL in writing regarding the 
action taken. 
 
34.1.2 In the event, the traffic demanded by SCADL exceeds the bandwidth capacity supplied, SCADL 
at their discretion may request the service provider to arrange for such additional bandwidth. When 
so requested, the service provider will facilitate to provide additional bandwidth on behalf of the 
SCADL as per requirement of the SCADL within 10 working days. The payment of such additional 
bandwidth as approved by the third party Agency or representative of SCADL shall be made to the 
Service Provider. 
 
34.1.3 Number of locations ‐ SCADL at their discretion can increase / decrease / terminate the number 
of locations/links/Bandwidth after the signing of the Agreement and adjust the payments 
proportionately. 
 
ARTICLE – 35: SERVICE TERMS 

 
a. The entire scope of the work depends on the technical skill and experience in management of the 

same level or kind of infrastructure. 
b. It is mandatory for Bidder to deploy qualified professional to install, commission & maintain the 

Circuits, as defined under scope of work. 
c. The Bidder has to submit regular schedule of technical man power availability & get it approved by 

SCADL, before deployment. 
d. The Bidder will have to carry out reinstallation or shifting of the Local Lead Circuit and related 

equipment ‘Free of Cost’, if required. 
e. The Bidder need to manage & maintain various records related to the services extended to the 

Government. 
f. If required, the Bidder may need to coordinate and approach various agencies working for SCADL. 
g. The Bidder needs to maintain the required security of the network as per the DIT/TRAI Security 

guidelines. 
h. The Bidder is responsible to maintain documentation on the progress of the work and will have to 

update the same on regular basis. Service Provider will have to submit the progress reports 
regularly, as per the guide line issued by SCADL. 

i. The Bidder need to make its own arrangement for establishing outside/field communication. SCADL 
will not provide any external / outgoing facility to other network. 

j. In case of outages, the Bidder needs to replace or repair the faulty part/component/device to 
restore the services at the earliest. The cost of the repairing or replacement of faulty 
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Cable/component/device has to be entirely born by the Bidder. 
k. All expenses related to cable/component/device, including hiring of specialized technical expertise, 

in case required, has to be borne by the Bidder as part of Contract Agreement. 
l. The Bidder needs to make alternate arrangement in case of major failure happens in the network, 

due to which services may be effecting for longer period. 
m. Bidder shall submit test procedures covering various test cases and expected results of these tests 

relating to various links being commissioned for the network. These should be uploaded along with 
the technical bids. These tests shall cover all the parameters which are required to be tested as per 
ITU, TEC standards. 

n. Bidder shall submit details of various reports generated by NMS like link availability, downtime, 
usage, fault & rectification, BER etc. which are required for link(s) monitoring. 

o. The bidder as part of its scope will configure a Dashboard/Web based tool which will enable SCADL 
to monitor and report network availability, issues, outages, etc. It should also be possible to extract 
availability reports from the same. 

 
ARTICLE – 36: PENALTY CLAUSE 
 
36.1 Penalties for delay in implementation 
 
The successful bidder shall provide the services from the date of successful commissioning. In case of 
multiple locations, the date of successful commissioning for commencement of services for the 
locations of the client shall be mutually agreed between the Parties in writing and the roll out schedule 
for such multiple locations shall be appended. In case the services are not provided from the agreed 
successful commissioning date (except such delay in commencement of services is not due to any act 
of omission or commission of the successful bidder), liquidated damages will be levied @ 0.5% of the 
Quarterly Bill for delay of a day or part thereof, for the delayed site(s)/circuit(s), subject to the 
condition that the non‐commissioning of the delayed link(s) /circuit(s) does not materially affect the 
performance and working of the circuits already commissioned. In other cases, when non‐
commissioning of a link/circuit affects materially the performance & working of other links / circuits, 
liquidated damages would be levied on all the affected links/circuits. 
 
The maximum Liquidated damages would be limited to 20% of the order value as per above and also 
the Service Provider will be paid only from the date of actual commissioning of the link. The damages 
would be  
 
36.1.2 If SCADL fails to provide space and related clearances for installation of the equipment at 
designated site /sites, within 30 days from written instructions given to Service Provider, to carry out 
the job as per the agreement terms, as a result of which the installation of the equipment is delayed 
and the Service Provider is not able to adhere to the schedule for completing the Acceptance Tests. In 
such an event, the Service Provider will prove the Acceptance Test with the completed sites and if the 
tests are accomplished within the scheduled time according to the Third-Party Agency then the Service 
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Provider will be deemed to have completed the Acceptance according to the schedule and SCADL will 
be required to pay the Service Provider as per agreement terms. 
 
36.2 Operational Penalties 
 
The Service Provider shall be responsible for maintaining the desired performance and availability of 
the services. The Service Provider should ensure the prompt service support during Contract period. 
The Service Provider shall be responsible for maintaining the desired performance and availability of 
the system/ services. Operational penalty will be imposed for each ‘Hour’ delay or part thereof delay, 
until actual availability of agreed Leased Bandwidth. The overall penalty cap would be 10% of the 
Quarterly Invoiced amount. If the Service Provider fails to provide services as specified above, the 
following penalty will be imposed. If quarterly Service uptime is: recovered from the dues payable 
quarterly to the service provider. 
 
A) Internet Bandwidth: 

 

S/N Uptime Penalty  

1 99.70% or better No Penalty 

2 99.70% to 98.00% 
Rs. 200/‐ (beyond agreed quarterly down time) per Link 
per Hour or part thereof. 

3 98.00% to 95.00% 
Rs. 500/‐ (beyond agreed quarterly down time) per Link 
per Hour or part thereof. 

4 Below 95.00% may lead to termination of contract 

 
B) leased circuit Links: 

 

S/N Uptime Penalty  

1 99.50% or better No Penalty 

2 99.50% to 99.00 % 
Rs. 5,000/‐ per link per hour beyond agreed down time or 
Part thereof 

3 99.00% to 98.50% 
Rs. 10,000/‐ per link per hour beyond agreed down time 
or Part thereof 

4 Below 98.50% 
Rs. 20,000/‐ per link per hour beyond agreed down time 
or Part thereof 

 
C) Latency and Packet Loss: 

 

S/N Network Segment Threshold  Penalty 

1 
Internet 
Bandwidth 

Latency: 200 
ms,  

If Network Latency is not resolved within 24 Hrs 
than Rs 2000 per instance per Hour or part 
thereof. 
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S/N Network Segment Threshold  Penalty 

2 Leased Circuits Latency 20 ms 
Rs. 10000/‐ (beyond agreed quarterly down time) 
per Link per Hour or part thereof. 

3 
Packet Loss across 
any Network Link 

Less Than 1% 
If the Packet Loss is not resolved within 6 Hour 
than Rs. 
1000 per instance per Hour or part thereof 

 
Exclusions / conditions for which Downtime will not be considered as Downtime: 

 Downtime due to ‘planned outage’ for which prior approval has been given by SCADL. 

 The uptime or Downtime calculation will not include any down time related to any media & its 
equipment, which are not provided/ installed by the Service Provider. 

 The downtime caused due to problems related to non‐availability of power, due to switch off / 
failure of power and/ or power fluctuations, hardware failure due to above. 

 
Note: For any planned downtime, the Service Provider will inform SCADL, in writing at least 7 working 
days in advance and will take prior written permission. All planned activities for which downtime is 
required would be carried out in non‐peak hours only and it is desirable to carry out such activities on 
off day i.e. public holiday only. 

 
ARTICLE – 37: APPROVALS / CLEARANCES 
 
37.1 Necessary approvals/ clearances concerned authorities, for establishing the proposed project are 
to be obtained by the Bidder, in case if any assistance is required from SCADL the same shall be 
extended accordingly after due consideration. 
 
37.2 Necessary approvals / clearances from concerned authorities, as required, for fire protection, 
government duties / taxes are to be obtained by the Bidder. 
 
37.3 Necessary approvals / clearances, from concerned authorities (like Nagarpalikas, Public Works 
Department (PWD), Department of Irrigation, State Electricity Board etc. for “Right of way”), as 
required, are to be obtained by the Service Provider for laying their own cables to meet system 
requirements. 
 
37.4 Necessary approvals/ clearances from DoT/TEC/TRAI/ Concerned authorities/BSNL/any service 
provider, for establishing the network and connecting different Network elements/ports to BSNL/ any 
service provider’s circuits, shall be obtained by the Bidder. 
 
ARTICLE – 38: PROJECT IMPLEMENTATION 
 
38.1 SCADL will be Engineer‐In‐Charge of the Project and all inspection, installation, commissioning and 
acceptance of work will be undertaken by them. All Invoices, Vouchers, Bills for supplied goods and 
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services by the Service Provider under the scope of the work will be verified measured and accepted by 
the Engineer‐In‐Charge or its designated agency, for release of payment. 
 
38.2 As part of implementation the Service Provider shall provide details of equipment that will be 
incorporated in the proposed system, material and manpower as required. The location for storing 
spare parts and quantity, if any, there on should also be clearly indicated. 
 
38.3 The Service Provider will implement the project strictly as per the plan approved by SCADL. The 
Service Provider shall install and implement the proposed system at such locations as may be selected 
by SCADL within 60 days from the date of the Acceptance of LOI, which will be considered as a ‘Kick Off’ 
date. The Service Provider will have to complete provisional Acceptance Test of the equipment to the 
satisfaction of SCADL. This period may be extended depending upon the fulfilment of Conditions 
Precedent. 
 
38.4 The Service Provider shall provide the necessary technical support, Standard Operating Procedure 
(SOP) and other information to SCADL and its user organizations in implementing the proposed system 
applications. SCADL at any time during the currency of the Agreement should have access to the 
proposed sites. 
 
38.5 The Service Provider shall arrange to obtain all statutory permission (If any) at no cost to the SCADL. 
 
38.6 The Service Provider may have to work during Holidays and Sundays, according to the urgency of 
work. The Service Provider will obtain such permission on his own in consultation with the Engineers‐
in‐charge. It will be the responsibility of the Service Provider to co‐ordinate with all other stakeholders 
working with SCADL in order to obtain NOC required to execute the job. 
 
38.7 The Service Provider shall not disturb or damage the exiting network of communication. If in case 
any damage to the network is done, the same shall be corrected with no extra cost. The agency shall 
also be responsible for paying penalty, as imposed by the service owner to which the damage is 
incurred. 
 
38.8 In case of the material/solution supplied and installed is rejected owing to its non‐conformity to 
the specification or due to the poor quality of workmanship, the same shall be replaced promptly. 
 
38.9 Service Provider shall treat all matters connected with the contract strictly confidential and shall 
undertake not to disclose, in any way, information, documents, technical data, experience and know 
how, without prior written permission from SCADL. 
 
38.10 Any damage caused to the property of SCADL while executing the job shall be solely responsibility 
of Service Provider's. In case any damage to the property is caused, the same will be recovered from 
the Service Providers. No extra cost shall be paid to the Service Provider for such reasons. 
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38.11 The Service Provider shall have to furnish the documentation of the work undertaken in 
consultation with Engineer‐in‐charge/SCADL/AMC representative. 3 sets of such documentation should 
be provided before the issue of completion certificate. 
 
38.12 It is a turnkey project. The Service Provider shall be fully responsible for implementing the Project 
in totality and should include the items and their prices, if not included in Schedule of Requirement to 
complete the project on turnkey basis. Any claim whatsoever in this regard will not be entertained later 
on. 
 
38.13 In the event of the delay in delivery of contracted services or services is not satisfactory the SCADL 
may procure goods/ services from else ware as prescribed in bid and Service Provider shall be liable 
without limitations for the difference between the cost of such substitution and the price set forth in 
the contract for the goods involved i.e. at the risk and cost of the Service Provider. 
 
38.14 SCADL or its representatives reserves the right to visit any working site of the Service Provider 
with prior intimation. The concern Service Provider has to make necessary arrangement for the same. 
 
38.15 The Service Provider shall be responsible and take required insurance for all of their 
representations working on the site at their own cost. SCADL will not be responsible for any loss or 
damage to any of the representatives of the Service Provider during the said contract. 
38.16 All work shall be performed and executed by the Service Provider in strict conformity with the 
engineer‐in‐charge / representative from SCADL and any relative instruction issued to the Service 
Provider by the Engineer‐in‐charge time to time. 
 
38.17 SCADL shall associate few engineers / technicians during installation and commissioning work. 
The Service Provider shall ensure proper participation of the nominated personnel from SCADL and train 
them on the related system. 
 
 
38.18 The Service Provider, will have to coordinate with the various stakeholder and Operators engaged 
with SCADL for execution of Ahmedabad Smart City Project for timely completion & commissioning of 
sites. 
 
ARTICLE – 39: ACCEPTANCE TEST 
 
Acceptance Test will be conducted in as follows: 
 
39.1 Bidder shall intimate SCADL about provisioning of bandwidth at the designated site(s) at least one 
week in advance so that necessary Inspection/testing required can be organized. 
 
39.2 Final Acceptance Test (FAT): After successful installation of the System in accordance with the 
requirements as mentioned in Schedule of Requirement, Final Acceptance Test will be conducted. After 
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successful testing by the designated Agency appointed by SCADL, Acceptance Test Certificate will be 
issued by.  

 Type of test:  As per TEC, acceptance test to be conducted on leased circuit and provision of testing 
equipment to conduct such test will be provided by the Service Provider. The Service Provider will 
provide necessary support & logistics to staff who will be interested to carry out the test and also 
technical support. 
 

39.3 The date on which Acceptance certificate is issued shall be deemed to be the date of successful 
commissioning of the System. 
 
39.4 Any delay by the Service Provider in the Acceptance Testing shall render the Service Provider liable 
to the imposition of appropriate Penalties. 
 
39.5 The first step will involve successful installation of all sites. The provisional acceptance of these 
sites will be defined as partial acceptance. 
 
ARTICLE – 40: INSTALLATION REQUIREMENTS 
 
40.1 The Service Provider needs to pull necessary media/cables up to required place, using approved 
PVC Piping/Channel/CAT6 or Fiber Cable and required necessary media convertors. 
 
40.2 The necessary Civil & Electrical work has to be carried out by the Service Provider. The SCADL will 
not reimburse any cost towards the same. The Service Provider need to take necessary permission if 
require from concern authority. SCADL will only provide space and RAW power at each of its node. 

 
ARTICLE – 41: INSTALLATION OF ADDITIONAL HARDWARE (IF APPLICABLE) 
During the currency of the Agreement, for any additional requirement of equipment including interface 
equipment, the specifications will be provided by the Service Provider. SCADL/its designated Agency 
will verify suitability of the specifications uploaded by Service Provider and recommend for acceptance. 
The Service Provider will be obligated to undertake integration, operation and maintenance for all 
additional equipment if required. 
 
ARTICLE – 42: THIRD PARTY AGENCY 
SCADL may appoint a Third Party Agency, which would monitor the project during implementation, 
commissioning and operation. The Third Party Agency will also conduct Final Acceptance Test as per 
the technical requirement of the Agreement and will issue the Certificate of Completion of each 
proposed site. Third Party Agency will verify the services provided by the Service Provider under the 
Agreement. The Service Provider will have to coordinate and co‐operate with such Third Party Agency. 
 
ARTICLE – 43: SUPPORT FROM EXTERNAL AGENCY (IF APPLICABLE) 
In case, if Service Provider wish to have support from any external agency, it’s very necessary to inform 
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SCADL in written prior to allow them to work on its infrastructure. The information should contain all 
respective information about the company from whom support has been extended, the person/group 
of people and the segment in which services has been taken. On completion of the task, another report 
should be uploaded by mentioning action taken by this person/group of people from external agency, 
with duration. The Service Provider is sole responsible for the action taken by such agency on their 
behalf. No Data/ Information should be sent out of the premise without obtaining prior written 
confirmation from the SCADL. 
 
ARTICLE – 44: TERMINATION OF SERVICE 
 
Termination by SCADL – As the continuity of connectivity is one of the major issues to any public service 
communication, the SCADL reserves the right to suspend any of the services and/or terminate this 
agreement in the following circumstances by giving 10 days’ notice in writing if: ‐ 

a. The bidder becomes the subject of bankruptcy, insolvency, and winding up, receivership 
proceedings; 

b. In case SCADL finds illegal use of connections, hardware, software tools, manpower etc. that are 
dedicated to the SCADL project(s); 

c. In case the bidder fails to provide services at the minimum agreed service level continually for 2 
quarters; 

d. In case any connectivity link is down under the responsibility of service provider for more than 7 
days continuously; 

 
Termination by Successful bidder –The successful bidder reserves the right to suspend any of the 
Services and/or terminate the Agreement at any time with 30 days’ notice if the payment to the Service 
Provider is due for more than 2 (two) consecutive quarters. 
 
Conditions of Termination – 

a. Upon occurrence of an event of default as set out in Clause above, either party will deliver a default 
notice in writing to the other party which shall specify the event of default, and give the other party 
an opportunity to correct the default. 

b. Upon expiry of notice period unless the party receiving the default notice remedied the default, 
the party giving the default notice may terminate the Agreement. 

c. During the notice period, both parties shall, save as otherwise provided therein, continue to 
perform their respective obligations under this Agreement and shall not, whether by act of 
omission or commission impede or otherwise interfere with party’s endeavor to remedy the 
default which gave rise to the commencement of such notice period. 

 
ARTICLE – 45: PROVISION OF SPACE / UTILITIES 

 Necessary electrical AC power supply at every site will be provided for the Service Provider by the 
SCADL.  

 SCADL may decide at its discretion to change the location of sites during implementation or after 
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implementation but during the Agreement period. The services shall be operational within a period 
of 15 days from the date the said request is made by SCADL. 

 SCADL shall reimburse the actual cost of relocation incurred by the Service Provider as verified by 
the it’s designated Agency. 

 The entry and exit to the site for the equipment and personnel of the Service Provider shall be in 
accordance with Security Rules and Regulations that may apply to the Government Campus where 
the site is located. 

 SCADL shall allow or obtain the required permission to enable the successful bidder employees or 
its authorized personnel to enter in the premises where the Services are provided for related 
activities. This shall be in accordance with Security Rules and Regulations that may apply to the 
Government Campus where the site is located. 
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SECTION:5 

PRICE BID 
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Section 5: Price Bid Format 
 

 Price Bid has been divided into four schedules i.e. Schedule-1 for Internet bandwidth, Schedule-
2 for leased Circuits, Schedule-3 Rate contract for Internet Bandwidth and Schedule-4 Rate 
contract for leased Circuits. 

 
Schedule-1: Internet Bandwidth 

 

 

Note: 

 SCADL is willing to buy consolidated/Bulk bandwidth; however successful bidder is required 
to terminate the desired bandwidth at the locations defined in the Annexure-B of this RFP. 

 While SCADL is discovering rates for multiple bandwidth categories, one and only one out of 
the bandwidth requirement provided in schedule – 1 will be consumed and paid for during 
an invoicing cycle.  

 For evaluating the final price for schedule - 1 average of all three row items (Column – H) will 
be considered.  

 Aggregate bandwidth will be distributed across 50 locations amongst those specified in 
Annexure – A. 

 Bandwidth requirement mentioned above is for bid evaluation purpose only, however SCADL 
may place purchase order based on their requirement for any of above mentioned 
bandwidth. 

 
 
 
 
 
 
 
 
 
 

S. 
No 

Location 
Bandwidth 

Requirement 
(Gbps) 

One Time 
Installation 

Charges 

Annual 
Rental 
(Yr. 1) 

Annual 
Rental 
(Yr. 2) 

Annual 
Rental 
(Yr. 3) 

Total Rates 
(W/o Taxes) 

Tax 
(%) 

A B C D E F G H=D+E+F+G I 

 
1 

As per 
Annex
ure-B 

5.0       

6.0       

7.0       
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Schedule-2: Leased circuits for City Wide Network, Ahmedabad 
 

S. 
No. 

Leased Circuit 
Bandwidth 

Qty. 
One Time 

Installation 
Charges 

Annual 
Rental 
(Yr. 1) 

Annual 
Rental 
(Yr. 2) 

Annual 
Rental 
(Yr. 3) 

Total rates 
(w/o tax) 

Tax (%) 

A B C D E F G H=D+E+F+G I 

1 2 Mbps 653       

2 Mar5 Mbps t City 
Ahmedabad 
Development 
Limited 
(SCADL) 

  

96       

3 10 Mbps 375       

4 15 Mbps 12       

5 20 Mbps 7       

6 25 Mbps 3       

7 30 Mbps 1       

8 35 Mbps 3       

9 40 Mbps 1       

10 50 Mbps 295       

11 55 Mbps 20       

12 60 Mbps 7       

13 2500 Mbps 

 
1       

14 
As per sizing (at 

zonal office) 
6   

  
  

Total     

 
Note: 

 Last mile should be on Optical fiber only terminating at Media equipment of the Service 
Provider. 

 The rates should be exclusive of all taxes. The applicable taxes should be quoted separately 
in appropriate column. 
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Schedule-3: Rate contract for Internet Bandwidth 
 

Internet 
Bandwidth 

Qty. 
One Time Installation 

Charges 
Annual 
Rental 

Total Rates 
(w/o Taxes) 

Tax 
(%) 

A B C D E= B*[C+(D*3)] F 

5 Mbps 20     

10 Mbps 20     

20 Mbps 20     

50 Mbps 5     

100 Mbps 5     

200 Mbps 5     

Total   

 
Note: 

 Total of schedule 3 will be calculated as sum of total rates of all line items (w/o tax) 
[Qty.*(One-time installation charges+ Annual rental for 3 years)] 

 Above mentioned quantities in Column ‘B’ is for bid evaluation purpose only. However, orders 
will be released on actual requirement during the contract tenure if any. 

 
Schedule-4: Rate contract for Leased Circuits 
 

Leased 
Circuit 

Bandwidth 
Qty. 

One Time 
Installation 

Charges 

Annual 
Rental 

Total rates 
(w/o tax) 

VAT/Service 
Tax (%) 

A C D E F=C*[D+(E*3)] G 

2 Mbps 130     

5 Mbps 20     

10 Mbps 75     

20 Mbps 5     

50 Mbps 60     

100 Mbps 5     

200 Mbps 5     

 
Note: 

 Total of schedule -4  will be calculated as  sum of total rates of all line items (w/o tax) 



P a g e  60  

 

[Qty.*(One-time installation charges+ Annual rental for 3 years)] 

 Above mentioned quantities in Column ‘C’ is for bid evaluation purpose only. However, orders 
will be released on actual requirement during the contract tenure if any. 

 
 
 
 
 
 
 
 
 
 

 

 
 
 
 
 

SECTION:6 

FORMATS 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



P a g e  61  

 

 
 
 

“Form‐A: FINANCIAL CAPABILITIES” 
 

Turnover Net Worth 

2013 –2014 2014 –2015 2015 –2016 2013 –2014 2014 –2015 2015 –2016 

      

Note: 
1. Upload the audited financial statement/ audited annual report of the last three financial 

years. 

2. Annual financial turnover during the last three years is ____ Crore (each year) on account 

of required services. Bidder shall upload documentary evidence. 

3. Bidder should have a positive Net worth. In this regard bidder, should upload a certificate 

in original from a chartered account. 

 
 

 

“Form‐B: TECHNICAL CAPABILITIES” 
 

DETAILS OF PAST EXPERIENCE OF SIMILAR PROJECTS 
 

S/N 
Client 
Name 

Project 
Name 

Nature of 
Assignment 

Project Details  
(as per Eligibility 

Criteria) 
Contact details 

1      

2      

3      

4      

5      

Note: 
1. Upload the copy of successful work completion certificates from client, Work Order/ 

Purchase Order, Self-certificate of completion (certified by the statutory auditor or work 
order and phase completion certificate from client etc. 

2. Please mention only those projects which meet the criteria of eligible bidder. 
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“FORM-C: COMPLIANCE STATEMENT “ 
 

S/N RFP Clause No. RFP Clause 
Complied / 

Not Complied 
Comments 

1     

2     

3     

4     

Note: The Clause by Clause Technical Compliance should be submitted by bidder duly signed by 
Power of Attorney. 

 
 
 
 
 

“FORM-D: DEVIATION STATEMENT” 
 

S/N RFP Clause No. RFP Clause 
Deviation (if 

any) 
Comments 

1     

2     

3     

4     

Note: The detailed statement along with the nature of deviation and its impact should be 
submitted by the bidder duly signed by authorized person along with the copy of Power of 
Attorney authorizing his/her to sign on behalf of the organization. 
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“FORM-E: Organization Capabilities” 

 
 

S/N 
Name of 

the 
customer 

Address of 
the 

Installation 

Start 
Date of 
Project 

Completion 
Date of the 

Project 

Scope of the 
work. Also 
specify the 

systems 
installed 

Value of 
the project 
in Rupees 

Purchase 
order 

submitted 
(yes/no) 
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“FORM-F: BID LETTER FORM” 
 

(Shall be submitted on Bidder’s letterhead duly signed by Authorized signatory) 
 

                                                                                 Date: 
To, 
CEO, SCADL 
Smart City Ahmedabad Development Limited 
Ramanbhai Patel Bhavan, Usmanpura 
Ahmedabad 
Gujarat- 380013. 
 

Sub: Compliance with the tender terms and conditions, specifications and Eligibility Criteria 
 
Ref: CONTRACT FOR ______________________________________________________________. 
 
Dear Sir, 
 
With reference to above referred tender, I, undersigned <<Name of Signatory>>, in the capacity of 
<<Designation of Signatory>>, is authorized to give the undertaking on behalf of <<Name of the 
bidder>>. 
 
We wish to inform you we have examined the bidding documents, we the undersigned, offer to 
provide the services as detailed in the above mentioned bid submitted by us. 
 
If our Bid is accepted, we undertake to; 

1. Execute all contractual documents and provide all securities & guarantees as required in the 
bid document (and as amended from time to time) 

2. Provide the requisite services within the time frame as defined in the bid documents (and as 
amended from time to time)  

3. Maintain validity of the Bid for a period of 180 days from the date of Bid opening or as 
specified in the bidding document, which shall remain binding upon us and may be accepted 
at any time before the expiration of that period. 

In case of breach of any tender terms and conditions or deviation from bid specification other than 
already specified as mentioned above, the decision of AMC/SCADL Tender Committee for 
disqualification will be accepted by us. 
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Thanking you, 
For <Name of the bidder>> 
<<Authorized Signatory>> 
<<Stamp of the bidder>> 
 

 

FORM-G 

Format of Earnest Money Deposit in the form of Bank Guarantee 

 
Ref: Bank Guarantee No. 

Date: 
 

To,  

CEO, SCADL 
Smart City Ahmedabad Development Limited 
Ramanbhai Patel Bhavan, Usmanpura 
Ahmedabad 
Gujarat- 380013. 
 
Whereas ‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ (here in after called "the Bidder") has 
submitted its bid dated ‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ in response to the Tender for “Supply, Installation and 
Commissioning of Leased Circuit & Internet Bandwidth for Ahmedabad Smart City Project “ On 
Behalf Of SCADL, Ahmedabad And To Integrate The Same With Existing Infrastructure KNOW ALL 
MEN by these presents that WE ‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ having our registered office at ‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 
(hereinafter called "the Bank") are bound unto the Ahmedabad Municipal Corporation in the 
sum of ‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ for which payment well and truly to be made to Ahmedabad Municipal 
Corporation, the Bank binds itself, its successors and assigns by these presents. Sealed with the 
Common Seal of the said Bank this ‐‐‐‐‐‐‐‐‐‐‐‐‐‐day of ‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ ‐‐‐‐2016. 

 
THE CONDITIONS of this obligation are: 

1. The E.M.D. may be forfeited: 
a. if a Bidder withdraws its bid during the period of bid validity 
b. Does not accept the correction of errors made in the tender document; 
c. In case of a successful Bidder, if the Bidder fails: 

i. To sign the Contract as mentioned above within the time limit stipulated by purchaser 
or 

ii. To furnish performance bank guarantee as mentioned above or 
iii. If the bidder is found to be involved in fraudulent practices. 
iv. If the bidder fails to submit the copy of purchase order & acceptance thereof. 

 
We undertake to pay to the S C A D L / Purchaser up to the above amount upon receipt of its 
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first written demand, without SCADL/ Purchaser having to substantiate its demand, provided that 
in its demand SCADL will specify that the amount claimed by it is due to it owing to the 
occurrence of any of the abovementioned conditions, specifying the occurred condition or 
conditions. 

 
This guarantee will remain valid up to 9 months from the last date of bid submission. The Bank 
undertakes not to revoke this guarantee during its currency without previous consent of the 
OWNER/PURCHASER and further agrees that the guarantee herein contained shall continue to be 
enforceable till the OWNER/PURCHASER discharges this guarantee 

 
 
The Bank shall not be released of its obligations under these presents by any exercise by the 
OWNER/PURCHAER of its liability with reference to the matters aforesaid or any of them or by 
reason or any other acts of omission or commission on the part of the OWNER/PURCHASER or any 
other indulgence shown by the OWNER/PURCHASER or by any other matter or things. 

 

The Bank also agree that the OWNER/PUCHASER at its option shall be entitled to enforce this Guarantee against 
the Bank as a Principal Debtor, in the first instance without proceeding against the SELLER and not withstanding 
any security or other guarantee that the OWNER/PURCHASER may have in relation to the SELLER’s liabilities. 

 
Dated at on this day of _2015. 

 

 
 

 

Signed and delivered by 
 

 

 

For & on Behalf of 
 
 
 

Name of the Bank & Branch 
& Its official Address 

 
 
Approved Bank: Any Nationalized Bank operating in India having branch at Ahmedabad/ Gandhinagar 
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Service Level Agreement (SLA’s) for 
Providing Internet Bandwidth and 

Leased circuit connectivity for City Wide 
Network of Ahmedabad Smart City Project 
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This Service Level Agreement (hereinafter referred to as “Agreement”) is effective 
from______________________Between M/s_______________________ Having its Head Office at 
“____________________”, and Smart City Ahmedabad Development Limited, Ahmedabad, having its office 
at _______________________Ahmedabad (hereinafter referred to as “SCADL”). 
 
 
NOW THIS AGREEMENT WITHNESSETH AS FOLLOWS: 
 

1) In this agreement words and expressions shall have the same meanings as are respectively assigned 
to them in the Conditions of Contract referred to. 

2) The following documents shall be deemed to form and be read and construed as part of this 
Agreement. 

3) Total contract value is for Rs. /- ____. The above contract value is for the entire scope of work as 
mentioned in the Service Level Agreement (SLA). 

4) SCOPE & Responsibility of SERVICE as per the terms and conditions mentioned in the SLA. 
5) IN WITNESS, whereof the parties hereto have caused this Agreement to be executed in accordance 

with their respective laws the day and year first above written. 
6) This Agreement shall remain in force for a period effective from__ /__ /_____ to__/__ /______. 

 
ARTICLE -1 Scope of Work 
 

1.1 Name of the Work 
 

Providing Internet & leased circuit based Leased Bandwidth for the city-wide Network of Ahmedabad Smart 
City Project at the locations mentioned in Schedule 1 & 2 as desired by SCADL and maintenance and 
management of Internet Bandwidth for 24*7*365 days during the contract period. 
 

1.2 Scope of the Work 
a) Study of Proposed Network infrastructure 
b) Technical design of the network components for the termination of required Bandwidth at the locations 
defined in Annexure A and B. 
c) The Service Provider shall provide Bandwidth (Dedicated & Unshared) at SCADL nodes and its zonal offices 
or at other location as desired by SCADL. The Service Provider shall be responsible for local loop, equipment 
and any other hardware / software involved for making the services available at the locations specified as per 
the terms and conditions mentioned in SLA. 
 

1.3 Help Desk / Service Support on (24 Hours * 7 Days * 12 Months basis) 
a) bidder shall make provisions for dedicated manpower to monitor all links and troubleshoot in case of 
downtimes. The Bidder shall book user complaints, auto incidents generated through NMS related to 
bandwidth. 
b) The Service Provider will co-ordinate with other agencies working for SCADL to resolve the inter-operability 
issues. 
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c) The Service Provider would manage and maintain necessary call records for administrative purposes. 
 
ARTICLE -2 SERVICE TERMS 
2.1 General Terms 

 The contract shall remain in force till the expiry of contract period from____ /___ /_____ To 
____/___/_____, SCADL reserve the right to extend the period of validity for further period of 2years on 
mutually agreed terms and condition for the extended period. The services under this contract shall have 
to render at the agreed remuneration. No extra remuneration shall be payable in case of delay of work by 
the Service Provider. 

 The payment shall be made on the basis of availability of Bandwidth to the SCADL Network. Bills shall be 
raised and sent to SCADL for certification and recommendation and making the payment. 

 During the validity of the contract period, the Service Provider shall render their services timely as per 
requirement. In case of genuine reason, if Service Provider is not in position to provide the Internet 
Bandwidth as per SLA, the same shall be intimated well in advance to SCADL. In case of such delay and in 
absence of services, if the work is carried out through other agency, then the same shall be at the same 
cost of the Service Provider. 

 In case of breach of any terms and condition the contract, the Service Provider shall be given a notice to 
rectify it. However, if they fail to rectify it within 72 hours, then they will be liable to pay compensation to 
SCADL at the rate decided by SCADL and same shall be sufficient cause for termination of contract. 

 The Service Provider shall take required insurance for all of their representatives / engineers working on 
the site at their own cost. SCADL will not be responsible for any loss or damage to any of the representative 
of the third party during the said contract. 

 In case of natural calamities or some other Force Majeure any damage occurred to the properties and 
premises of the Service Provider, for that SCADL would not be responsible. 

 In case of any dispute, decision of SCADL shall be final and binding to the agency. 

 The Service Provider shall maintain service up-time (Internet Bandwidth-99.70%, leased circuit 99.50%) 
i.e. availability of the bandwidth. The down time of any reasons other than force majeure 
circumstances/condition mentioned in Article -4 of this agreement will be considered as service down 
time for the purpose of calculation for bandwidth. 

 The Service Provider shall submit Performance Bank Guarantee equivalent to 10% of the order value in 
the form of bank guarantee issued by of all Nationalized Bank including the public sector bank or Private 
Sector Banks authorized by RBI or Commercial Bank or Regional Rural Banks of Gujarat or Co-Operative 
Bank of Gujarat (operating in India having branch at Ahmedabad/Gandhinagar). 

 The Service Provider is responsible to provide operational support to maintain the uptime of the services 
related to Bandwidth. 

 The Service Provider is responsible to ensure uptime of the services as required by SCADL. Hence, the 
uptime for all the equipment / application software’s / components used for the Internet Bandwidth is 
the sole responsibility of the Service Provider. 

 The Service Provider shall treat all matters connected with the contract strictly confidential and shall 
undertake not to disclose, in any way, information, documents, technical data, experience and know how, 
without prior written permission from SCADL. 

 Any damage caused to the property of SCADL/AMC while executing the job shall be solely Service 
Provider’s responsibility. In case any damage to the property is caused, the same will be recovered from 
the Service Provider and no any extra cost shall be paid for such reasons. 

 The Service Provider will have to Monitor the Outgoing traffic, Internet Bandwidth utilization on daily 
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basis, vis-à-vis thresholds and overflow. The Service Provider will have to generate Daily usage log report 
for the same. 

 The Service Provider will have to carry out Installation / upgrades of System Software, operating system 
and patches as and when required. The Service Provider will also have to perform quarterly system 
performance tuning – changing the system configuration parameters. The Service Provider should always 
take SCADL in confidence by following the configuration management procedure before making any major 
changes into the existing setup & infrastructure. 

 In case of any major changes, at the setup and at configuration level, the necessary document update in 
the form of Upgrade should be submitted by the Service Provider to SCADL from time-to-time. 

 The Service Provider will have to manage and maintain necessary ‘Logs’ for administrative purposes. And 
will have to analyses the same to prepare call statistics report. The performance statistics is required to 
be prepared on weekly basis which would be the base for deciding the uptime of the required service. 

 Security Measures to be defined, established, implemented and managed in consultation with SCADL as 
per the requirements. 

 

2.2 Approvals / Clearances 
 

 Necessary approvals/ clearances of concerned authorities, for establishing the proposed project are to be 
obtained by the Service Provider as per the scope of work. 

 Necessary approvals / clearances from concerned authorities, as required, for fire protection, government 
duties / taxes / Octroi, are to be obtained by the Service Provider. 

 Necessary approvals / clearances, from concerned authorities (like City Nagar Nigam, Public Works 
Department (PWD), Department of Irrigation, State Electricity Board etc. for “Right of way”), as required, 
are to be obtained by the Service Provider for laying their own cables to meet system requirements 

 

2.3 Amendment to the Agreement 

 Amendments to the Agreement may be made by mutual agreement by both the Parties. No variation in 
or modification in the terms of the Agreement shall be made except by written amendment signed by 
both the parties. All alterations and changes in the Agreement will take into account prevailing rules, 
regulations and laws. 

 

2.4 Use of Agreement Documents and Information 

 The Service Provider shall not without prior written consent from SCADL disclose the Agreement or any 
provision thereof or any specification, plans, drawings, pattern, samples or information furnished by or 
on behalf of SCADL in connection therewith to any person other than the person employed by the Service 
Provider in the performance of the Agreement. Disclosure to any such employee shall be made in 
confidence and shall extend only as far as may be necessary for such performance. The Service Provider 
shall not without prior written consent of SCADL make use of any document or information made available 
for the project except for purposes of performing the Agreement. 

 All project related documents issued by SCADL other than the Agreement itself shall remain the property 
of SCADL and Originals and all copies shall be returned to SCADL on completion of the Service Provider's 
performance under the Agreement, if so required by the SCADL. 

 

2.5 Resolution of Disputes 

 If any dispute arises between the Parties hereto during the subsistence or thereafter, in connection with 
the validity, interpretation, implementation or alleged material breach of any provision of the Agreement 
or regarding a question, including the questions as to whether the termination of the Contract Agreement 
by 
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 one Party hereto has been legitimate, both Parties hereto shall endeavor to settle such dispute amicably. 
The attempt to bring about an amicable settlement is considered to have failed as soon as one of the 
Parties hereto, after reasonable attempts give 15 days’ notice thereof to the other Party in writing. 

 The place of the arbitration shall be Ahmedabad, Gujarat. The Arbitration proceeding shall be governed 
by the Arbitration and Conciliation Act of 1996 as amended from time to time. The proceedings of 
arbitration shall be in English language. 

 
2.6 Taxes and Duties 
 

Successful Bidder is liable for all applicable taxes and duties at actual & will be paid by SCADL while releasing the 
payments. 
 

2.7 Books and Records 
Service Provider shall maintain adequate books and records in connection with Contract and shall make them 
available for inspection and audit by SCADL during the terms of Contract until expiry of the performance 
guarantee. 
 

2.8 Performance Guarantee 

 The Service Provider shall furnish Performance Guarantee as provided in the bid document to SCADL for 
an amount equal to 10% of the value of Order / LOI. 

 The Performance Guarantee shall be valid for a period of 180 days beyond Contract period and shall be 
denominated in Indian Rupees and shall be in the form of an unconditional Bank Guarantee issued by all 
Nationalized Bank including the public sector bank or Private Sector Banks authorized by RBI or 
Commercial Bank or Regional Rural Banks of Gujarat or Co-Operative Bank of Gujarat (operating in India 
having branch at Ahmedabad/ Gandhinagar) in the format provided by SCADL to be submitted Within 15 
working days of receipt of The LoI. 

 The Performance Guarantee shall be discharged by SCADL and returned to the Service Provider within 
30 days from the date of expiry of the Performance Bank Guarantee. 

 

2.9 Third Party Agency 
 

SCADL or its designated Agency, which would monitor the performance of the Internet Bandwidth and leased 
circuits. This Third Party Agency will also conduct the Partial and Final Acceptance Test as per the technical 
requirement of the Agreement and will issue the Certificate of Completion. Third Party Agency will verify the 
services as mentioned in SLA. The Service Provider will co-operate with such Third Party Agency. 
 

2.10 Support from External Agency 
In case, if Service Provider wish to have support from any external agency, it’s very necessary to inform SCADL 
in written prior to allow them to work on SCADL infrastructure. The information should contain all respective 
information about the company from whom support has been extended, the person/group of people and the 
segment in which services has been taken. On completion of the task, another report should be submitted by 
mentioning action taken by this person/group of people from external agency, with duration. The Service 
Provider is solely responsible for the action taken by such agency on their behalf. No Data/ Information should 
be sent out of the premise without obtaining prior written 
confirmation from the SCADL. 
 

ARTICLE - 3 PENALTY 
 

The Service Provider shall be responsible for maintaining the desired performance and availability of the 
services. The Service Provider should ensure the prompt service support during Contract period. 
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The Service Provider shall be responsible for maintaining the desired performance and availability of the 
system/services. Operational penalty will be imposed for each ‘Hour’ delay or part thereof delay, until actual 
availability of agreed Leased Bandwidth. The overall penalty cap would be 10% of the Quarterly Invoiced 
amount. If the Service Provider fails to provide services as specified above, the following penalty will be 
imposed. If quarterly Service uptime is: 
 

A) Internet Bandwidth: 
 

S/N Uptime Penalty  

1 99.70% or better No Penalty 

2 Less than 99.70% Up Time 
Rs. 10000/‐ (beyond agreed quarterly down time) per Link per Hour 
or part thereof. 

 
B) Leased circuits: 

 

S/N Uptime Penalty 

1 99.50% or better No Penalty 

2 Less than 99.50% to 99.00 % 
Rs. 5,000/‐ per link per hour beyond agreed down time or Part 
thereof 

3 Less than 99.00% to 98.50% 
Rs. 10,000/‐ per link per hour beyond agreed down time or Part 
thereof 

4 Below 98.50% 
Rs. 20,000/‐ per link per hour beyond agreed down time or Part 
thereof 

 
C) Latency and Packet Loss: 

 

S/N Network Segment Threshold  Penalty 

1 Internet Bandwidth Latency: 200 ms,  
If Network Latency is not resolved within 24 Hrs than 
Rs 2000 per instance per Hour or part thereof. 

2 Leased Circuits Latency 20 ms 
Rs. 10000/‐ (beyond agreed quarterly down time) per 
Link per Hour or part thereof. 

3 
Packet Loss across 
any Network Link 

Less Than 1% 
If the Packet Loss is not resolved within 6 Hour than 
Rs. 1000/- per instance per Hour or part thereof 

 
Exclusions / conditions for which Downtime will not be considered as Downtime: 
 

1) Downtime due to ‘planned outage’ for which prior approval has been given by SCADL. 
 

2) The uptime or Downtime calculation will not include any down time related to any media & its equipment, 
which are not provided/ installed by the Service Provider. 
 

3) The downtime caused due to problems related to non‐availability of power, due to switch off / failure of 
power and/ or power fluctuations, hardware failure due to above. 
 

Note: For any planned downtime, the Service Provider will inform SCADL, in writing at least 7 working days 
in advance and will take prior written permission. All planned activities for which downtime is required would 
be carried out in non‐peak hours only and it is desirable to carry out such activities on off day i.e. public holiday 
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only. 
 

ARTICLE -4 FORCE MAJEURE 
 

Force Majeure shall mean any event or circumstances or combination of events or circumstances that 
materially and adversely affects, prevents or delays any Party in performance of its obligation in accordance 
with the terms of the Agreement, but only if and to the extent that such events and circumstances are not 
within the affected party's reasonable control, directly or indirectly, and effects of which could have prevented 
through Good Industry Practice or, in the case if construction activities through reasonable skill and care, 
including through the expenditure of reasonable sums of money. Any events or circumstances meeting the 
description of the Force Majeure which have same effect upon the performance of any contractor shall 
constitute Force Majeure with respect to the Service Provider. The Parties shall ensure compliance of the 
terms of the Agreement unless affected by the Force Majeure Events. The Service Provider shall not be liable 
for forfeiture of its implementation / Performance guarantee, levy of Penalties, or termination for default if 
and to the extent that its delay in performance or other failure to perform its obligations under the Agreement 
is the result of Force Majeure. 
 

4.1 Force Majeure Events 
The Force Majeure circumstances and events shall include the following events to the extent that such events 
or their consequences (it being understood that if a causing event is within the reasonable control of the 
affected party, the direct consequences shall also be deemed to be within such party's reasonable control) 
satisfy the definition as stated above. 
 

Without limitation to the generality of the foregoing, Force Majeure Event shall include following events and 
circumstances and their effects to the extent that they, or their effects, satisfy the above requirements: 
a. Failure of satellite due to atmospheric / other space disturbances like sunspots etc. 
b. Natural events (“Natural Events”) to the extent they satisfy the foregoing requirements including. 
c. Any material effect on the natural elements, including lightning, fire, earthquake, cyclone, flood, storm, 

tornado, or typhoon; 
d. Explosion or chemical contamination (other than resulting from an act of war); 
e. Epidemic such as plague; 
f. Any event or circumstance of a nature analogous to any of the foregoing. 
g. Other Events (“Political Events”) to the extent that they satisfy the foregoing requirements including: 
h. Political Events which occur inside or Outside the State of Gujarat or involve directly the State Government 

and the Central Government (“Direct Political Event”), including: Act of war (whether declared or 
undeclared), invasion, armed conflict or act of foreign enemy, blockade, embargo, revolution, riot, 
insurrection, civil commotion, act of terrorism or sabotage; 

i. Strikes, work to rules, go-slows which are either widespread, nation-wide, or state-wide and are of 
political nature; Any event or circumstance of a nature analogous to any of the foregoing. 

 

4.2 Force Majeure Exclusions 
Force Majeure shall not include the following event(s) and/or circumstances, except to the extent that they 
are consequences of an event of Force Majeure : 
 a) Unavailability 
 b) Late delivery 
 c) Delay in the performance of any contractor, sub-contractors or their agents; 
 

4.3 Procedure for Calling Force Majeure 
The Affected Party shall notify to the other Party in writing of the occurrence of the Force Majeure as soon as 
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reasonably practicable, and in any event within 5 (five) days after the affected Party came to know or ought 
reasonably to have known, of its occurrence and that the Force Majeure would be likely to have a material 
impact on the performance of its obligations under the Agreement. 
 
 
ARTICLE - 5 PAYMENT TERMS 
 
The SCADL agree to pay Rs. _________________Only (In words) as annual service charges/ rental charges for 
, supply, Installation & commissioning of Bandwidth for SCADL Network  and mentioned Locations in the price 
bid. The cost is including Annual Maintenance Charges but does not include service taxes and educational cess 
etc., the SCADL shall pay it on actuals. The Service Provider shall be paid the annual rental charges on quarterly 
basis. 
At the end of each quarter, the service provider will submit the invoices to SCADL with necessary certificates 
and verification of the services extended. The same shall be verified and certified by SCADL/ Other Agency 
designated by SCADL, and submitted to SCADL. 
 
In Witness whereof, these parties to this Agreement have signed on_____ day of , 2017 by and in the in 
the presence of the following witnesses: 
 
 
 
Signed by:  Witnesses 
Authorized Signatory 
Ahmedabad Municipal Corporation, Ahmedabad   1.) _________________ 
         2.) _________________ 
         3.) _________________ 
 
The Service Provider        1.) _________________ 
         2.)__________________ 
         3.)__________________  
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SECTION:7 

ANNEXURE 
 
 
 
 
 
 
 
 
 
 
 
 
 



P a g e  76  

 

 
 
 
 

ANNEXURE – A 
 

S/N Zone Location_Type Locations_Name 
Bandwidth 

required 
(Mbps) 

1 South Ward Office 36_DANILIMDA 10 

2 North Ward Office 22_INDIA_COLONY 10 

3 East Ward Office 24_NIKOL 10 

4 East Ward Office 48_RAMOL_HATHIJAN 10 

5 Central Ward Office 16_SHAHIBAG 10 

6 South Ward Office 46_LAMBHA 10 

7 North Ward Office 23_THAKKARBAPANAGAR 10 

8 Central Ward Office 28_KHADIA 10 

9 West Ward Office 18_NAVRANGPURA 10 

10 Central Ward Office 29_JAMALPUR 10 

11 North Ward Office 13_SAIJPUR_BOGHA 10 

12 North Ward Office 14_KUBERNAGR 10 

13 West Ward Office 31_VASNA 10 

14 West Ward Office 30_PALDI 10 

15 New West Ward Office 34_MAKTAMPURA 10 

16 East Ward Office 43_BHAIPURA 10 

17 South Ward Office 37_MANINAGAR 10 

18 New West Ward Office 08_THALTEJ 10 

19 South Ward Office 44_KHOKHRA 10 

20 New West Ward Office 07_GHATLODIA 10 

21 West Ward Office 05_RANIP 10 

22 New West Ward Office 01_GOTA 10 

23 New West Ward Office 19_BODAKDEV 10 

24 New West Ward Office 33_SARKHEJ 10 

25 New West Ward Office 32_VEJALPUR 10 

26 New West Ward Office 20_JODHPUR 10 

27 West Ward Office 10_S_P_STADIUM 10 

28 West Ward Office 06_NEW_WADAJ 10 

29 West Ward Office 04_SABARMATI 10 

30 West Ward Office 03_CHANDKHEDA 10 

31 Central Ward Office 21_DARIYAPUR 10 
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S/N Zone Location_Type Locations_Name 
Bandwidth 

required 
(Mbps) 

32 North Ward Office Runway 10 

33 South Ward Office 45_ISANPUR 10 

34 South Ward Office 42_INDRAPURI 10 

35 South Ward Office 47_VATVA 10 

36 South Ward Office 35_BAHERAMPURA 10 

37 East Ward Office 38_GOMTIPUR 10 

38 East Ward Office 39_AMRAIWADI 10 

39 North Ward Office 26_BAPUNAGAR 10 

40 East Ward Office 41_VASTRAL 10 

41 East Ward Office 40_ODHAV 10 

42 North Ward Office 12_NARODA 10 

43 Central Ward Office 15_ASARWA 10 

44 North Ward Office 27_SARASPUR_RAKHIYAL 10 

45 West Ward Office 09_NARANPURA 10 

46 Central Ward Office 17_SHAHPUR 10 

47 New West Ward Office 02_CHANDLODIA 10 

48 East Ward Office 25_VIRATNAGAR 10 

49 North Zonal Office North Zone 
Required as 

per 
aggregation 

50 South Zonal Office South Zone 
Required as 

per 
aggregation 

51 East Zonal Office East Zone 
Required as 

per 
aggregation 

52 Central Zonal Office Central Zone 
Required as 

per 
aggregation 

53 West Zonal Office West zone 
Required as 

per 
aggregation 

54 New West Zonal Office New West Zone 
Required as 

per 
aggregation 

55 New West UHC B J MEDICAL COLLEAGE 5 

56 North UHC BAPUNAGAR GENERAL HOSPITAL 5 

57 South UHC L G HOSPITAL 50 
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S/N Zone Location_Type Locations_Name 
Bandwidth 

required 
(Mbps) 

58 South UHC RUKSHMANI HOSPITAL 5 

59 North UHC SHARDABEN HOSPITAL 50 

60 West UHC V S HOSPITAL 50 

61 East UHC VIRATNAGAR  5 

62 East UHC BHAIPURA 5 

63 East UHC GOMTIPUR 5 

64 East UHC RAJPUR 10 

65 East UHC RAKHIAL 5 

66 East UHC VASTRAL 10 

67 East UHC RAMOL 5 

68 North UHC BAPUNAGAR 5 

69 East UHC AMRAIWADI 5 

70 East UHC NIKOL 5 

71 Central UHC DARIAPUR 5 

72 Central UHC MADHUPURA 5 

73 Central UHC KALUPUR 5 

74 Central UHC KHADIA 5 

75 Central UHC RAIKHAD 5 

76 Central UHC JAMALPUR 10 

77 New West UHC SHAHPUR 5 

78 Central UHC DUDHESHWAR 10 

79 Central UHC GIRDHARNAGAR 5 

80 South UHC BEHRAMPURA 10 

81 South UHC DANILIMDA 10 

82 South UHC KANKARIA 10 

83 South UHC LAMBHA 5 

84 South UHC VATVA 5 

85 South UHC INDRAPURI 5 

86 South UHC MANINAGAR 5 

87 South UHC GHODASAR  5 

88 South UHC ISANPUR 15 

89 South UHC KHOKHARA 50 

90 West UHC PALDI 5 

91 West UHC VASNA 5 

92 West UHC AMBAVADI 5 

93 West UHC NAVRANGPURA 5 
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S/N Zone Location_Type Locations_Name 
Bandwidth 

required 
(Mbps) 

94 West UHC STADIUM 5 

95 West UHC NARANPURA 5 

96 West UHC OLD WADAJ 5 

97 West UHC NAVA WADAJ 5 

98 West UHC SABARMATI 10 

99 West UHC CHANDKHEDA 5 

100 New West UHC GHATLODIA 5 

101 New West UHC CHANDLODIA 5 

102 West UHC RANIP 10 

103 New West UHC THALTEJ 5 

104 New West UHC VEJALPUR 5 

105 New West UHC BODAKDEV 5 

106 New West UHC JODHPUR 5 

107 New West UHC SARKHEJ 5 

108 West UHC KALI 5 

109 New West UHC GOTA 15 

110 North UHC SARASPUR 5 

111 Central UHC ASARWA 5 

112 North UHC SARDARNAGAR 5 

113 North UHC THAKKARNAGAR 5 

114 North UHC SAIJPUR 5 

115 North UHC NARODA MUTHIYA 5 

116 North UHC KRISHNANAGAR 5 

117 North UHC KUBERNAGAR 5 

118 North UHC NARODA ROAD 5 

119 North UHC INDIA COLONY 5 

120 North UHC NOBALNAGAR 5 

121 South UHC VATVA 5 

122 North UHC NARODA MUTHIYA 5 

123 New West UHC SHAHPUR 5 

124 Central UHC MADHUPURA 5 

125 East UHC GOMTIPUR 5 

126 New West UHC SARKHEJ CHC 5 

127 West UHC CHANDKHEDA CHC 5 

128 North Major Hospital SHARDABEN HOSPITAL 50 

129 Central Major Hospital V S HOSPITAL 50 
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S/N Zone Location_Type Locations_Name 
Bandwidth 

required 
(Mbps) 

130 South Major Hospital L G HOSPITAL 50 

131 South Major Hospital KHOKHARA 50 

132 East Dumping Ground Gomtipur DR Pumping Station 2 

133 Central Dumping Ground Shaiking Tower DR.Pumping Station 2 

134 East Dumping Ground Rakhial Drainage Pumping Staion 2 

135 South Dumping Ground 
Bag E Firdos Drainage Pumping 
Station 

2 

136 East Dumping Ground Nikol Drainage Pumping Station 2 

137 East Dumping Ground Odhav_B Drainage Pumping Station 2 

138 East Dumping Ground Odhav-E Drainage Pumping Station 2 

139 East Dumping Ground Odhav-A Drainage Pumping Station 2 

140 West BRTS Depot Chandkheda,  5 

141 South BRTS Depot ITO 5 

142 South BRTS Depot Chandola Talab  5 

143 East BRTS Depot Odhav 20 

144 New West Fire Stations Bodakdev Fire Station 10 

145 East Fire Stations Gomtipur Fire Station 10 

146 Central Fire Stations Jamalpur Fire Station 10 

147 South Fire Stations Jasodanagar Fire Station 10 

148 South Fire Stations Maninagar Fire Station 10 

149 South Fire Stations Memnagar Fire station 10 

150 Central Fire Stations Danapith Fire Station 10 

151 North Fire Stations Naroda Fire Station 10 

152 East Fire Stations Odhav Fire Station 10 

153 Central Fire Stations Panchkuva Fire Station 10 

154 West Fire Stations Sabarmati Fire Station 10 

155 Central Fire Stations Shahpur Fire Station 10 

156 Central Municipal Parks sardar baugh 5 

157 Central Municipal Parks lokmanya tilak garden 2 

158 Central Municipal Parks tirthankar udhyan 5 

159 Central Municipal Parks late jethabhai parmar 2 

160 Central Municipal Parks hitendra desai 2 

161 Central Municipal Parks rajendra park 5 

162 Central Municipal Parks dariyakhan ghumat garden 5 

163 Central Municipal Parks Astodiya garden 5 

164 Central Municipal Parks jagannath temple 2 
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S/N Zone Location_Type Locations_Name 
Bandwidth 

required 
(Mbps) 

165 Central Municipal Parks Asavalli garden 5 

166 Central Municipal Parks madhubaugh 2 

167 Central Municipal Parks hajipura garden 2 

168 Central Municipal Parks raghnathji purohit garden 5 

169 East Municipal Parks late ramlal rupala 5 

170 North Municipal Parks bhimrav garden 5 

171 North Municipal Parks soneria garden 5 

172 East Municipal Parks late manubhai parmar 2 

173 North Municipal Parks bapunagar post office garden 2 

174 East Municipal Parks hathikhai garden 5 

175 East Municipal Parks 
Madhuvan Garden, Nr.Sugyan School, 
Viratnagar 

2 

176 East Municipal Parks 
Gayatri Vatika Udhyan, Opp.Ambica 
Nagar School 

2 

177 East Municipal Parks Shree Public Park, Nr.Khodiar Mandir 2 

178 East Municipal Parks Shrijee Public Park 2 

179 East Municipal Parks Sad Guru Garden, Nikol 2 

180 East Municipal Parks Dhruv Public Park, Vastral gate 2 

181 East Municipal Parks 
Kailash Van, Nr.Gor na Kuva, 
Maninagar (East) 

2 

182 East Municipal Parks Nr. Jain Derasar Garden 2 

183 West Municipal Parks 
Sheth T B Park (Parimal garden), 
Nr.Chadavad Police chowki 

10 

184 West Municipal Parks Dus Bungla Garden, Gulbai Tekra 2 

185 West Municipal Parks 
Dr.Vanikar Udhyan (Mithakhali 
garden), Mithakhali Gam 

2 

186 West Municipal Parks 
Sheth B G Park (Bhikhabhai garden), 
Nr.Ellisbridge 

2 

187 West Municipal Parks Sachivalay Garden, Gulbai Tekra 2 

188 West Municipal Parks 
Prahladbhai Patel Joggers Park, Ishvar 
Bhuvan 

2 

189 West Municipal Parks Gitabaug, Nr.Gitabaug Tubewell St. 2 

190 West Municipal Parks 
Late Atmaram Mancharam Gujjar 
Udhyan (Fatehpura garden), 
Nr.Fatehpura Tubewell St. 

2 

191 West Municipal Parks 
Sheth Manjulal S Udhyan, Paldi Char 
Rasta, Paldi 

2 
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192 West Municipal Parks 
Sharda Mandir Garden, Sharda 
Mandir Road, Paldi 

2 

193 West Municipal Parks 
Dhanvantari Aruvedic Udhyan, 
Opp.Prashan Park Soc. 

2 

194 West Municipal Parks 
Chandra Shekhar Azad Garden, 
Nr.Azad Soc. 

2 

195 West Municipal Parks 
Saurabh Garden, Nr.St.Xavier Loyla 
School 

2 

196 West Municipal Parks 
Late Popatlal Chotalal Dani Udhyan, 
Shreyas Crossing 

2 

197 West Municipal Parks Bansidhar Garden, Nr.Bansidhar Soc. 2 

198 West Municipal Parks 
Prof.Chaitanya Khambholja Udhyan 
(Prajapati garden), Nr.Vasna Bus-
Stand 

2 

199 West Municipal Parks Vasna Telephone Exchange Garden 2 

200 West Municipal Parks 
Usmanpura Garden, Nr.Usmanpura 
Zonal Off. 

2 

201 West Municipal Parks 
Maharshi Arvind Ghosh Udhyan, 
Kameshvar Mahadev, Ankur 

2 

202 West Municipal Parks 
Pragatinagar Garden, 
Opp.Guj.Housing Board Off. 

2 

203 West Municipal Parks 
Vande Matram Udhyan, Nr.Swastik 
School 

2 

204 West Municipal Parks Senior Citizen Park, Bhimjipura 2 

205 West Municipal Parks 
Lalabhai Chaganbhai Patel Udhyan, 
Nr.Tiger Flats 

2 

206 West Municipal Parks 
Late Shyamaldas Lallubhai Patel 
Udhyan, Ramnagar 

2 

207 West Municipal Parks Motera Lake 2 

208 North Municipal Parks 
Sant Shree Santram Das Udhyan, B/h. 
Urvashi Bunglow, 

2 

209 North Municipal Parks Madhav Udhyan, Nr.Payalnagar Soc. 2 

210 North Municipal Parks 
Sardar Patel Udhyan, Nr.Saurashtra 
Soc. 

2 

211 North Municipal Parks 
Oxizon Park,Behind Satyam Drainage 
Pumping Station 

2 

212 North Municipal Parks 
Garden Nr. Vraj Bhumi Soc. Nr. 
Kubernagar ITI Under Bridge 

2 
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213 North Municipal Parks 
Sant Shree Kanvararam Saheb Mu. 
Udhyan 

2 

214 North Municipal Parks 
Late Revabhai Parmar Garden 
(Manchani Masjid garden), 
Opp.Ambar Cinema 

2 

215 Central Municipal Parks 
Sumel-5, Under Chamunda Bridge, Nr. 
Chamanpura Cross Road 

2 

216 South Municipal Parks 
Behrampura Udhyan, Nr. 
S.T.Workshop 

2 

217 South Municipal Parks Garden Nr.Ghodasar Smruti Mandir 2 

218 South Municipal Parks Garden Opp. Pandit Din Dayal Circle 2 

219 South Municipal Parks Garden Opp. Pandit Din Dayal Circle 2 

220 South Municipal Parks 
Late Ramniklal V Bhatt Udhyan, 
Gordhanwadi Tekra 

2 

221 South Municipal Parks 
Dr.Baba Saheb Ambedkar Udhyan, 
Nr.Jogni Mata Mandir, Majur Gam 

2 

222 South Municipal Parks 
Chandubhai Bhavsar Muni. Udhyan 
Nr.Best High School 

2 

223 South Municipal Parks Rashmi Shukla Udhyan, Gordhanwadi 2 

224 South Municipal Parks 
Tusharbhai Deshmukh Muni. Udhyan, 
Opp.Sakriba Party Plot,  
Nr.C.T.M.Char Rasta 

2 

225 South Municipal Parks 
Garden Opp. Girivar Bunglows, Nr. 
CTM 

2 

226 South Municipal Parks Late Shambhubhai Jagabhai Udhyan 2 

227 South Municipal Parks Laxminarayan Garden 2 

228 South Municipal Parks 
Garden Nr. Partheshvar Appt. Nr. 
Sitabaug Soc. 

2 

229 New West Municipal Parks 
Sadipani Public Park, Opp. Chayaghar 
Chavni 

2 

230 New West Municipal Parks Chitra Public Park, Opp.Ghoyel Plaza 2 

231 New West Municipal Parks Rohini Public Park, B/h.Jude Bunglows 2 

232 New West Municipal Parks 
Ashvini Public Park, Nr.Simandhar 
Tower 

2 

233 New West Municipal Parks Sarvan Public Park, Nr.Shrijee dairy 2 

234 New West Municipal Parks 
Panchamrut Public Park, Nr.Soham 
Tower 

2 

235 New West Municipal Parks 
Surbhi Public Park, Ghoyal Tower, 
Nr.Sandesh Press 

2 
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236 New West Municipal Parks 
Swastik Public Park, Ghoyal Tower, 
Nr.Sandesh Press 

2 

237 New West Municipal Parks Indra Public Park, Sarkari Vasahat 2 

238 New West Municipal Parks Bodakdev Garden 2 

239 New West Municipal Parks 
Vastrapur Lake Garden, Vastrapur 
Gam 

2 

240 New West Municipal Parks Nova Village Lake 2 

241 New West Municipal Parks 
Saptrushi Public Park, B/h.I.O.C. 
Petrol Pump 

2 

242 New West Municipal Parks 
Keval Public Park, B/h.Bhagyoday 
Bank 

2 

243 New West Municipal Parks Utsav Public Park, Nr.Rahul Tower 2 

244 New West Municipal Parks Parth Public Park, Nr.Hetvi Tower 2 

245 New West Municipal Parks Varahi Public Park, Riddhi Tower 2 

246 New West Municipal Parks 
Visvamitra Public Park, B/h.Vasraj 
Tower 

2 

247 New West Municipal Parks Dhyan Public Park, Opp.Malav Talav 2 

248 New West Municipal Parks Vidur Public Park, Opp.Malav Talav 2 

249 New West Municipal Parks 
Kirtan Public Park, Revti Tower, 
Ramdev Nagar Cross Rd. 

2 

250 New West Municipal Parks 
Pujan Public Park, B/h.Rudra 
Bunglows, Nr.Ashish School 

2 

251 New West Municipal Parks 
Mukta Public Park, Nr.Ashvamegh 
Bunglows No.6 

2 

252 New West Municipal Parks Swami Public Park 2 

253 New West Municipal Parks Amrut Public Park 2 

254 New West Municipal Parks 
Prahladnagar Garden, Nr.S.G.High-
way 

5 

255 New West Municipal Parks Pacha Lake 2 

256 New West Municipal Parks Bhairavi Public Park, Visramnagar 2 

257 New West Municipal Parks 
Pandav Public Park, Nr.Nand 
Bunglows 

2 

258 New West Municipal Parks Kautilya Public Park, Nr.Water Tank 2 

259 New West Municipal Parks 
Sadhna Public Park, Nr.Nalanda 
School 

2 

260 New West Municipal Parks 
Sargam Public Park, Nr.Nalanda 
School 

2 

261 New West Municipal Parks Meghanand Public Park, Nr.K.K.Nagar 2 
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262 New West Municipal Parks Kalptaru Public Park, Nr.Mandir 2 

263 New West Municipal Parks Parijat Public Park, Vasoya Park 2 

264 New West Municipal Parks Vivekanand Public Park, Viveka Chowk 2 

265 West Municipal Parks River front Garden (West) 15 

266 West Municipal Parks River front Garden (East) 15 

267 New West Municipal Parks Memnagar Lake 2 

268 New West Municipal Parks R.C.Technical Garden (Transist Pond) 2 

269 New West Municipal Parks Sarthi Public Park, Nr.Memnagar Lake 2 

270 New West Municipal Parks Upasna Public Park, Opp.Shiv Temple 2 

271 New West Municipal Parks 
Chandan Public Park, Nr.Umang 
School 

2 

272 New West Municipal Parks Palas Public Park, Nr.Lov-Kush Tower 2 

273 New West Municipal Parks 
Tulshi Public Park, Nr.Surdhara 
Bunglows 

2 

274 New West Municipal Parks 
Kandarb Public Park, Nr.Jay Ambe 
Nagar 

2 

275 New West Municipal Parks Vaman Public Park, Gulab Tower Road 2 

276 New West Municipal Parks Lake Garden on Sola-Science City Rd. 2 

277 New West Municipal Parks Altiyas Garden 2 

278 New West Municipal Parks Virat Public Park, Nr.Balolnagar 2 

279 New West Municipal Parks Vaibhai Public Park, Nr.School 2 

280 New West Municipal Parks 
Vedant Public Park, Nr.Nagar Palika 
Off. 

2 

281 New West Municipal Parks 
Vidhata Public Park, Nr.Kamdhanu 
Soc. 

2 

282 New West Municipal Parks Varun Public Park, Nr.Railway Track 2 

283 New West Municipal Parks 
Vedant Public Park, Opp.Jivandhara 
Soc. 

2 

284 New West Municipal Parks 
Mahara Public Park, Nr.Keshav 
Bunglows 

2 

285 New West Municipal Parks Vasisth Public Park, Nr.Novex Soc. 2 

286 New West Municipal Parks 
Marichi Public Park, Nr.Maulik 
Tenament 

2 

287 New West Municipal Parks Jodhpur Plot 2 

288 New West Municipal Parks 
Garden Opp. Vidhyanagar School, Nr. 
Vrajj Dham, Prerna Tirth Drasar Road 

2 

289 New West Municipal Parks Bhakti Public Park, Taranga Hill Soc. 2 
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290 New West Municipal Parks 
Pancham Public Park, Nr.Chandlodia 
bridge 

2 

291 New West Municipal Parks 
Chandlodia Public Park-IV, 
Nr.Chandlodia Nagar Palika 

2 

292 New West Municipal Parks 
Chandlodia Public Park-I, 
Nr.Chandlodia Nagar Palika 

2 

293 New West Municipal Parks Sarkhej Roja Garden, Nr.Roja Lake 10 

294 New West Municipal Parks Lake Garden Nr.Dev City 2 

295 New West Municipal Parks 
Garden Nr. SIMS Hospital, Scince City 
Road 

2 

296 South Municipal Parks Kamla Nehru Udhyan, Uttamnagar 2 

297 East Bus Depot (GSRTC) Bapunagar 5 

298 South Bus Depot (GSRTC) Chandola 5 

299 South Bus Depot (GSRTC) Bareja 5 

300 Central Bus Depot (GSRTC) Geeta Mandir GSRTC Bus Depots 50 

301 West Bus Depot (GSRTC) Ranip GSRTC Bus Depots 10 

302 North Bus Depot (GSRTC) Krishnanagar GSRTC Bus Depots 10 

303 South Bus Depot (GSRTC) Maninagar GSRTC Bus Depots 10 

304 West Bus Depot (GSRTC) Paldi GSRTC Bus Depots 10 

305 West Bus Depot (GSRTC) Nehru Nagar GSRTC Bus Depots 10 

306 Central Railway Station Kalupur Railway station 20 

307 West Railway Station Sabarmati Railway station 15 

308 South Railway Station Maninagar Railway station 15 

309 Central Railway Station 
Ahmedabad Junction, Laxmi Bazar, 
Khadia, Ahmedabad, Gujarat 380002 

20 

310 North Sensors-Water:WDS Bhilvas (Old) 10 

311 New West Sensors-Water:WDS Vaishnodevi MBR 10 

312 South Sensors-Water:WDS Moni Hotel 10 

313 New West Sensors-Water:WDS Nava Vanzar 10 

314 South Sensors-Water:WDS Vatva-EWS 10 

315 South Sensors-Water:WDS Lambha-Indira Nagar_V-2 10 

316 South Sensors-Water:WDS Lambha-Gamtal 10 

317 North Sensors-Water:WDS Shrenam Resi. 10 

318 South Sensors-Water:WDS Sohang Hills 10 

319 South Sensors-Water:WDS Danilimda-Jalghar 10 

320 East Sensors-Water:WDS Vivekanand Nagar 10 

321 East Sensors-Water:WDS Hattijan 10 
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322 East Sensors-Water:WDS Vinoba Bhave Nagar 10 

323 East Sensors-Water:WDS Vinzol 10 

324 East Sensors-Water:WDS Ramol-Sattalvdi 10 

325 East Sensors-Water:WDS Odhav-FB-81 10 

326 East Sensors-Water:WDS Odhav-Jogeshwar 10 

327 East Sensors-Water:WDS Odhav-Panchayat 10 

328 North Sensors-Water:WDS New Potaliya 10 

329 New West Sensors-Water:WDS Mahatma Gandhi 10 

330 New West Sensors-Water:WDS Science City 30 

331 New West Sensors-Water:WDS Bhadaj 10 

332 New West Sensors-Water:WDS Shilaj 10 

333 New West Sensors-Water:WDS Bodakdev Torrent 10 

334 New West Sensors-Water:WDS Mamtpura 10 

335 West Sensors-Water:WDS Narmanpura 10 

336 New West Sensors-Water:WDS Fatehwadi 10 

337 New West Sensors-Water:WDS Royal 10 

338 New West Sensors-Water:WDS Muskan Garden 10 

339 New West Sensors-Water:WDS TP. 204 10 

340 South Sensors-Water:WDS J.Gaonthan 10 

341 New West Sensors-Water:WDS Satellite 10 

342 New West Sensors-Water:WDS Sayona City 10 

343 New West Sensors-Water:WDS Gajraj 10 

344 New West Sensors-Water:WDS Vande Mataram 10 

345 West Sensors-Water:WDS BAPS 10 

346 West Sensors-Water:WDS Akash 10 

347 New West Sensors-Water:WDS Jagatpura 10 

348 West Sensors-Water:WDS AMC (Sadar Patel) 10 

349 North Sensors-Water:WDS Kalapi Nahar 10 

350 Central Sensors-Water:WDS Civil 10 

351 Central Sensors-Water:WDS MES 10 

352 Central Sensors-Water:WDS Barfiwala Bhavan (Shahpur) 10 

353 North Sensors-Water:WDS Noble Nagar 10 

354 North Sensors-Water:WDS Naroda Memco 10 

355 East Sensors-Water:WDS Odhav-2 (Fire) 10 

356 East Sensors-Water:WDS Odhav-Varigruh 10 

357 East Sensors-Water:WDS Odhav-1 (Ambika) 10 
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358 East Sensors-Water:WDS Muktidham 10 

359 East Sensors-Water:WDS Nikol-Krishna Park 10 

360 North Sensors-Water:WDS Bapunagar-Anand Flat 10 

361 North Sensors-Water:WDS Bapu Nagar 10 

362 North Sensors-Water:WDS Thakarbappa Nagar 10 

363 East Sensors-Water:WDS Nikol-102 10 

364 East Sensors-Water:WDS Nikol-101 10 

365 North Sensors-Water:WDS Naroda TP-2 10 

366 North Sensors-Water:WDS Naroda Jalpa 10 

367 North Sensors-Water:WDS Hanspura 10 

368 West Sensors-Water:WDS Vyaswadi 10 

369 North Sensors-Water:WDS Naroda Gam 10 

370 North Sensors-Water:WDS Saijpur Old 10 

371 North Sensors-Water:WDS Krisna Nagar 10 

372 East Sensors-Water:WDS Nikol Lilanagar 10 

373 North Sensors-Water:WDS Asarva Housing 10 

374 North Sensors-Water:WDS Sonariya 10 

375 North Sensors-Water:WDS Potliya 10 

376 North Sensors-Water:WDS Naroda-TP 12 10 

377 North Sensors-Water:WDS Naroda Fire 10 

378 North Sensors-Water:WDS Meghaninagar 10 

379 North Sensors-Water:WDS Gurukrupa Nagar 10 

380 North Sensors-Water:WDS Saijpur New 10 

381 North Sensors-Water:WDS Bangla Area 10 

382 North Sensors-Water:WDS C-Ward 10 

383 North Sensors-Water:WDS G-Ward 10 

384 Central Sensors-Water:WDS Batata Mill Dariapur 10 

385 Central Sensors-Water:WDS Krishna Cinema (Relief Road) 10 

386 Central Sensors-Water:WDS Jaganath 10 

387 Central Sensors-Water:WDS Madhubag 10 

388 Central Sensors-Water:WDS Aastodia 10 

389 Central Sensors-Water:WDS Prem Darwaja 10 

390 Central Sensors-Water:WDS Lal Darwaja 10 

391 Central Sensors-Water:WDS Ranchhodpura 10 

392 Central Sensors-Water:WDS Shahibag 10 

393 South Sensors-Water:WDS Saptrushi 10 
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394 South Sensors-Water:WDS Kankria Football Ground 10 

395 South Sensors-Water:WDS Jashoda Nagar 10 

396 South Sensors-Water:WDS Rajeshwari 10 

397 South Sensors-Water:WDS Prakash Nagar 10 

398 South Sensors-Water:WDS Ram Rahim Tekra 10 

399 South Sensors-Water:WDS New Suburban 10 

400 South Sensors-Water:WDS Dhor Bazar 10 

401 South Sensors-Water:WDS Meera Pragati 10 

402 South Sensors-Water:WDS Pilot Dairy 10 

403 Central Sensors-Water:WDS Kantodia Vas 10 

404 North Sensors-Water:WDS Saraspur S.C.L. Housing 10 

405 North Sensors-Water:WDS Chamanpura 10 

406 North Sensors-Water:WDS Asarva Village 10 

407 West Sensors-Water:WDS Panchasheel 10 

408 West Sensors-Water:WDS Vasana Shahvadi 10 

409 West Sensors-Water:WDS Keshavnagar 10 

410 West Sensors-Water:WDS Dharamnagar 10 

411 West Sensors-Water:WDS Navarangpura 10 

412 West Sensors-Water:WDS Sharda 10 

413 West Sensors-Water:WDS Azad Society 10 

414 West Sensors-Water:WDS Nagari 10 

415 West Sensors-Water:WDS Ellisbridge 10 

416 West Sensors-Water:WDS Fatehpura 10 

417 West Sensors-Water:WDS Sahidvan 10 

418 West Sensors-Water:WDS Jawahar Nagar 10 

419 West Sensors-Water:WDS Niyojan Nagar 10 

420 New West Sensors-Water:WDS Mem Nagar 10 

421 West Sensors-Water:WDS S.P. Stadium 10 

422 New West Sensors-Water:WDS Sola Road 10 

423 West Sensors-Water:WDS Ankur 10 

424 West Sensors-Water:WDS Pragati Nagar 10 

425 West Sensors-Water:WDS Usmanpura 10 

426 West Sensors-Water:WDS Nava Vadaj 10 

427 West Sensors-Water:WDS Sreenath 10 

428 West Sensors-Water:WDS Harijanashram 10 

429 West Sensors-Water:WDS Gitabaug 10 
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430 West Sensors-Water:WDS Gulbaitekra 10 

431 East Sensors-Water:WDS Odhav-Arbuda Nagar 10 

432 East Sensors-Water:WDS Kasiba Nagar 10 

433 East Sensors-Water:WDS Bhaipura-Jogeshwari 10 

434 South Sensors-Water:WDS Isanpur-Gulkomasol 10 

435 South Sensors-Water:WDS Narol TCIDS 10 

436 South Sensors-Water:WDS Vatva Rly Crossing 10 

437 South Sensors-Water:WDS Bag-E-firdos-CTM 10 

438 East Sensors-Water:WDS Bag-E-Firdos (Vastral) 10 

439 South Sensors-Water:WDS Narol-Gam 10 

440 South Sensors-Water:WDS Shahvadi 10 

441 South Sensors-Water:WDS Vatva Gam 10 

442 South Sensors-Water:WDS Vatva Nigam 10 

443 South Sensors-Water:WDS Smurti Mandir 10 

444 South Sensors-Water:WDS Ghodaser 10 

445 North Sensors-Water:WDS Sardar Nagar (Hansol) 10 

446 North Sensors-Water:WDS Bhilvas New 10 

447 East Sensors-Water:WDS Gomtipur-Rajpur 10 

448 East Sensors-Water:WDS Daxini Society 10 

449 East Sensors-Water:WDS Gomtipur-Drainage 10 

450 East Sensors-Water:WDS Khokhra 10 

451 East Sensors-Water:WDS Silver Cotton Mill 10 

452 East Sensors-Water:WDS Sukhram Nagar 10 

453 East Sensors-Water:WDS TP.10 10 

454 East Sensors-Water:WDS Gomtipur-Hathikhai 10 

455 East Sensors-Water:WDS Rakhiyal Housing 10 

456 East Sensors-Water:WDS Laxmi Narayan 10 

457 East Sensors-Water:WDS Subhash Market 10 

458 East Sensors-Water:WDS Satyam Nagar 10 

459 East Sensors-Water:WDS Rakhiyal Village 10 

460 West Sensors-Water:WDS Chand-GHB 10 

461 West Sensors-Water:WDS Sailganga 10 

462 West Sensors-Water:WDS Chand-Sreenath 10 

463 West Sensors-Water:WDS Chand-Motera 10 

464 New West Sensors-Water:WDS Vejalpur-Devas 10 

465 New West Sensors-Water:WDS Vejalpur-Sharddha 10 
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466 New West Sensors-Water:WDS Jodhpur-Pramukh 10 

467 New West Sensors-Water:WDS Vejalpur-Suryanagar 10 

468 New West Sensors-Water:WDS Ambli-ADB 10 

469 New West Sensors-Water:WDS Jhodhpur-ADB 10 

470 New West Sensors-Water:WDS Bodakdev ADB 10 

471 New West Sensors-Water:WDS Thaltej ADB 10 

472 New West Sensors-Water:WDS Sola ADB 10 

473 New West Sensors-Water:WDS Ghatlodiya-Jantanagar 10 

474 New West Sensors-Water:WDS Gota Bandhan (Sola_Fb-91) 10 

475 New West Sensors-Water:WDS Sarkhej-Khumbharvas 10 

476 New West Sensors-Water:WDS Sanklit Nagar 10 

477 New West Sensors-Water:WDS Vejalpur-Baldevnagar 10 

478 New West Sensors-Water:WDS Vejalpur-Shaivali 10 

479 New West Sensors-Water:WDS Vejalpur-Salpara 10 

480 New West Sensors-Water:WDS Vejalpur-Gamtal 10 

481 New West Sensors-Water:WDS Vejalpur-Sarabhai 10 

482 New West Sensors-Water:WDS Vejalpur-Prahaladnagar 10 

483 New West Sensors-Water:WDS Anandnagar 10 

484 New West Sensors-Water:WDS Jhodhpur-Gokulwas 10 

485 New West Sensors-Water:WDS Vastrapur (Payal) 10 

486 New West Sensors-Water:WDS Bodakdev Zonal Office 10 

487 New West Sensors-Water:WDS Bodakdev Trilok 10 

488 West Sensors-Water:WDS Memnagar 10 

489 New West Sensors-Water:WDS Sola LT (Chanakyapuri) 10 

490 New West Sensors-Water:WDS Thaltej Nilkanth Mahadev 10 

491 New West Sensors-Water:WDS Ghatlodiya-Sattadhar 10 

492 New West Sensors-Water:WDS Ghatlodia-Gamtal 10 

493 New West Sensors-Water:WDS Ghatlodiya-Vidhata 10 

494 New West Sensors-Water:WDS Gota KCT 10 

495 New West Sensors-Water:WDS Kali Gamtal 10 

496 New West Sensors-Water:WDS Nirnaynagar-Chandlodia 10 

497 West Sensors-Water:WDS New Ranip-Balolnagar 10 

498 New West Sensors-Water:WDS Kali-Santosh Nagar 10 

499 New West Sensors-Water:WDS Kali-Bhut Bangla 10 

500 East 
Sensors-
Water:Pumping Station 

Gomtipur DR Pumping Station 2 



P a g e  92  

 

S/N Zone Location_Type Locations_Name 
Bandwidth 

required 
(Mbps) 

501 Central 
Sensors-
Water:Pumping Station 

Shaiking Tower DR.Pumping Station 2 

502 East 
Sensors-
Water:Pumping Station 

Rakhial Drainage Pumping Staion 2 

503 South 
Sensors-
Water:Pumping Station 

Bag E Firdos Drainage Pumping 
Station 

2 

504 East 
Sensors-
Water:Pumping Station 

Nikol Drainage Pumping Station 2 

505 East 
Sensors-
Water:Pumping Station 

Odhav_B Drainage Pumping Station 2 

506 East 
Sensors-
Water:Pumping Station 

Odhav-E Drainage Pumping Station 2 

507 East 
Sensors-
Water:Pumping Station 

Odhav-A Drainage Pumping Station 2 

508 North 
Sensors-
Water:Pumping Station 

Naroda Muthiya Sewage Pumping 
Station 

2 

509 North 
Sensors-
Water:Pumping Station 

Naroda GIDC Sewage Pumping Station 2 

510 North 
Sensors-
Water:Pumping Station 

Naroda Gayatri Sewage Pumping 
Station 

2 

511 North 
Sensors-
Water:Pumping Station 

Naroda Satyam Sewage Pumping 
Station 

2 

512 North 
Sensors-
Water:Pumping Station 

Saijpur  Sewage Pumping Station 2 

513 West 
Sensors-
Water:Pumping Station 

Meghaninagar Sewage Pumping 
Station 

2 

514 Central 
Sensors-
Water:Pumping Station 

Chamanpura Sewage Pumping Station 2 

515 North 
Sensors-
Water:Pumping Station 

Kubernagar G ward  Sewage Pumping 
Station 

2 

516 North 
Sensors-
Water:Pumping Station 

Kubernagar Maya Cenema Sewage 
Pumping Station 

2 

517 North 
Sensors-
Water:Pumping Station 

Sardar Nagar Sewage Pumping Station 2 

518 West 
Sensors-
Water:Pumping Station 

Ambavadi (Bhadreshwar) Sewage 
Pumping Station 

2 

519 North 
Sensors-
Water:Pumping Station 

Chiloda Sewage Pumping Station 2 

520 East 
Sensors-
Water:Pumping Station 

East Zone 2 
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521 East 
Sensors-
Water:Pumping Station 

Odhav(new ) Sewage Pumping Station 2 

522 East 
Sensors-
Water:Pumping Station 

Odhav Ambikanagar Sewage Pumping 
Station 

2 

523 East 
Sensors-
Water:Pumping Station 

Odhav Rabarivasahat Sewage 
Pumping Station 

2 

524 East 
Sensors-
Water:Pumping Station 

Odhav Chhotalal Sewage Pumping 
Station 

2 

525 East 
Sensors-
Water:Pumping Station 

Arbudanagar Sewage Pumping Station 2 

526 East 
Sensors-
Water:Pumping Station 

Amraivadi Sewage Pumping Station 2 

527 North 
Sensors-
Water:Pumping Station 

Rakhiyal Sewage Pumping Station 2 

528 East 
Sensors-
Water:Pumping Station 

Gomtipur Sewage Pumping Station 2 

529 East 
Sensors-
Water:Pumping Station 

Hathijan Sewage Pumping Station 2 

530 East 
Sensors-
Water:Pumping Station 

Viratnagar Sewage Pumping Station 2 

531 East 
Sensors-
Water:Pumping Station 

Nikol(New) Jivanvadi Sewage 
Pumping Station 

2 

532 South 
Sensors-
Water:Pumping Station 

South Zone 2 

533 South 
Sensors-
Water:Pumping Station 

Bagefirdosh Sewage Pumping Station 2 

534 South 
Sensors-
Water:Pumping Station 

Indrapuri Sewage Pumping 
Station(New) 

2 

535 South 
Sensors-
Water:Pumping Station 

Vatva Nigam Sewage Pumping Station 2 

536 South 
Sensors-
Water:Pumping Station 

Vatva Navana Sewage Pumping 
Station 

2 

537 South 
Sensors-
Water:Pumping Station 

Isanpur (1)Mony Hotel Sewage 
Pumping Station 

2 

538 South 
Sensors-
Water:Pumping Station 

Isanpur (2)Sewage Pumping Station 2 

539 South 
Sensors-
Water:Pumping Station 

Maninagar Sewage Pumping Station 2 

540 South 
Sensors-
Water:Pumping Station 

Baherampura Sewage Pumping 
Station 

2 
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541 South 
Sensors-
Water:Pumping Station 

New Suburban Sewage Pumping 
Station 

2 

542 South 
Sensors-
Water:Pumping Station 

Narol Shahvadi Suburban Sewage 
Pumping Station 

2 

543 South 
Sensors-
Water:Pumping Station 

Danilimda Sewage Pumping Station 2 

544 Central 
Sensors-
Water:Pumping Station 

Central Zone 2 

545 Central 
Sensors-
Water:Pumping Station 

Jamalpur Sewage Pumping Station 2 

546 Central 
Sensors-
Water:Pumping Station 

Dariyapur Sewage Pumping Station 2 

547 Central 
Sensors-
Water:Pumping Station 

Girdharnagar Sewage Pumping 
Station 

2 

548 Central 
Sensors-
Water:Pumping Station 

Shahpur Sewage Pumping Station 2 

549 Central 
Sensors-
Water:Pumping Station 

Shahibag Sewage Pumping Station 2 

550 West 
Sensors-
Water:Pumping Station 

West  Zone  2 

551 West 
Sensors-
Water:Pumping Station 

Keshavnagar Sewage Pumping Station 2 

552 West 
Sensors-
Water:Pumping Station 

Shantivan Sewage Pumping Station, 
Paldi 

2 

553 West 
Sensors-
Water:Pumping Station 

Sharda Sewage Pumping Station, Paldi 2 

554 West 
Sensors-
Water:Pumping Station 

Terminal Pumping  2 

555 West 
Sensors-
Water:Pumping Station 

Vasana Terminal Sewage Pumping 
Station(for 78 MLD STP) 

2 

556 West 
Sensors-
Water:Pumping Station 

Vasana Terminal Sewage Pumping 
Station(for 126 MLD STP) 

2 

557 West 
Sensors-
Water:Pumping Station 

Pirana Terminal Sewage Pumping 
Station (For 181 MLD Lagun STP) 

2 

558 West 
Sensors-
Water:Pumping Station 

Pirana Terminal Sewage Pumping 
Station (For 180  MLD ASB STP) 

2 

559 South 
Sensors-
Water:Pumping Station 

Vinzol Terminal Sewage Pumping 
Station (For 70 MLD STP) 

2 
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560 West 
Sensors-
Water:Pumping Station 

Vasana Terminal Sewage Pumping 
Station (For 240 MLD STP) 

2 

561 West 
Sensors-
Water:Pumping Station 

Pirana Terminal Sewage Pumping 
Station (For GIDC) 

2 

562 West Junctions/Cross Roads Usmanpura Junction 55 

563 West Junctions/Cross Roads Income Tax Junction 60 

564 West Junctions/Cross Roads Mount Carmel Junction 50 

565 West Junctions/Cross Roads Delight cross road Junction 50 

566 West Junctions/Cross Roads Nehru Bridge Junction 60 

567 West Junctions/Cross Roads Town Hall Junction 50 

568 West Junctions/Cross Roads Paldi Junction 55 

569 West Junctions/Cross Roads Mahalakshmi Cross Road Junction 50 

570 West Junctions/Cross Roads Panchshil Cross Road Junction 50 

571 West Junctions/Cross Roads Vasna Junction 55 

572 West Junctions/Cross Roads Vishala Junction 50 

573 West Junctions/Cross Roads Stadium Junction 55 

574 West Junctions/Cross Roads Swastik Cross Road Junction 60 

575 West Junctions/Cross Roads Girish Colddrinks Junction 50 

576 West Junctions/Cross Roads Body Line Cross Road Junction 55 

577 West Junctions/Cross Roads Panchwati Junction 55 

578 West Junctions/Cross Roads Pari Cross Road Junction 50 

579 New West Junctions/Cross Roads Valinath Chowk Junction 50 

580 South Junctions/Cross Roads Little Star Junction 50 

581 South Junctions/Cross Roads Narol Junction 55 

582 Central Junctions/Cross Roads Sarkari litho Press Junction 50 

583 Central Junctions/Cross Roads Vithalanagar Junction 50 

584 Central Junctions/Cross Roads FSL Junction 50 

585 New West Junctions/Cross Roads Ratnasagar Junction 50 

586 Central Junctions/Cross Roads Rameshwar Junction 50 

587 North Junctions/Cross Roads Bapunagar cross road Junction 50 

588 East Junctions/Cross Roads Garibanagar Junction 50 

589 East Junctions/Cross Roads Nagar well hanuman Junction 50 

590 West Junctions/Cross Roads Svastik char rasta Junction 50 

591 Central Junctions/Cross Roads Dafnala Junction 55 

592 Central Junctions/Cross Roads Canton Mant Junction 50 

593 North Junctions/Cross Roads Hansol, lavdi Junction 50 
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594 North Junctions/Cross Roads Inira Circle Junction 50 

595 West Junctions/Cross Roads IOC Junction 50 

596 West Junctions/Cross Roads Shyamal Cross road Junction 55 

597 New West Junctions/Cross Roads Jivaraj Park cross road Junction 5 

598 Central Junctions/Cross Roads APMC Junction 55 

599 New West Junctions/Cross Roads Sachin Tower Junction 50 

600 New West Junctions/Cross Roads Rahul Tower Junction 50 

601 New West Junctions/Cross Roads Prahalanagara T. Points Junction 50 

602 New West Junctions/Cross Roads Pakwan Junction Junction 60 

603 New West Junctions/Cross Roads Hebpur Cross road Junction 50 

604 New West Junctions/Cross Roads Kargil Cross road Junction 55 

605 New West Junctions/Cross Roads Mansi Cross Road Junction 50 

606 New West Junctions/Cross Roads Judges Bunglow cross road Junction 55 

607 New West Junctions/Cross Roads Gurukul Junction 55 

608 New West Junctions/Cross Roads Himalaya Mall Junction 50 

609 New West Junctions/Cross Roads Sal Hospital Junction 55 

610 West Junctions/Cross Roads Sardar Patel statue Junction 50 

611 West Junctions/Cross Roads Vijay Cross road Junction 60 

612 West Junctions/Cross Roads Indra residency Junction 50 

613 New West Junctions/Cross Roads 
Chirag auto/ Kargil Cross road 
Junction 

50 

614 West Junctions/Cross Roads C N Vidhalaya/ Excise Chowki Junction 50 

615 West Junctions/Cross Roads Ambawadi Junction 50 

616 West Junctions/Cross Roads NID Junction 50 

617 West Junctions/Cross Roads 
Commerce cross road/ AG Chowki 
Junction 

55 

618 West Junctions/Cross Roads Bhimjipura Junction 50 

619 West Junctions/Cross Roads Law Garden Junction 60 

620 New West Junctions/Cross Roads Science City Junction 60 

621 Central Junctions/Cross Roads Shahpur Junction 50 

622 Central Junctions/Cross Roads CP Office Shahibag Junction 55 

623 Central Junctions/Cross Roads Rupali Junction 50 

624 Central Junctions/Cross Roads Vijli Ghar Junction 50 

625 Central Junctions/Cross Roads Relief Cinema Junction 55 

626 New West Junctions/Cross Roads Suradhara cross road Junction 50 

627 New West Junctions/Cross Roads NFD Cross Road Junction 50 
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628 South Junctions/Cross Roads Kankariya -3 Junction 50 

629 South Junctions/Cross Roads Hirabhai Tower Junction 55 

630 South Junctions/Cross Roads Jayamala Junction 50 

631 West Junctions/Cross Roads Navrangpura Cross road Junction 50 

632 Central Junctions/Cross Roads Girdhar nagar Junction 50 

633 Central Junctions/Cross Roads Badiya Limbdi Junction 50 

634 Central Junctions/Cross Roads Kalupur railway station Junction 55 

635 North Junctions/Cross Roads Suvidha Park Junction 50 

636 Central Junctions/Cross Roads Ghee kanta Junction 55 

637 West Camera: CSITMS Akhbarnagar Cross Road 10 

638 West Camera: CSITMS IIM Cross Road 10 

639 New West Camera: CSITMS Helmet Cross Road 10 

640 West Camera: CSITMS AEC Cross Road 10 

641 West Camera: CSITMS Vishala T 10 

642 West Camera: CSITMS Anjali Cross Roads 10 

643 West Camera: CSITMS Paldi Circle - Paldi 10 

644 West Camera: CSITMS Old Wadaj Circle 10 

645 West Camera: CSITMS RTO Circle 10 

646 West Camera: CSITMS Janpath T 10 

647 Central Camera: CSITMS Khamasa Circle - Khamasa 10 

648 Central Camera: CSITMS Raipur Cross Road 10 

649 Central Camera: CSITMS Sarangpur Circle 10 

650 Central Camera: CSITMS Delhi Darwaja 10 

651 South Camera: CSITMS CTM 10 

652 East Camera: CSITMS Soni ni Chali Cross Road 10 

653 North Camera: CSITMS Naroda Patiya 10 

654 West Camera: CSITMS Nehrunagar Circle 10 

655 West Camera: CSITMS Vijay cross roads 10 

656 New West Camera: CSITMS Thaltej Circle 10 

657 New West Camera: CSITMS Pakwan Cross Road 10 

658 New West Camera: CSITMS Iscon Cross Road 10 

659 South Camera: CSITMS Apsara cinema circle 10 

660 Central Camera: CSITMS ST Circle 10 

661 New West Camera: CSITMS Mansi cross roads 10 

662 North Camera: CSITMS Rakhiyal cross roads 10 

663 Central Camera: CSITMS Jamalpur circle 10 
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664 South Camera: CSITMS Danilimda cross roads 10 

665 New West Camera: CSITMS Juhapura Cross roads 10 

666 West Camera: CSITMS Visat teen Rasta 10 

667 West Camera: CSITMS Chiman bhai Bridge 10 

668 South Camera: CSITMS Jashodanagar Char Rasta 10 

669 South Camera: CSITMS Khokhara Circle 10 

670 South Camera: CSITMS Pushpakunj Circle , Maninagar 10 

671 Central Camera: CSITMS Civil Hospital, Shahibaug 10 

672 New West Camera: CSITMS Navi High Court 10 

673 Central Camera: CSITMS Chokha Bazar, Kalupur Circle 10 

674 Central Camera: CSITMS Ghee Kanta Court, Mirzapur 10 

675 New West Camera: CSITMS Shivranjani Circle 10 
676 West Camera: CSITMS Shyamal Char Rasta 10 

677 West Camera: CSITMS Income Tax (No Tolerance) 10 
678 South Camera: CSITMS Jawahar chowk  10 

679 North Camera: CSITMS Airport T 10 

680 Central Camera: CSITMS Shahibaug under Bridge T 10 

681 Central Camera: CSITMS Vijlighar 10 

682 East Camera: CSITMS Hatkeshwar Circle 10 

683 North Camera: CSITMS Memco Circle 10 

684 New West Camera: CSITMS Vastrapur Talav 10 

685 Central Camera: CSITMS Circuit House Annex 10 

686 Central Camera: CSITMS Shahpur Rangila 10 

687 Central Camera: CSITMS Tambu Chowkey 10 

688 Central Camera: CSITMS Geeta mandir ST Stand 10 

689 West Camera: CSITMS Jhundal Circle 10 

690 West Camera: CSITMS Tapovan Circle 10 

691 North Camera: CSITMS Mother Dairy Circle 10 

692 North Camera: CSITMS Ruby T  10 

693 North Camera: CSITMS Dehgam Circle 10 

694 North Camera: CSITMS Dastan Circle 10 

695 East Camera: CSITMS Nikol Chokdi 10 

696 East Camera: CSITMS Vastral Chokdi 10 

697 East Camera: CSITMS National Highway 1 Toll 10 

698 East Camera: CSITMS Vinjol 10 

699 South Camera: CSITMS Aslali Circle 10 
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700 South Camera: CSITMS Kamod Circle 10 

701 New West Camera: CSITMS Bakrol 10 

702 New West Camera: CSITMS Hajrat Sher Ali Dargah 10 

703 New West Camera: CSITMS Sanathal Circle 10 

704 New West Camera: CSITMS Ujala Circle 10 

705 New West Camera: CSITMS Sanand Circle 10 

706 New West Camera: CSITMS Sanand T towards Sarkhej 10 

707 New West Camera: CSITMS Karnavati T 10 

708 New West Camera: CSITMS Between Shilaj & Bopal 10 

709 New West Camera: CSITMS Bopal Circle 10 

710 New West Camera: CSITMS Shilaj Circle 10 

711 New West Camera: CSITMS Science City Circle 10 

712 New West Camera: CSITMS Ognaj Circle 10 

713 New West Camera: CSITMS Vaishnodevi Circle 10 

714 New West 
Camera- Police 
Survillance  

LAD Society Cross Road (Vastrapur 
Police Station Area) 

10 

715 New West 
Camera- Police 
Survillance  

Below Sola Over Bridge 10 

716 Central 
Camera- Police 
Survillance  

JillaPanchayat Cross Road, 
KaranjBhavan 

10 

717 West 
Camera- Police 
Survillance  

Balol Nagar Cross Road 10 

718 North 
Camera- Police 
Survillance  

Amdupura Vora na Roza 10 

719 Central 
Camera- Police 
Survillance  

Kalupur Railway Station Entry-Exit 
Gate 

15 

720 Central 
Camera- Police 
Survillance  

Bhootni Ambli Bus Stand 5 

721 Central 
Camera- Police 
Survillance  

ShahibaugDafnala Cross Road 35 

722 North 
Camera- Police 
Survillance  

Indira Bridge Circle 20 

723 East 
Camera- Police 
Survillance  

Panjra pol Cross Road, Ramol 10 

724 North 
Camera- Police 
Survillance  

Kathwada Gam Teen Rasta 10 

725 South 
Camera- Police 
Survillance  

Avkar Hall Cross Road 15 
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726 South 
Camera- Police 
Survillance  

PiranaTolnaka, SomanathMahadev 
Road 

5 

727 West 
Camera- Police 
Survillance  

Mahalaxmi Five Rasta 10 

728 West 
Camera- Police 
Survillance  

KalyanJwellers Teen Rasta 10 

729 West 
Camera- Police 
Survillance  

Jeevrajpark Char Rasta (Shyamal Cross 
Road) 

35 

730 New West 
Camera- Police 
Survillance  

NFD Circle (Vastrapur Police station 
area) 

35 

731 West 
Camera- Police 
Survillance  

Navrang Circle 20 

732 West 
Camera- Police 
Survillance  

Nirnaynagar Garnala 10 

733 Central 
Camera- Police 
Survillance  

J P Chowk 10 

734 New West 
Camera- Police 
Survillance  

Jagatpur Tran Rasta 10 

735 North 
Camera- Police 
Survillance  

Memko cross Road 25 

736 East 
Camera- Police 
Survillance  

Nikol, SP Ring Cross Road 10 

737 South 
Camera- Police 
Survillance  

Vinzol Railway crossing 5 

738 South 
Camera- Police 
Survillance  

Parikshitlal Nagar 10 

739 South 
Camera- Police 
Survillance  

Jhagadiya bridge Tran rasta 10 

740 New West 
Camera- Police 
Survillance  

YMCA Club S G Highway 40 

741 West 
Camera- Police 
Survillance  

Exise Chowky Tran rasta 10 

742 East 
Camera- Police 
Survillance  

Nirant Circle 10 

743 South 
Camera- Police 
Survillance  

Narol Circle 25 

744 South Tourist Spot Kankaria Lake 20 

745 West Tourist Spot Gandhi Ashram 15 

746 New West Junctions/Cross Roads Umiya Hall Teen rasta 50 

747 New West Junctions/Cross Roads Silver Star Cross Road 50 
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748 New West Junctions/Cross Roads Subhash Chowk Cross Road 50 

749 West Junctions/Cross Roads Lodge Cross Road 50 

750 New West Junctions/Cross Roads Gurudwara Teen Rasta 50 

751 New West Junctions/Cross Roads Surdhara Teen Rasta 50 

752 New West Junctions/Cross Roads Himalaya Mall Teen Rasta 50 

753 North Junctions/Cross Roads Bhagav Cross Road 50 

754 New West Junctions/Cross Roads Chanakyapuri Bridge 50 

755 New West Junctions/Cross Roads Gota Bridge Neeche Char rasta 50 

756 New West Junctions/Cross Roads 
Sims Hospital Cross Road (Science City 
Road) 

50 

757 West Junctions/Cross Roads 
Naranpura Gaon Teen Rasta (Mata 
Mandir ke pas) 

50 

758 West Junctions/Cross Roads Parasnagar Teen Rasta 50 

759 New West Junctions/Cross Roads Teen Rasta over Chandlodiya Bridge  50 

760 New West Junctions/Cross Roads 
Sindhubhawan Cross Road Near 
Jhampadi Mata Mandir   

50 

761 North Junctions/Cross Roads 
Raghunath Party Plot. Bajrang 
Supermarket Cross Road 

50 

762 West Junctions/Cross Roads Mithakali Six roads 50 

763 West Junctions/Cross Roads 
Navrangpura railway crossing cross 
road 

50 

764 West Junctions/Cross Roads Saurabh Cross Road 50 

765 West Junctions/Cross Roads Navrangpura Cross Road 50 

766 West Junctions/Cross Roads Vijayanagar Cross Road 50 

767 West Junctions/Cross Roads Ankur Cross Road 50 

768 South Junctions/Cross Roads Amikunj Cross Road 50 

769 West Junctions/Cross Roads Lakhudi Lavadi 50 

770 West Junctions/Cross Roads Havmore Cross Road 50 

771 West Junctions/Cross Roads Memnagar Fire station  50 

772 West Junctions/Cross Roads 
Gulbai Tekra Badiyadev Mandir cross 
road 

50 

773 Central Junctions/Cross Roads Rentiyavadi Shahpur  50 

774 Central Junctions/Cross Roads St. Xavier's School, Mirzapur 50 

775 Central Junctions/Cross Roads Cama Hotel near Khanpur 50 

776 Central Junctions/Cross Roads Khanpur darvaja 50 

777 Central Junctions/Cross Roads Old High Court 50 

778 Central Junctions/Cross Roads Prem Darvaja 50 
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779 Central Junctions/Cross Roads Relief Road, Kalupur police station 50 

780 North Junctions/Cross Roads 
Nirmalpura Cross Road near 
chamunda bridge 

50 

781 North Junctions/Cross Roads Potaliya Cross Road 50 

782 North Junctions/Cross Roads Vora na rosa pase 50 

783 North Junctions/Cross Roads Hirawadi cross road 50 

784 Central Junctions/Cross Roads Khamasa Chakla Cross Road 50 

785 Central Junctions/Cross Roads 
Jamalpur ST Depo, Cross road 
opposite BSNL Office 

50 

786 East Junctions/Cross Roads 
Untwadi Chali ST Stand Road near 
Water tank 

50 

787 Central Junctions/Cross Roads FSL Cross Road 50 

788 Central Junctions/Cross Roads Civil Chawki Teen rasta 50 

789 North Junctions/Cross Roads Asarwa Chakla 50 

790 North Junctions/Cross Roads Chamanpur Chakla 50 

791 North Junctions/Cross Roads Mohan Cinema Cross Road 50 

792 Central Junctions/Cross Roads Gevar Circle 50 

793 Central Junctions/Cross Roads Shahibaug Chowki 50 

794 Central Junctions/Cross Roads Raksha Shakti Circle 50 

795 Central Junctions/Cross Roads ACB Cut 50 

796 South Junctions/Cross Roads Neel Telecom T 50 

797 North Junctions/Cross Roads CSD Depo T 50 

798 South Junctions/Cross Roads Anmol Tower Cut 50 

799 Central Junctions/Cross Roads Rajashana Hospital 50 

800 Central Junctions/Cross Roads Civil Corner teen rasta 50 

801 Central Junctions/Cross Roads BJ Medical College T 50 

802 North Junctions/Cross Roads Naroda Gam Circle 50 

803 North Junctions/Cross Roads Naroda Bethak 50 

804 North Junctions/Cross Roads Galaxy Cross Road 50 

805 North Junctions/Cross Roads Nana Chiloda Gam Cross road 50 

806 North Junctions/Cross Roads Kotarpur Waterworks teen rasta 50 

807 North Junctions/Cross Roads Airport Circle 50 

808 North Junctions/Cross Roads Airport Colony 50 

809 North Junctions/Cross Roads Bajrang Ashram Teen rasta 50 

810 North Junctions/Cross Roads Hirawadi Teen rasta 50 

811 New West Junctions/Cross Roads Mukti Dham Teen Rasta 50 

812 North Junctions/Cross Roads Hari darshan teen rasta 50 
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813 North Junctions/Cross Roads Surna Karkhana Teen rasta 50 

814 North Junctions/Cross Roads Ruby Teen rasta 50 

815 North Junctions/Cross Roads Indika pava Teen rasta 50 

816 North Junctions/Cross Roads Rajavir Circle 50 

817 North Junctions/Cross Roads Hansol Lavadi 50 

818 North Junctions/Cross Roads Hansol Cross Road 50 

819 North Junctions/Cross Roads Gujarat Bottling Cross road 50 

820 North Junctions/Cross Roads Keval Kantha Cross Road 50 

821 North Junctions/Cross Roads Ambikamil Cross road 50 

822 North Junctions/Cross Roads Badiyakaka Cross road 50 

823 East Junctions/Cross Roads Sukharam Nagar Cross road 50 

824 East Junctions/Cross Roads Silver Mill Cross road 50 

825 East Junctions/Cross Roads Mariyam BB Cross Road 50 

826 East Junctions/Cross Roads Rajpur Toll naka cross road 50 

827 East Junctions/Cross Roads Topi Mill dhal Cross Road 50 

828 East Junctions/Cross Roads Haribhai Gopani Cross road 50 

829 East Junctions/Cross Roads Everest Cinema Cross Road 50 

830 East Junctions/Cross Roads Raipur Mill Cross Road 50 

831 East Junctions/Cross Roads Dmart Cross Road 50 

832 East Junctions/Cross Roads Bhadbanjan Cross Road 50 

833 East Junctions/Cross Roads Manchani Masjid 50 

834 East Junctions/Cross Roads Kalidas Cross Road 50 

835 South Junctions/Cross Roads Anupan Cross Road 50 

836 South Junctions/Cross Roads New Cotton Cross Road 50 

837 South Junctions/Cross Roads Gayatri Dairy Teen rasta 50 

838 South Junctions/Cross Roads Amraiyawadi Cross road 50 

839 South Junctions/Cross Roads Mansi Mandir Cross road 50 

840 East Junctions/Cross Roads Odhav Ring road Cross road 50 

841 West Junctions/Cross Roads Panjara pol Cross road 50 

842 East Junctions/Cross Roads vastral Cross Road 50 

843 South Junctions/Cross Roads CTM Cross Road 50 

844 East Junctions/Cross Roads Ramol SP Ring Road(Adani Circle) 50 

845 South Junctions/Cross Roads Opposite RAF Camp 50 

846 South Junctions/Cross Roads Kabristan Circle  50 

847 South Junctions/Cross Roads Nikol SP Ring Road 50 

848 North Junctions/Cross Roads Palm Hotel SP Ring Road 50 
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849 South Junctions/Cross Roads Khodiyar Mandir Cross road 50 

850 South Junctions/Cross Roads Khokhra Circle 50 

851 North Junctions/Cross Roads Thakkar nagar cross road 50 

852 South Junctions/Cross Roads Govindwadi Cross road 50 

853 South Junctions/Cross Roads Avkar Hall Cross road 15 

854 South Junctions/Cross Roads Pirana Cross road 50 

855 South Junctions/Cross Roads BB lake Cross road 50 

856 South Junctions/Cross Roads Cozy Hotel Cross road 50 

857 East Junctions/Cross Roads Vaikunth Dham Cross road 50 

858 South Junctions/Cross Roads Apsara Cinema Cross road 50 

859 South Junctions/Cross Roads Bhulabhai Park Cross road 50 

860 South Junctions/Cross Roads Football ground Cross road 50 

861 South Junctions/Cross Roads Gautamnagar cross road 50 

862 Central Junctions/Cross Roads Prem Darwaja 10 

863 Central Junctions/Cross Roads Subhash Bridge Circle 50 

864 North Junctions/Cross Roads Prabodra Raval Circle 50 

865 West Junctions/Cross Roads Powerhouse Circle 50 

866 West Junctions/Cross Roads Acher Cross road 50 

867 West Junctions/Cross Roads Sabarmati Police Station Cut 50 

868 West Junctions/Cross Roads New CG Road 50 

869 West Junctions/Cross Roads Vishwakarma college  50 

870 West Junctions/Cross Roads Ashok vihar circle 50 

871 West Junctions/Cross Roads Motera Stadium Cross road 50 

872 West Junctions/Cross Roads Ganthiyad Chandkheda  50 

873 Central Junctions/Cross Roads Sheela Lekh Cross road 50 

874 Central Junctions/Cross Roads Dariyapur Darwaja 50 

875 West Junctions/Cross Roads ONGC Cross road 50 

876 West Junctions/Cross Roads GST Railway Crossing Cross road 50 

877 Central Junctions/Cross Roads Under Bridge circle 50 

878 Central Junctions/Cross Roads Sheela Lekh Cross road 50 

879 South Junctions/Cross Roads Sonal Cinema cross road 50 

880 New West Junctions/Cross Roads Juhanpura cross road 50 

881 New West Junctions/Cross Roads Boot Bhawani Bus stand 50 

882 West Junctions/Cross Roads Thakor Bhai Hall Cross road 50 

883 West Junctions/Cross Roads Ambawadi Circle 50 

884 West Junctions/Cross Roads opposite Chadawad Chowki 50 
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885 West Junctions/Cross Roads Excise Chowki 50 

886 New West Junctions/Cross Roads Ujala Circle  50 

887 New West Junctions/Cross Roads Opposite Amber Tower Cross road 50 

888 New West Junctions/Cross Roads Sarkhej Dhal 50 

889 New West Junctions/Cross Roads 
Makraba Dhal (Opposite Reliance 
Petrol Pump Teen rasta) 

50 

890 Central Junctions/Cross Roads Shantipura Circle 50 

891 New West Junctions/Cross Roads Sanand Circle  50 

892 New West Junctions/Cross Roads YMCA Cut 50 

893 New West Junctions/Cross Roads Mehmadpura T Junction 50 

894 North Schools  HANSOL GUJ.-1 2 

895 North Schools  HANSOL GUJ.-2 2 

896 North Schools  SARDARNAGAR GUJ. 1 2 

897 North Schools  SARDARNAGAR GUJ. 2 2 

898 North Schools  SARDARNAGAR HI. 1 2 

899 North Schools  SARDARNAGAR ENG. 1 2 

900 North Schools  KOTARPUR GUJ. 2 2 

901 Central Schools  Dar.U.2 2 

902 Central Schools  Dar. U.4 2 

903 Central Schools  Dar. U.6 2 

904 Central Schools  Darya.2 2 

905 Central Schools  Darya.8 2 

906 Central Schools  Darya.10 2 

907 Central Schools  Darya.12 2 

908 Central Schools  Darya.16 2 

909 Central Schools  Darya.18 2 

910 Central Schools  Shahp.U.4 2 

911 Central Schools  Shahp.U.5 2 

912 Central Schools  Shahp.U.6 2 

913 Central Schools  Asarwa.U.2 2 

914 North Schools  KUBERNAGAR HINDI 1 2 

915 North Schools  KUBERNAGAR HINDI 2 2 

916 North Schools  KUBERNAGAR GUJ 1 2 

917 North Schools  KUBERNAGAR GUJ 2 2 

918 North Schools  KUBERNAGAR GUJ 4 2 

919 North Schools  KUBERNAGAR SINDHI 8 2 
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920 North Schools  KUBERNAGAR MUKHYA SINDHI 2 

921 North Schools  KUBERNAGAR ENGLISH 1 2 

922 North Schools  KUBERNAGAR ENGLISH 4 2 

923 North Schools  KUBERNAGAR MARATHI 1 2 

924 Central Schools  JAHANGIRPURA GUJ 1 2 

925 Central Schools  JAHANGIRPURA GUJ 2 2 

926 Central Schools  PRITAMPURA GUJ 1 2 

927 Central Schools  PRITAMPURA GUJ 2 2 

928 Central Schools  PRITAMPURA GUJ 3 2 

929 Central Schools  PRITAMPURA GUJ 4 2 

930 Central Schools  ASARAWA HINDI 1 2 

931 Central Schools  ASARAWA HINDI 5 2 

932 Central Schools  ASARAWA HINDI 8 2 

933 Central Schools  ASARAWA HINDI 9 2 

934 Central Schools  MEGHANINAGAR HINDI 1 2 

935 Central Schools  MEGHANINAGAR HINDI 2 2 

936 Central Schools  MEGHANINAGAR MARATHI 1 2 

937 Central Schools  PRITAMPURA HINDI 1 2 

938 North Schools  Naroda – 1 2 

939 North Schools  Naroda – 2 2 

940 North Schools  Naroda – 4 2 

941 North Schools  THAKKRBAPA ASHRMASHALA  2 

942 North Schools  Muthiya – 1 2 

943 North Schools  Chharanagar – 1 2 

944 North Schools  Chharanagar – 2 2 

945 North Schools  Nobalnagar – 1 2 

946 North Schools  Nobalnagar – 2  2 

947 North Schools  Nobalnagar – 3 2 

948 North Schools  Nobalnagar – 4 2 

949 North Schools  Nobalnagar – 6 2 

950 North Schools  Nobal Hindi – 2 2 

951 North Schools  THAKKARBAPANAGAR GUJ 1 2 

952 North Schools  THAKKARBAPANAGAR GUJ 2 2 

953 North Schools  THAKKARBAPANAGAR ENGLISH 1 2 

954 North Schools  KRUSHNAGAR GUJ 1 2 

955 North Schools  KRUSHNAGAR GUJ 2 2 
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956 North Schools  SRP GUJ 1 2 

957 North Schools  SRP GUJ 2 2 

958 North Schools  SRP MARATHI 1 2 

959 North Schools  NARODA ROAD GUJ 1 2 

960 North Schools  NARODA ROAD GUJ 2 2 

961 North Schools  ASARWA GUJ 9 2 

962 North Schools  ASARWA GUJ 10 2 

963 North Schools  MEGHANINAGAR GUJ 1 2 

964 North Schools  MEGHANINAGAR GUJ 2 2 

965 North Schools  MEGHANINAGAR GUJ 3 2 

966 North Schools  MEGHANINAGAR GUJ 4 2 

967 North Schools  ASARWA MARATHI 2 2 

968 North Schools  ASARWA TAMIL 1 2 

969 North Schools  SARASPUR GUJ 6 2 

970 North Schools  SARASPUR GUJ 7 2 

971 North Schools  SARASPUR GUJ 8 2 

972 North Schools  SARASPUR GUJ 11 2 

973 North Schools  SARASPUR GUJ 12 2 

974 North Schools  SARASPUR GUJ 21 2 

975 North Schools  SARASPUR GUJ 24 2 

976 North Schools  SARASPUR GUJ 26 2 

977 North Schools  SARASPUR HINDI 4 2 

978 North Schools  SARASPUR HINDI 6 2 

979 North Schools  SAIJPUR GUJ 1 2 

980 North Schools  SAIJPUR GUJ 2 2 

981 North Schools  SAIJPUR GUJ 3 2 

982 North Schools  SAIJPUR GUJ 5 2 

983 North Schools  SAIJPUR GUJ 6 2 

984 North Schools  SAIJPUR MARATHI 1 2 

985 North Schools  SAIJPUR HINDI 1 2 

986 North Schools  SARASPUER GUJ SCH 1 2 

987 North Schools  SARASPUER GUJ SCH 3 2 

988 North Schools  SARASPUER GUJ SCH 4 2 

989 North Schools  SARASPUER GUJ SCH 9 2 

990 North Schools  SARASPUER GUJ SCH 13 2 

991 North Schools  SARASPUER GUJ SCH 14 2 
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992 North Schools  SARASPUER GUJ SCH 19 2 

993 North Schools  SARASPUER GUJ SCH 20 2 

994 North Schools  AMDUPURA  GUJ SCH 1 2 

995 North Schools  AMDUPURA  GUJ SCH 2 2 

996 North Schools  SARASPUER URDU SCH 1 2 

997 North Schools  SARASPUER URDU SCH 2 2 

998 North Schools  SARASPUER URDU SCH 3 2 

999 North Schools  SARASPUER URDU SCH 4 2 

1000 North Schools  SARASPUER URDU SCH 5 2 

1001 Central Schools  ASARWA SCHOOL NO 2 2 

1002 Central Schools  ASARWA SCHOOL NO 3 2 

1003 Central Schools  ASARWA SCHOOL NO 4 2 

1004 Central Schools  ASARWA SCHOOL NO 6 2 

1005 Central Schools  ASARWA SCHOOL NO 8 2 

1006 Central Schools  ASARWA SCHOOL NO 11 2 

1007 Central Schools  ASARWA SCHOOL NO 12 2 

1008 Central Schools  ASARWA SCHOOL NO 15 2 

1009 Central Schools  ASARWA SCHOOL NO 16 2 

1010 Central Schools  ASARWA SCHOOL NO 18 2 

1011 Central Schools  ASARWA SCHOOL NO 20 2 

1012 Central Schools  ASARWA SCHOOL NO 23 2 

1013 East Schools  BAGEFIRDOSH GUJ 1 2 

1014 East Schools  BAGEFIRDOSH HIN 1 2 

1015 East Schools  BAGEFIRDOSH MARATHI 2 2 

1016 East Schools  AMRAIWADI GUJ 13 2 

1017 East Schools  AMRAIWADI GUJ 14 2 

1018 East Schools  AMRAIWADI HINDI 9 2 

1019 East Schools  GHODASAR GUJ 2 2 

1020 South Schools  JASHODANAGAR GUJ 1 2 

1021 South Schools  JASHODANAGAR GUJ 1 2 

1022 South Schools  JASHODANAGAR GUJ 1 2 

1023 South Schools  JASHODANAGAR GUJ 1 2 

1024 South Schools  JASHODANAGAR GUJ 1 2 

1025 South Schools  JASHODANAGAR GUJ 1 2 

1026 South Schools  JASHODANAGAR GUJ 1 2 

1027 South Schools  JASHODANAGAR GUJ 1 2 
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1028 South Schools  VATVA GUJ 1 2 

1029 South Schools  VATVA GUJ 2 2 

1030 South Schools  VATVA GUJ 3 2 

1031 South Schools  VATVA GUJ 4 2 

1032 South Schools  VATVA GUJ 5 2 

1033 South Schools  VATVA GUJ 6 2 

1034 South Schools  VATVA HINDI 1 2 

1035 South Schools  VATVA URDU 1 2 

1036 South Schools  KU.HINAVORA PRATHMIK SHALA 2 

1037 South Schools  ISANPUR GUJ 1 2 

1038 South Schools  ISANPUR GUJ 2 2 

1039 South Schools  RANIPUR GUJ 2 2 

1040 South Schools  SHAHWADI GUJ 2 2 

1041 South Schools  NAROL GUJ 1 2 

1042 South Schools  NAROL GUJ 2 2 

1043 South Schools  GANESH NAGAR PIPLEJ GUJ 1 2 

1044 South Schools  DANILIMDA - 1 2 

1045 South Schools  DANILIMDA - 2 2 

1046 South Schools  DANILIMDA - 3 2 

1047 South Schools  DANILIMDA - 4 2 

1048 South Schools  DANILIMDA - 5 2 

1049 South Schools  DANILIMDA - 6 2 

1050 South Schools  DANILIMDA URDU - 1 2 

1051 South Schools  DANILIMDA URDU - 2 2 

1052 South Schools  DANILIMDA URDU - 3 2 

1053 South Schools  DANILIMDA URDU - 4 2 

1054 South Schools  CHANDOLA - 1 2 

1055 South Schools  CHANDOLA - 2 2 

1056 South Schools  CHANDOLA URDU - 1 2 

1057 South Schools  CHANDOLA URDU - 2 2 

1058 South Schools  BAHERAMPURA - 8 2 

1059 South Schools  BAHERAMPURA - 13 2 

1060 South Schools  MILLATNAGAR URDU - 1 2 

1061 South Schools  MILLATNAGAR URDU - 2 2 

1062 South Schools  MANINAGAR GUJ SCHOOL-6 2 

1063 South Schools  MANINAGAR GUJ SCHOOL-4 2 



P a g e  110  

 

S/N Zone Location_Type Locations_Name 
Bandwidth 

required 
(Mbps) 

1064 South Schools  KANKARIA GUJ SCHOOL -4 2 

1065 South Schools  MANINAGAR MARATI SCHOOL-2 2 

1066 South Schools  MILLATNAGAR GUJ SCHOOL -1 2 

1067 South Schools  MILLATNAGAR GUJ SCHOOL-2 2 

1068 South Schools  MANINAGAR GUJ SCHOOL-1 2 

1069 South Schools  MANINAGAR GUJ SCHOOL-2 2 

1070 South Schools  KAKRIYA GUJ 1 2 

1071 South Schools  KAKRIYA GUJ 2 2 

1072 South Schools  KAKRIYA GUJ 6 2 

1073 South Schools  KAKRIYA GUJ 8 2 

1074 South Schools  KAKRIYA GUJ 9 2 

1075 South Schools  KAKRIYA GUJ 10 2 

1076 South Schools  KAKRIYA URDU 2 2 

1077 South Schools  KAKRIYA URDU 3 2 

1078 South Schools  KAKRIYA URDU 4 2 

1079 South Schools  KAKRIYA URDU 5 2 

1080 Central Schools  KHADIYA SCHOOL 2 2 

1081 Central Schools  KHADIYA SCHOOL 10 2 

1082 Central Schools  KHADIYA SCHOOL 12 2 

1083 Central Schools  KHADIYA SCHOOL 14 2 

1084 Central Schools  KHADIYA SCHOOL 28 2 

1085 Central Schools  JAMALPUR SCHOOL 2 2 

1086 Central Schools  JAMALPUR SCHOOL 24 2 

1087 Central Schools  MUNCIPAL GIRLS PRA. SCHOOL 2 

1088 Central Schools  MADHAVBAG SCHOOL 1 2 

1089 South Schools  BEHRAMPURA GUJ 1 2 

1090 South Schools  BEHRAMPURA GUJ 2 2 

1091 South Schools  BEHRAMPURA GUJ 3 2 

1092 South Schools  BEHRAMPURA GUJ 4 2 

1093 South Schools  BEHRAMPURA GUJ 9 2 

1094 South Schools  BEHRAMPURA GUJ 10 2 

1095 South Schools  BEHRAMPURA GUJ 11 2 

1096 South Schools  BEHRAMPURA GUJ 12 2 

1097 South Schools  BEHRAMPURA GUJ 15 2 

1098 South Schools  BEHRAMPURA GUJ 17 2 

1099 South Schools  BEHRAMPURA GUJ 18 2 
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1100 South Schools  BEHRAMPURA GUJ 20 2 

1101 South Schools  BEHRAMPURA URDU 1 2 

1102 South Schools  BEHRAMPURA URDU 5 2 

1103 South Schools  BEHRAMPURA URDU 6 2 

1104 South Schools  BEHRAMPURA HINDI 1 2 

1105 South Schools  BEHRAMPURA HINDI 2 2 

1106 Central Schools  JAMALPUR URDU 1 2 

1107 Central Schools  JAMALPUR URDU 2 2 

1108 Central Schools  JAMALPUR URDU 4 2 

1109 Central Schools  JAMALPUR URDU 6 2 

1110 Central Schools  JAMALPUR URDU 8 2 

1111 Central Schools  JAMALPUR URDU 9 2 

1112 Central Schools  JAMALPUR URDU 10 2 

1113 Central Schools  JAMALPUR URDU 14 2 

1114 Central Schools  JAMALPUR GUJ 4 2 

1115 Central Schools  JAMALPUR GUJ 7 2 

1116 Central Schools  JAMALPUR GUJ 8 2 

1117 Central Schools  JAMALPUR GUJ 9 2 

1118 Central Schools  JAMALPUR GUJ 10 2 

1119 Central Schools  JAMALPUR GUJ 11 2 

1120 Central Schools  JAMALPUR GUJ 12 2 

1121 Central Schools  JAMALPUR GUJ 16 2 

1122 Central Schools  JAMALPUR GUJ 18 2 

1123 Central Schools  RAIKHAD 2 2 

1124 Central Schools  RAIKHAD 2 2 

1125 Central Schools  RAIKHAD 2 2 

1126 Central Schools  RAIKHAD 2 2 

1127 Central Schools  RAIKHAD 2 2 

1128 Central Schools  RAIKHAD 2 2 

1129 Central Schools  RAIKHAD 2 2 

1130 Central Schools  RAIKHAD 2 2 

1131 Central Schools  RAIKHAD 2 2 

1132 Central Schools  KALUPUR GU. SCHOOL NO-2 2 

1133 Central Schools  KALUPUR GU. SCHOOL NO-6 2 

1134 Central Schools  KALUPUR GU. SCHOOL NO-8 2 

1135 Central Schools  KALUPUR GU. SCHOOL NO-12 2 
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1136 Central Schools  KALUPUR GU. SCHOOL NO-17 2 

1137 Central Schools  KALUPUR GU. SCHOOL NO-19 2 

1138 Central Schools  KALUPUR GU. SCHOOL NO-22 2 

1139 Central Schools  KALYPUR HINDI-2 2 

1140 Central Schools  KALUPUR URDU-4 2 

1141 North Schools  BAPUNAGAR GUJ. SCHOOL NO.1 2 

1142 North Schools  BAPUNAGAR GUJ. SCHOOL NO.2 2 

1143 North Schools  BAPUNAGAR GUJ. SCHOOL NO.3 2 

1144 North Schools  BAPUNAGAR GUJ. SCHOOL NO.4 2 

1145 North Schools  BAPUNAGAR GUJ. SCHOOL NO.7 2 

1146 North Schools  BAPUNAGAR GUJ. SCHOOL NO.9 2 

1147 North Schools  BAPUNAGAR GUJ. SCHOOL NO.10 2 

1148 North Schools  BAPUNAGAR GUJ. SCHOOL NO.13 2 

1149 North Schools  BAPUNAGAR GUJ. SCHOOL NO.14 2 

1150 North Schools  BAPUNAGAR GUJ. SCHOOL NO.16 2 

1151 North Schools  BAPUNAGAR HINDI SCHOOL NO.4 2 

1152 North Schools  BAPUNAGAR HINDI SCHOOL NO.5 2 

1153 North Schools  BAPUNAGAR HINDI SCHOOL NO.8 2 

1154 North Schools  RAKHIYAL GUJ.SCHOOL NO.1 2 

1155 North Schools  RAKHIYAL GUJ.SCHOOL NO.2 2 

1156 North Schools  RAKHIYAL MARATHI SCHOOL NO.2 2 

1157 North Schools  RAKHIYAL HINDI SCHOOL NO.1 2 

1158 North Schools  RAKHIYAL HINDI SCHOOL NO.2 2 

1159 North Schools  RAKHIYAL ENG.SCHOOL NO.1 2 

1160 North Schools  SARASPUR HINDI SCHOOL NO.1 2 

1161 North Schools  SARASPUR HINDI SCHOOL NO.2 2 

1162 North Schools  BAPUNAGAR GUJ. SCHOOL NO.5 2 

1163 North Schools  BAPUNAGAR GUJ. SCHOOL NO.6 2 

1164 North Schools  BAPUNAGAR HINDI SCHOOL NO.1 2 

1165 North Schools  BAPUNAGAR MARATHI SCHOOL NO.2 2 

1166 North Schools  BAPUNAGAR URDU SCHOOL NO.2 2 

1167 North Schools  BAPUNAGAR URDU SCHOOL NO.4 2 

1168 North Schools  BAPUNAGAR URDU SCHOOL NO.5 2 

1169 North Schools  BAPUNAGAR URDU SCHOOL NO.6 2 

1170 North Schools  BAPUNAGAR URDU SCHOOL NO.7 2 

1171 North Schools  BAPUNAGAR URDU SCHOOL NO.8 2 
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1172 North Schools  BAPUNAGAR URDU SCHOOL NO.9 2 

1173 North Schools  BAPUNAGAR URDU SCHOOL NO.10 2 

1174 East Schools  GOMTI HINDI SCHOOL NO.1 2 

1175 East Schools  GOMTI GUJ. SCHOOL NO.2 2 

1176 East Schools  GOMTI GUJ. SCHOOL NO.4 2 

1177 East Schools  GOMTI GUJ. SCHOOL NO.6 2 

1178 East Schools  GOMTI URDU SCHOOL NO.1 2 

1179 East Schools  GOMTI URDU SCHOOL NO.2 2 

1180 East Schools  GOMTI URDU SCHOOL NO.3 2 

1181 East Schools  GOMTI URDU SCHOOL NO.4 2 

1182 East Schools  GOMTI URDU SCHOOL NO.6 2 

1183 East Schools  RAJPUR GUJ.SCHOOL NO.1 2 

1184 East Schools  RAJPUR GUJ.SCHOOL NO.2 2 

1185 East Schools  RAJPUR GUJ.SCHOOL NO.3 2 

1186 East Schools  RAJPUR GUJ.SCHOOL NO.4 2 

1187 East Schools  RAJPUR GUJ.SCHOOL NO.5 2 

1188 East Schools  RAJPUR GUJ.SCHOOL NO.9 2 

1189 East Schools  RAJPUR GUJ.SCHOOL NO.7 2 

1190 East Schools  RAJPUR GUJ.SCHOOL NO.8 2 

1191 East Schools  RAJPUR GUJ.SCHOOL NO.11 2 

1192 East Schools  RAJPUR GUJ.SCHOOL NO.12 2 

1193 East Schools  RAJPUR GUJ.SCHOOL NO.17 2 

1194 East Schools  RAJPUR GUJ.SCHOOL NO.18 2 

1195 East Schools  RAJPUR HINDI SCHOOL NO.1 2 

1196 East Schools  RAJPUR HINDI SCHOOL NO.2 2 

1197 East Schools  RAJPUR HINDI SCHOOL NO.5 2 

1198 East Schools  RAJPUR HINDI SCHOOL NO.6 2 

1199 East Schools  RAJPUR URDU SCHOOL NO.1 2 

1200 East Schools  RAJPUR URDU SCHOOL NO.2 2 

1201 East Schools  RAJPUR URDU SCHOOL NO.3 2 

1202 East Schools  RAJPUR URDU SCHOOL NO.4 2 

1203 East Schools  RAJPUR URDU SCHOOL NO.6 2 

1204 East Schools  RAJPUR URDU SCHOOL NO.7 2 

1205 East Schools  RAKHIYAL URDU SCHOOL NO.1 2 

1206 East Schools  RAKHIYAL URDU SCHOOL NO.2 2 

1207 East Schools   AMRAIWADI GUJ.1 2 
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1208 East Schools   AMRAIWADI GUJ.2 2 

1209 East Schools   AMRAIWADI GUJ.4 2 

1210 East Schools   AMRAIWADI GUJ.5 2 

1211 East Schools   AMRAIWADI GUJ.6 2 

1212 East Schools   AMRAIWADI GUJ.9 2 

1213 East Schools   AMRAIWADI GUJ.10 2 

1214 East Schools   AMRAIWADI GUJ.11 2 

1215 East Schools   AMRAIWADI GUJ.12 2 

1216 East Schools   AMRAIWADI GUJ.16 2 

1217 East Schools   AMRAIWADI HINDI 1 2 

1218 East Schools   AMRAIWADI HINDI 2 2 

1219 East Schools   AMRAIWADI HINDI 5 2 

1220 East Schools   AMRAIWADI HINDI 7 2 

1221 East Schools   AMRAIWADI HINDI 8 2 

1222 East Schools   AMRAIWADI MARATHI 4 2 

1223 East Schools   KHOKHARA GUJ.12 2 

1224 East Schools   KHOKHARA HINDI 4 2 

1225 East Schools   KHOKHARA MARATHI 3 2 

1226 East Schools   AMRAIWADI GUJ.7 2 

1227 East Schools   AMRAIWADI GUJ.8 2 

1228 East Schools   AMRAIWADI HINDI 4 2 

1229 East Schools   AMRAIWADI MARATHI 2 2 

1230 East Schools   AMRAIWADI TAMIL 1 2 

1231 East Schools  PURUSHOTTAN NAGAR GUJ. 1 2 

1232 East Schools  PURUSHOTTAN NAGAR GUJ. 2 2 

1233 East Schools  PURUSHOTTAMNAGAR GUJ. 4 2 

1234 East Schools  PURUSHOTTAN NAGAR HIN. 1 2 

1235 East Schools  THAKKARNAGAR HINDI 1 2 

1236 East Schools  THAKKARNAGAR HINDI 2 2 

1237 East Schools  ODHAV GUJ.1 2 

1238 East Schools  ODHAV GUJ.2 2 

1239 East Schools  ODHAV GUJ.3 2 

1240 East Schools  ODHAV GUJ.4 2 

1241 East Schools  AMBIKA GUJ 1 2 

1242 East Schools  KARSANNAGAR GUJ.1 2 

1243 East Schools  KARSANNAGAR GUJ.2 2 
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1244 East Schools  KARSANNAGAR GUJ.3 2 

1245 East Schools  KARSANNAGAR GUJ.4 2 

1246 East Schools  GIDC ODHAV GUJ.2 2 

1247 East Schools  ODHAV HINDI 1 2 

1248 East Schools  ODHAV HINDI 2 2 

1249 East Schools  ODHAV HINDI 3 2 

1250 East Schools  AMBIKA HINDI 1 2 

1251 East Schools  KARSAN HINDI 1 2 

1252 East Schools  GIDC HINDI 1 2 

1253 South Schools  KHOKHRA GUJ.2 2 

1254 South Schools  KHOKHRA GUJ.4 2 

1255 South Schools  KHOKHRA HINDI 2 2 

1256 South Schools  KHOKHRA MARATHI 2 2 

1257 South Schools  KHOKHRA TAMIL 1 2 

1258 West Schools  ELISBRIDGE SCHOOL 4 2 

1259 West Schools  ELISBRIDGE SCHOOL 7 2 

1260 West Schools  ELISBRIDGE SCHOOL 8 2 

1261 West Schools  ELISBRIDGE SCHOOL 10 2 

1262 Central Schools  SHAHIBAG GUJ SCHOOL 1 2 

1263 Central Schools  SHAHIBAG GUJ SCHOOL 2 2 

1264 Central Schools  SHAHIBAG GUJ SCHOOL 4 2 

1265 Central Schools  SHAHIBAG GUJ SCHOOL 6 2 

1266 Central Schools  BARDOLPURA GUJ 1 2 

1267 Central Schools  BARDOLPURA GUJ 2 2 

1268 Central Schools  PREM DARWAJA GUJ 2 2 

1269 Central Schools  AMARPURA HINDI SCHOOL 1 2 

1270 Central Schools  AMARPURA HINDI SCHOOL 2 2 

1271 Central Schools  SHAHIBAG HINDI SCHOOL 1 2 

1272 Central Schools  SHAHIBAG URDU SCHOOL 1 2 

1273 Central Schools  SHAHIBAG URDU SCHOOL 2 2 

1274 Central Schools  SHAHPUR SCHOOL 1 2 

1275 Central Schools  SHAHPUR SCHOOL 5 2 

1276 Central Schools  SHAHPUR SCHOOL 2 2 

1277 Central Schools  SHAHPUR SCHOOL 4 2 

1278 Central Schools  SHAHPUR SCHOOL 11 2 

1279 Central Schools  SHAHPUR SCHOOL 6 2 
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1280 Central Schools  SHAHPUR SCHOOL 8 2 

1281 Central Schools  SHAHPUR SCHOOL 10 2 

1282 Central Schools  SHAHPUR SCHOOL 12 2 

1283 Central Schools  SHAHPUR SCHOOL 15 2 

1284 Central Schools  SHAHPUR SCHOOL 16 2 

1285 Central Schools  SHAHPUR HINDI SCHOOL 1 2 

1286 Central Schools  SHAHPUR URDU SCHOOL 1 2 

1287 Central Schools  SHAHPUR URDU SCHOOL 10 2 

1288 Central Schools  SHAHPUR SCHOOL 7 2 

1289 West Schools  NAVA VADAJ SCHOOL 1 2 

1290 West Schools  NAVA VADAJ SCHOOL 2 2 

1291 West Schools  NAVA VADAJ SCHOOL 3 2 

1292 West Schools  NAVA VADAJ SCHOOL 4 2 

1293 West Schools  NAVA VADAJ SCHOOL 9 2 

1294 West Schools  NAVA VADAJ SCHOOL 10 2 

1295 West Schools  NAVA VADAJ HINDI SCHOOL 1 2 

1296 West Schools  GANDHINAGAR SCHOOL 2 2 

1297 West Schools  NARANPURA HINDI 1 2 

1298 West Schools  NARANPURA HINDI 3 2 

1299 West Schools  NARANPURA HINDI 4 2 

1300 West Schools  NARANPURA GUJ 4 2 

1301 West Schools  NARANPURA GUJ 1 2 

1302 West Schools  NARANPURA GUJ 2 2 

1303 West Schools  NARANPURA GUJ 6 2 

1304 West Schools  DHUDHESHWAR SCHOOL 3 2 

1305 West Schools  DHUDHESHWAR SCHOOL 4 2 

1306 West Schools  DHUDHESHWAR HINDI SCHOOL 1 2 

1307 West Schools  DHUDHESHWAR SCHOOL 2 2 

1308 West Schools  DHUDHESHWAR SCHOOL 6 2 

1309 West Schools  DHUDHESHWAR URDU SCHOOL 1 2 

1310 West Schools  DHUDHESHWAR URDU SCHOOL 2 2 

1311 West Schools  VASNA 1 2 

1312 West Schools  VASNA 2 2 

1313 West Schools  VASNA 3 2 

1314 West Schools  VASNA 4 2 

1315 West Schools  VASNA 5 2 
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1316 West Schools  VASNA 6 2 

1317 West Schools  VASNA 8 2 

1318 West Schools  ELISBRIDGE SCHOOL 2 2 

1319 West Schools  ELISBRIDGE SCHOOL 6 2 

1320 West Schools  ELISBRIDGE SCHOOL 12 2 

1321 West Schools  ELISBRIDGE SCHOOL 14 2 

1322 West Schools  ELISBRIDGE SCHOOL 16 2 

1323 West Schools  ELISBRIDGE SCHOOL 22 2 

1324 West Schools  ELISBRIDGE SCHOOL 28 2 

1325 West Schools  VADAJ SCHOOL 2 2 

1326 West Schools  VADAJ SCHOOL 4 2 

1327 West Schools  VADAJ SCHOOL 1 2 

1328 West Schools  VADAJ SCHOOL 3 2 

1329 West Schools  VADAJ HINDI SCHOOL 1 2 

1330 West Schools  VADAJ HINDI SCHOOL 2 2 

1331 West Schools  MAHATMA GANDHI SCHOOL 1 2 

1332 West Schools  RAMDEV PIRJI TE. MYUNCIPAL SCHOO 2 

1333 West Schools  KESHAVNAGAR SCHOOL 2 2 

1334 West Schools  KESHAVNAGAR SCHOOL 1 2 

1335 West Schools  USMANPURA 2 2 

1336 West Schools  SABARMATI GUJ 2 2 

1337 West Schools  SABARMATI GUJ 3 2 

1338 West Schools  SABARMATI GUJ 4 2 

1339 West Schools  SABARMATI GUJ 5 2 

1340 West Schools  SABARMATI GUJ 6 2 

1341 West Schools  SABARMATI GUJ 7 2 

1342 West Schools  SABARMATI GUJ 8 2 

1343 West Schools  SABARMATI GUJ 10 2 

1344 West Schools  SABARMATI HINDI 1 2 

1345 West Schools  SABARMATI HINDI 2 2 

1346 West Schools  SABARMATI HINDI 3 2 

1347 West Schools  SABARMATI TAMIL SCHOOL 2 2 

1348 West Schools  ELISBRIDGE SCHOOL 17 2 

1349 West Schools  ELISBRIDGE SCHOOL 18 2 

1350 West Schools  ELISBRIDGE SCHOOL 26 2 

1351 West Schools  ELISBRIDGE SCHOOL 30 2 
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1352 New West UHC Gota 15 

1353 West UHC S.P.Stadium 5 

1354 East UHC vastral 10 

1355 West UHC Paldi 5 

1356 South UHC lambha 5 

1357 South UHC baherampura 5 

1358 West UHC kali 5 

1359 North UHC Sardarnagar 5 

1360 South UHC khokhra 10 

1361 South UHC arbudanagar 5 

1362 New West UHC bodakdev 5 

1363 South UHC lambha 5 

1364 South UHC lambha 5 

1365 South UHC vatva 5 

1366 East UHC amraiwadi 5 

1367 New West UHC ambawadi 5 

1368 South UHC baherampura 5 

1369 West UHC naranpura 5 

1370 West UHC vasna 5 

1371 Central UHC DUDHESHWAR 10 

1372 West UHC SABARMATI 10 

1373 South UHC BEHRAMPURA 10 

1374 South UHC DANILIMDA 10 

1375 East UHC Vastral 10 

1376 East Sensors-Water:WDS Adinath Nagar (Bhavani Nagar) 10 

1377 Central Sensors-Water:WDS Dudheshwar 10 

1378 East Sensors-Water:WDS Vastral 10 

1379 South Sensors-Water:WDS FP. 204 10 

1380 Central Sensors-Water:WDS Jamalpur 10 

1381 South Sensors-Water:WDS Behrampura 10 

1382 Central Camera: CSITMS Prem Darwaja 10 

1383 North Camera: CSITMS Saraspur Char Rasta 10 

1384 New West Camera: CSITMS Gota 15 

1385 South Camera: CSITMS Narol Circle 25 

1386 East Camera: CSITMS Odhav 20 

1387 Central Police station ELLICEBRIDGE POLICE STATION 50 
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1388 East Police station AMRAIWADI POLICE STATION 50 

1389 East Police station BAPUNAGAR POLICE STATION 50 

1390 West Police station CHANDKHEDA POLICE STATION 50 

1391 Central Police station DANILIMBDA POLICE STATION 50 

1392 Central Police station DARIYAPUR POLICE STATION 50 

1393 Central Police station GAYAKWAD POLICE STATION 50 

1394 New West Zone Police station GHATLODIYA POLICE STATION 50 

1395 East Police station GOMTIPUR POLICE STATION 50 

1396 West Police station GUJARAT UNI. POLICE STATION 50 

1397 South Police station ISANPUR POLICE STATION 50 

1398 Central Police station KAGDAPITH POLICE STATION 50 

1399 Central Police station KALUPUR POLICE STATION 50 

1400 Central Police station KARANJ POLICE STATION 50 

1401 Central Police station KHADIYA POLICE STATION 50 

1402 Central Police station MADHAVPURA POLICE STATION 50 

1403 South Police station MANINAGAR POLICE STATION 50 

1404 North Police station MEGHANINAGAR POLICE STATION 50 

1405 West Police station NARANPURA POLICE STATION 50 

1406 North Police station NARODA POLICE STATION 50 

1407 West Police station NAVRANGPURA POLICE STAION 50 

1408 East Police station ODHAV POLICE STATION 50 

1409 East Police station RAKHIAL POLICE STATION 50 

1410 East Police station RAMOL POLICE STATION 50 

1411 West Police station SABARMATI POLICE STATION 50 

1412 North Police station SARDARNAGAR POLICE STATION 50 

1413 New West Zone Police station SATELLITE POLICE STATION 50 

1414 Central Police station SHAHIBAG POLICE STATION 50 

1415 Central Police station SHAPUR POLICE STATION 50 

1416 Central Police station SHAR KOTDA POLICE STATION 50 

1417 New West Zone Police station SOLA POLICE STATION 50 

1418 New West Zone Police station VAJALPUR POLICE STATION 50 

1419 New West Zone Police station VASTRAPUR POLICE STATION 50 

1420 central Police station VATAVA GIDC POLICE STATION 50 

1421 South Police station VATVA POLICE STATION 50 

1422 West Police station ANANDNAGAR POLICE STATION 50 

1423 East Police station KHOKHARA POLICE STATION 50 
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1424 West Police station RANIP POLICE STATION 50 

1425 New West Zone Police station 
ACP A DIV, AHMEDABAD CITY, 
AHMEDABAD 

50 

1426 Central Police station 
ACP ADMN CRIME,AHMEDABAD CITY, 
AHMEDABAD 

50 

1427 New West Zone Police station 
ACP B DIV, AHMEDABAD CITY, 
AHMEDABAD. 

50 

1428 Central Police station 
ACP C DIV, AHMEDABAD CITY, 
AHMEDABAD 

50 

1429 Central Police station 
ACP CRIME, AHMEDABAD CITY, 
AHMEDABAD 

50 

1430 Central Police station 
ACP CYBER CRIME, AHMEDABAD CITY, 
AHMEDABAD 

50 

1431 Central Police station 
ACP D DIV, AHMEDABAD CITY, 
AHMEDABAD 

50 

1432 Central Police station 
ACP E DIV, AHMEDABAD CITY, 
AHMEDABAD 

50 

1433 Central Police station 
ACP F DIV, AHMEDABAD CITY, 
AHMEDABAD 

50 

1434 West Police station 
ACP G DIV, AHMEDABAD CITY, 
AHMEDABAD 

50 

1435 North Police station 
ACP H DIV, AHMEDABAD CITY, 
AHMEDABAD 

50 

1436 East Police station 
ACP I DIV, AHMEDABAD CITY, 
AHMEDABAD 

50 

1437 South Police station 
ACP J DIV, AHMEDABAD CITY, 
AHMEDABAD 

50 

1438 Central Police station 
ACP K DIV, AHMEDABAD CITY, 
AHMEDABAD 

50 

1439 Central Police station 
ACP L DIV, AHEDABAD CITY, 
AHMEDABAD 

50 

1440 New West Zone Police station 
ACP M DIV.                   (NEW), 
AHMEDABAD CITY,AHMEDABAD 

50 

1441 West Police station 
ACP MAHILA,AHMEDABAD CITY, 
AHMEDABAD 

50 

1442 New West Zone Police station 
ACP N DIV                      (NEW), 
AHMEDABAD CITY, AHMEDABAD 

50 

1443 Central Police station 
ACP SC ST CELL, AHMEDABAD CITY, 
AHMEDABAD 

50 
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1444 New West Zone Police station 
ACP SOG, AHMEDABAD CITY, 
AHMEDABAD 

50 

1445 Central Police station 
DCP CRIME, AHMEDABAD CITY, 
AHMEDABAD 

50 

1446 New West Zone Police station 
DCP SOG, AHMEDABAD CITY, 
AHMEDABAD 

50 

1447 Central Police station 
DCP TRAFFIC EAST, AHMEDABAD 
CITY, AHMEDABAD  

50 

1448 West Police station 
DCP TRAFFIC WEST, AHMEDABAD 
CITY, AHMEDABAD 

50 

1449 West Police station 
DCP ZONE-1, AHMEDABAD CITY, 
AHMEDABAD 

50 

1450 Central Police station 
DCP ZONE-2, AHMEDABAD CITY, 
AHMEDABAD 

50 

1451 Central Police station 
DCP ZONE-3, AHMEDABAD CITY, 
AHMEDABAD 

50 

1452 Central Police station 
DCP ZONE-4, AHMEDABAD CITY, 
AHMEDABAD 

50 

1453 East Police station 
DCP ZONE-5, AHMEDABAD CITY, 
AHMEDABAD 

50 

1454 South Police station 
DCP ZONE-6, AHMEDABAD CITY, 
AHMEDABAD 

50 

1455 Central Police station 
JCP CRIME, AHMEDABAD CITY, 
AHMEDABAD 

50 

1456 Central Police station 
JCP HQ, AHMEDABAD CITY, 
AHMEDABAD 

50 

1457 Central Police station 
JCP SECTOR-1, AHMEDABAD CITY, 
AHMEDABAD 

50 

1458 South Police station 
JCP SECTOR-2, AHMEDABAD CITY, 
AHMEDABAD 

50 

1459 Central Police station 
JCP TRAFFIC, AHMEDABAD CITY, 
AHMEDABAD 

50 

1460 West Police station 
MAHILA POLICE STATION, 
AHMEDABAD CITY 

50 

1461 New West Zone Police station A DIVISION TRAFFIC POLICE STATION 50 

1462 West Police station B DIVISION TRAFFIC POLICE STATION 50 

1463 Central Police station C DIVISION TRAFFIC POLICE STATION 50 

1464 Central Police station D DIVISION TRAFFIC POLICE STATION 50 

1465 Central Police station E DIVISION TRAFFIC POLICE STATION 50 

1466 Central Police station F DIVISION TRAFFIC POLICE STATION 50 
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1467 North Police station G DIVISION TRAFFIC POLICE STATION 50 

1468 North Police station H DIVISION TRAFFIC POLICE STATION 50 

1469 South Police station I DIVISION TRAFFIC POLICE STATION 50 

1470 Central Police station K DIVISION TRAFFIC POLICE STATION 50 

1471 New West Zone Police station M DIVISION TRAFFIC POLICE STATION 50 

1472 New West Zone Police station N DIVISION TRAFFIC POLICE STATION 50 

1473 West Police station RIVERFRONT EAST POLICE STATION 50 

1474 Central Police station RIVERFRONT WEST POLICE STATION 50 

1475 North Police station KRUSHNANAGAR POLICE STATION 50 

1476 East Police station NIKOL POLICE STATION 50 

1477 West Police station PALDI POLICE STATION 50 

1478 East Police station MAHILA EAST POLICE STATION 50 

1479 West Police station VADAJ POLICE STATION 50 

1480 CCC Police station CP Office Shahibag Junction 2500 

 
 
 

ANNEXURE – B 
 

 Details of Annexure – B will be shared with the successful bidder. 

 


